IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 01-C001-084 Primary County: ADAIR
Letting Date: 140715 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by JENCO CONSTRUCTION, INC.
Contract Period: 55 WORK DAYS Late Start Date: 04/20/15

Project: FM-C001(84)--55-01
Work Type: RCB CULVERT EXTENSION - SINGLE BOX
County: ADAIR Prj Awd Amt: $208,549.00

Route: P28
Location: P28 0.5 MILES S OF 118TH ST.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 JE101 JENCO CONSTRUCTION, INC. $ 208,549.00 100.00 %
2 GU100 GUS CONSTRUCTION CO., INC. S 250,349.80 120.04 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 292,455.40 140.23 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 01-C001-084 Primary County: ADAIR
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) Jelol | ( 2 ) GU100 | ( 3 ) 10081
| JENCO CONSTRUCTION, INC. |GUS CONSTRUCTION CO., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ITEMS FOR A 10' X 8' REINFORCED BOX CULVERT EXTENSION
\ \ \
0010 2101-0850001 0.580 ACRE | 2000.00000 1160.00] 1000.00000 580.00] 6000.00000 3480.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1800.000 CY | 4.00000 7200.00] 12.00000 21600.00] 12.00000 21600.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 60.000 CY | 10.00000 600.00| 6.00000 360.00] 11.00000 660.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 940.000 CY | 5.00000 4700.00] 5.00000 4700.00] 13.00000 12220.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2107-0875000 1440.000 cCY | 3.00000 4320.00] 4.00000 5760.00] 6.00000 8640.00
COMPACTION WITH MOISTURE AND DENSITY | |
CONTROL | | |
0060 2107-3825025 110.000 cCY | 38.00000 4180.00] 50.00000 5500.00] 70.00000 7700.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0070 2121-7425010 98.000 TON | 34.00000 3332.00] 40.00000 3920.00] 27.00000 2646.00
GRANULAR SHOULDERS, TYPE A | | |
0080 2123-7450000 4.200 sSTA | 300.00000 1260.00] 600.00000 2520.00] 118.00000 495.60
SHOULDER CONSTRUCTION, EARTH | | |
0090 2401-6745650 LUMP | 8000.00000 8000.00| 4500.00000 4500.00] 18000.00000 18000.00
REMOVAL OF EXISTING STRUCTURES | | |
0100 2402-2720000 1636.000 CY | 9.00000 14724.00 | 12.00000 19632.00| 20.00000 32720.00
EXCAVATION, CLASS 20 | | |
0110 2403-0100020 151.000 CY | 380.00000 57380.00 | 515.00000 77765.00 | 420.00000 63420.00
STRUCTURAL CONCRETE (RCB CULVERT) | |
0120 2404-7775000 21524.000 LB | 1.00000 21524.00] 1.20000 25828.80] 1.20000 25828.80
REINFORCING STEEL | | |
0130 2418-0000010 1.000 EACH | 2000.00000 2000.00] 6500.00000 6500.00 | 7000.00000 7000.00
TEMPORARY STREAM DIVERSION | | |
0140 2505-4008120 29.000 LF | 10.00000 290.00 | 12.00000 348.00| 25.00000 725.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0150 2505-4008130 480.000 LF | 5.00000 2400.00] 7.00000 3360.00] 3.00000 1440.00
REMOVAL OF CABLE GUARDRAIL | | |
0160 2506-4984000 54.000 CY | 300.00000 16200.00 | 145.00000 7830.00] 166.00000 8964.00
FLOWABLE MORTAR | | |
0170 2507-4011100 26.000 cCY | 126.00000 3276.00| 200.00000 5200.00] 166.00000 4316.00
CONCRETE GROUT FOR REVETMENT OR GABION | | |
0180 2507-6800061 642.000 TON | 44.00000 28248.00| 48.00000 30816.00 | 50.00000 32100.00
\ \ \

REVETMENT, CLASS E



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 01-C001-084 Primary County: ADAIR
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) Jelol | ( 2 ) GU100 | ( 3 ) 10081
| JENCO CONSTRUCTION, INC. |GUS CONSTRUCTION CO., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0190 2526-8285000 LUMP | 2500.00000 2500.00] 3000.00000 3000.00] 3600.00000 3600.00
CONSTRUCTION SURVEY | | |
0200 2528-8445110 LUMP | 1800.00000 1800.00] 3000.00000 3000.00] 1500.00000 1500.00
TRAFFIC CONTROL | | |
0210 2528-8445113 8.000 EACH | 345.00000 2760.00] 345.00000 2760.00] 345.00000 2760.00
FLAGGERS | | |
0220 2533-4980005 LUMP | 17500.00000 17500.00 | 9000.00000 9000.00 | 25000.00000 25000.00
MOBILIZATION | | |
0230 2601-2636043 0.430 ACRE | 2000.00000 860.00| 8000.00000 3440.00] 8000.00000 3440.00
SEEDING AND FERTILIZING (RURAL) | |
0240 2602-0000020 50.000 LF | 7.00000 350.00] 7.00000 350.00] 10.00000 500.00
SILT FENCE | | |
0250 2602-0000030 190.000 LF | 9.50000 1805.00] 10.00000 1900.00] 10.00000 1900.00
SILT FENCE FOR DITCH CHECKS | | |
0260 2602-0000071 240.000 LF | 0.50000 120.00] 0.50000 120.00] 5.00000 1200.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0270 2602-0000101 120.000 LF | 0.50000 60.00| 0.50000 60.00| 5.00000 600.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 208,549.00| $ 250,349.80| $ 292,455.40
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 208,549.00| $ 250,349.80| $ 292,455.40




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

002 Contract ID: 01-C001-085

140715 10:00 A.M.

CONTRACT SIGNED by GUS CONSTRUCTION CO., INC.
50 WORK DAYS Late Start Date: 04/20/15

Run Date: 08/25/14

Primary County: ADAIR
No Established DBE Goal

295,466.70

Page: 002 1

Project: FM-C001(85)--55-01
Work Type: RCB CULVERT REPLACEMENT - TRIPLE BOX
County: ADAIR Prj Awd Amt: $295,466.70
Route: Go61
Location: ON G61 2.4 MILES E. OF N72
RANK VENDOR NO./NAME
1 GU100 GUS CONSTRUCTION CO., INC.
2 JE101 JENCO CONSTRUCTION, INC.

IOWA BRIDGE & CULVERT, L.C.

$
$ 355,663.50
$ 430,293.50



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 01-C001-085 Primary County: ADAIR
Letting Date: 07/15/14 10:00 A.M.
1 ) GUl00 2 ) JEl01 3 ) 10081

(
IOWA BRIDGE & CULVERT, L.C.

o~

(
GUS CONSTRUCTION CO., INC. ENCO CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 ITEMS FOR A 10' X 8' TRIPLE REIFORCED BOX CULVERT
\ \ \

0010 2101-0850001 0.500 ACRE | 1000.00000 500.00| 2000.00000 1000.00| 6000.00000 3000.00
CLEARING AND GRUBBING | | [

0020 2102-2710070 923.000 CY | 6.00000 5538.00] 4.00000 3692.00| 12.00000 11076.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |

0030 2104-2710020 169.000 CY | 7.00000 1183.00] 9.00000 1521.00] 10.00000 1690.00
EXCAVATION, CLASS 10, CHANNEL | | |

0040 2105-8425015 568.000 CYy | 4.50000 2556.00] 5.00000 2840.00| 15.00000 8520.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |

0050 2107-0875000 761.000 CY | 3.70000 2815.70] 4.00000 3044.00] 6.00000 4566.00
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | | |

0060 2107-3825025 210.000 CY | 42.00000 8820.00 | 35.00000 7350.00 | 75.00000 15750.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | \

0070 2113-0001100 422.000 SY | 2.80000 1181.60] 4.00000 1688.00] 3.50000 1477.00
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |

0080 2115-0100000 66.000 CY | 42.00000 2772.00] 65.00000 4290.00| 35.00000 2310.00
MODIFIED SUBBASE | | |

0090 2121-7425010 82.000 TON | 34.00000 2788.00 | 35.00000 2870.00| 32.00000 2624.00
GRANULAR SHOULDERS, TYPE A | | |

0100 2123-7450000 4.400 STA | 400.00000 1760.00| 300.00000 1320.00| 170.00000 748.00
SHOULDER CONSTRUCTION, EARTH | | |

0110 2301-1003105 294.000 SY | 121.00000 35574.00| 136.00000 39984.00| 146.00000 42924.00
STANDARD OR SLIP-FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, QM-C, CLASS 3 | | |
DURABILITY, 10.5 IN. | | |

0120 2401-6745650 LUMP | 4100.00000 4100.00] 35000.00000 35000.00] 25000.00000 25000.00
REMOVAL OF EXISTING STRUCTURES | | \

0130 2401-6745910 2.000 EACH | 75.00000 150.00]| 200.00000 400.00| 300.00000 600.00
REMOVAL OF SIGN | | |

0140 2402-2720000 1849.000 cCY | 8.60000 15901.40] 8.00000 14792.00] 20.00000 36980.00
EXCAVATION, CLASS 20 | | \

0150 2403-0100020 278.000 CY | 401.00000 111478.00] 425.00000 118150.00] 425.00000 118150.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |

0160 2404-7775000 36690.000 LB | 1.15000 42193.50] 0.90000 33021.00] 1.25000 45862.50
REINFORCING STEEL | | |

0170 2418-0000010 1.000 EACH | 1500.00000 1500.00]| 3000.00000 3000.00] 15000.00000 15000.00

| | |

TEMPORARY STREAM DIVERSION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 01-C001-085 Primary County: ADAIR
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) GUl00 | ( 2 ) JEl01 | ( 3 ) 10081
|GUS CONSTRUCTION CO., INC. | JENCO CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2502-8220197 1.000 EACH | 175.00000 175.00] 300.00000 300.00] 210.00000 210.00
SUBDRAIN OUTLET (RF-19F) | | |
0190 2506-4984000 69.000 CY | 145.00000 10005.00| 225.00000 15525.00| 140.00000 9660.00
FLOWABLE MORTAR | | |
0200 2507-3250005 1300.000 sY | 1.80000 2340.00] 3.00000 3900.00] 3.50000 4550.00
ENGINEERING FABRIC | | |
0210 2507-6800061 480.000 TON | 47.00000 22560.00] 46.00000 22080.00] 55.00000 26400.00
REVETMENT, CLASS E | | |
0220 2510-6745850 294.000 SY | 6.00000 1764.00] 10.00000 2940.00] 15.00000 4410.00
REMOVAL OF PAVEMENT | | |
0230 2518-6910000 2.000 EACH | 400.00000 800.00] 200.00000 400.00] 200.00000 400.00
SAFETY CLOSURE | |
0240 2526-8285000 LUMP | 3000.00000 3000.00] 3500.00000 3500.00] 4300.00000 4300.00
CONSTRUCTION SURVEY | | |
0250 2528-8445110 LUMP | 3000.00000 3000.00] 1600.00000 1600.00| 1600.00000 1600.00
TRAFFIC CONTROL | |
0260 2533-4980005 LUMP | 5000.00000 5000.00] 27500.00000 27500.00] 35000.00000 35000.00
MOBILIZATION | | |
0270 2601-2636043 0.300 ACRE | 9000.00000 2700.00] 2000.00000 600.00| 10000.00000 3000.00
SEEDING AND FERTILIZING (RURAL) | |
0280 2602-0000020 90.000 LF | 7.00000 630.00] 7.50000 675.00] 10.00000 900.00
SILT FENCE | | |
0290 2602-0000030 255.000 LF | 9.50000 2422 .50 9.50000 2422 .50 10.00000 2550.00
SILT FENCE FOR DITCH CHECKS | | |
0300 2602-0000071 345.000 LF | 0.50000 172.50] 0.50000 172.50] 2.00000 690.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0310 2602-0000101 173.000 LF | 0.50000 86.50]| 0.50000 86.50]| 2.00000 346.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 295,466.70 | $ 355,663.50] $ 430,293.50
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 295,466.70 | $ 355,663.50] $ 430,293.50




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 004 1
Bid Order: 004 Contract ID: 08-C008-034 Primary County: BOONE
Letting Date: 140715 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by HERBERGER CONSTR. CO., INC.
Contract Period: 70 WORK DAYS Late Start Date: 04/06/15

Project: BROS-C008(34)--8J-08
Work Type: BRIDGE AND APPROACHES - CCS
County: BOONE Prj Awd Amt: $442,257.96
Route: W AVENUE
Location: OVER MONTGOMERY CREEK IN SECTIONS
34/35-85-25

HERBERGER CONSTRUCTION CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HE420 HERBERGER CONSTRUCTION CO., INC. $ 442,257.96 100.00 %
2 Cu080 CUNNINGHAM-REIS CO. S 451,095.95 101.99 %
3 CH320 CHRISTENSEN BROS., INC. $ 493,923.65 111.68 %
4 GR100 GRAVES CONSTRUCTION CO., INC. $ 502,579.17 113.63 %
5 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 540,689.44 122.25 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 2
Bid Order: 004 Contract ID: 08-C008-034 Primary County: BOONE
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) CUu080 | ( 3 ) CH320
|HERBERGER CONSTR. CO., INC. | CUNNINGHAM-REIS CO. |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONTRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 1.000 ACRE | 4200.00000 4200.00] 4000.00000 4000.00| 5000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 6468.000 CY | 4.15000 26842.20] 4.00000 25872.00] 4.00000 25872.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 333.000 CY | 3.15000 1048.95| 3.00000 999.00| 3.00000 999.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 1863.000 CY | 4.15000 7731.45] 4.00000 7452.00| 4.00000 7452.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0050 2312-8260051 890.000 TON | 20.00000 17800.00 | 20.00000 17800.00] 20.00000 17800.00
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0060 2401-6745625 LUMP | 15400.00000 15400.00] 12000.00000 12000.00] 48000.00000 48000.00
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 353.000 CY | 30.00000 10590.00] 35.00000 12355.00] 40.00000 14120.00
EXCAVATION, CLASS 20 \ \ \
0080 2403-0100010 234.500 CY | 460.00000 107870.00| 475.00000 111387.50] 400.00000 93800.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775000 58513.000 LB | 0.82000 47980.66 | 0.75000 43884.75| 0.85000 49736.05
REINFORCING STEEL | | |
0100 2414-6424124 222.900 LF | 65.00000 14488.50| 60.00000 13374.00] 50.00000 11145.00
CONCRETE OPEN RAILING, TL-4 | | |
0110 2417-1040018 232.000 LF | 28.00000 6496.00| 28.00000 6496.00| 30.00000 6960.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0120 2417-1060024 154.000 LF | 35.00000 5390.00| 35.00000 5390.00| 35.00000 5390.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0130 2501-0201042 2010.000 LF | 34.00000 68340.00| 34.00000 68340.00| 30.00000 60300.00
PILES, STEEL, HP 10 X 42 | | |
0140 2501-5478042 267.400 LF | 85.00000 22729.00| 80.00000 21392.00| 150.00000 40110.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10L TYPE 3) | | |
0150 2505-4008400 4.000 EACH | 1725.00000 6900.00 | 1725.00000 6900.00| 1750.00000 7000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0160 2505-4021010 4.000 EACH | 190.00000 760.00] 190.00000 760.00]| 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0170 2505-4021700 4.000 EACH | 1900.00000 7600.00| 1900.00000 7600.00| 1900.00000 7600.00
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 3
Bid Order: 004 Contract ID: 08-C008-034 Primary County: BOONE
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) CUu080 | ( 3 ) CH320
|HERBERGER CONSTR. CO., INC. | CUNNINGHAM-REIS CO. |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2507-3250005 685.000 SY | 2.50000 1712.50]| 2.00000 1370.00| 2.00000 1370.00
ENGINEERING FABRIC | | |
0190 2507-6800061 690.000 TON | 40.00000 27600.00| 35.00000 24150.00| 35.00000 24150.00
REVETMENT, CLASS E | | |
0200 2518-6910000 4.000 EACH | 75.00000 300.00] 150.00000 600.00| 200.00000 800.00
SAFETY CLOSURE | | |
0210 2528-8445110 LUMP | 2750.00000 2750.00| 3500.00000 3500.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0220 2533-4980005 LUMP | 22500.00000 22500.00| 40000.00000 40000.00] 48000.00000 48000.00
MOBILIZATION | | |
0230 2601-2634100 4.000 ACRE | 700.00000 2800.00| 700.00000 2800.00| 700.00000 2800.00
MULCHING | | \
0240 2601-2636015 4.000 ACRE | 950.00000 3800.00| 1000.00000 4000.00| 1000.00000 4000.00
NATIVE GRASS SEEDING | | |
0250 2601-2642100 4.000 ACRE | 165.00000 660.00| 165.00000 660.00| 170.00000 680.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0260 2602-0000020 358.000 LF | 2.15000 769.70| 2.15000 769.70]| 2.20000 787.60
SILT FENCE | | |
0270 2602-0000030 160.000 LF | 2.15000 344.00] 2.15000 344.00] 2.20000 352.00
SILT FENCE FOR DITCH CHECKS | \ \
0280 2602-0000312 300.000 LF | 2.85000 855.00] 3.00000 900.00| 3.00000 900.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0290 2602-0010010 4.000 EACH | 500.00000 2000.00| 500.00000 2000.00| 500.00000 2000.00
MOBILIZATIONS, EROSION CONTROL | | |
0300 2602-0010020 4.000 EACH | 1000.00000 4000.00| 1000.00000 4000.00| 1000.00000 4000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 442,257.96| $ 451,095.95| $ 493,923.65
—————————————————————————————————————————— R i et
CONTRACT TOTALS | S 442,257.96| $ 451,095.95| $ 493,923.65




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 4
Bid Order: 004 Contract ID: 08-C008-034 Primary County: BOONE
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) GR100 | ( 5 ) G0020 | ( )
| GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONTRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 1.000 ACRE | 5700.00000 5700.00] 7500.00000 7500.00]
CLEARING AND GRUBBING | | |
0020 2102-2710070 6468.000 CY | 4.95000 32016.60| 5.00000 32340.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 333.000 Cy | 6.00000 1998.00| 4.00000 1332.00]
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 1863.000 cCY | 5.61000 10451.43| 5.00000 9315.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2312-8260051 890.000 TON | 19.13000 17025.70| 28.00000 24920.00]
GRANULAR SURFACING ON ROAD, CLASS A | \
CRUSHED STONE | |
0060 2401-6745625 LUMP | 23000.00000 23000.00] 20000.00000 20000.00|
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 353.000 CYy | 30.00000 10590.00| 16.00000 5648.00]
EXCAVATION, CLASS 20 | | |
0080 2403-0100010 234.500 CY | 450.00000 105525.00| 600.00000 140700.00|
STRUCTURAL CONCRETE (BRIDGE) | \ \
0090 2404-7775000 58513.000 LB | 0.88000 51491.44| 0.88000 51491 .44
REINFORCING STEEL | | \
0100 2414-6424124 222.900 LF | 50.00000 11145.00| 50.00000 11145.00]|
CONCRETE OPEN RAILING, TL-4 | | |
0110 2417-1040018 232.000 LF | 15.56000 3609.92] 35.00000 8120.00]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | \
0120 2417-1060024 154.000 LF | 18.97000 2921.38] 40.00000 6160.00|
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
24 IN. DIA. \ \ \
0130 2501-0201042 2010.000 LF | 31.00000 62310.00] 41.00000 82410.00|
PILES, STEEL, HP 10 X 42 | | \
0140 2501-5478042 267.400 LF | 150.00000 40110.00| 85.00000 22729.00]
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P1OL TYPE 3) | | |
0150 2505-4008400 4.000 EACH | 1840.00000 7360.00] 1725.00000 6900.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | \ \
SECTION | | |
0160 2505-4021010 4.000 EACH | 190.00000 760.00 | 190.00000 760.00 |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0170 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 |
| \ \

STEEL BEAM GUARDRAIL END TERMINAL



Bid Order: 004

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

08-C008-034

Run Date: 08/25/14
Page: 004 5

Primary County: BOONE

Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) GR100 | ( 5 ) GO020 | ( )
| GRAVES CONSTRUCTION CO., INC |GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0180 2507-3250005 685.000 SY | 3.00000 2055.00] 3.00000 2055.00]
ENGINEERING FABRIC | | |
0190 2507-6800061 690.000 TON | 44.00000 30360.00| 45.00000 31050.00]|
REVETMENT, CLASS E | | |
0200 2518-6910000 4.000 EACH | 150.00000 600.00| 75.00000 300.00]
SAFETY CLOSURE | |
0210 2528-8445110 LUMP | 3600.00000 3600.00] 3500.00000 3500.00]
TRAFFIC CONTROL | |
0220 2533-4980005 LUMP | 55000.00000 55000.00| 45000.00000 45000.00|
MOBILIZATION | | \
0230 2601-2634100 4.000 ACRE | 700.00000 2800.00] 700.00000 2800.00]
MULCHING | | |
0240 2601-2636015 4.000 ACRE | 944.00000 3776.00] 1500.00000 6000.00|
NATIVE GRASS SEEDING | | |
0250 2601-2642100 4.000 ACRE | 165.00000 660.00| 500.00000 2000.00]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0260 2602-0000020 358.000 LF | 2.15000 769.70] 3.00000 1074.00]
SILT FENCE | | I
0270 2602-0000030 160.000 LF | 2.15000 344.00] 4.00000 640.00|
SILT FENCE FOR DITCH CHECKS | | |
0280 2602-0000312 300.000 LF | 10.00000 3000.00] 4.00000 1200.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | \
0290 2602-0010010 4.000 EACH | 500.00000 2000.00] 500.00000 2000.00]
MOBILIZATIONS, EROSION CONTROL | | |
0300 2602-0010020 4.000 EACH | 1000.00000 4000.00] 1000.00000 4000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 502,579.17] S 540,689.44| S
—————————————————————————————————————————— i i D i
CONTRACT TOTALS | S 502,579.17] S 540,689.44| S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 005 1
Bid Order: 005 Contract ID: 10-3385-601 Primary County: BUCHANAN
Letting Date: 140715 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to TAYLOR CONSTRUCTION, INC.
Contract Period: 75 WORK DAYS Late Start Date: 04/13/15

Project: BROS-3385(601)--5F-10
Work Type: BRIDGE REPLACEMENT - CCS
County: BUCHANAN Prj Awd Amt: $680,701.10
Route: HAYES STREET
Location: IN THE CITY OF HAZLETON, OVER OTTER CREEK

TAYLOR CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TAO060 TAYLOR CONSTRUCTION, INC. $ 680,701.10 100.00 %
2 I0081 IOWA BRIDGE & CULVERT, L.C. $ 907,822.66 133.36 %

3 MIS00 MINNOWA CONSTRUCTION, INC. $ 955,555.00 140.37



IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 005 Contract ID: 10-3385-601 Primary Co
Letting Date: 07/15/14 10:00 A.M.

unty: BUCHANAN

Run Date: 08/25/14

Page: 005 2

| ( 1 ) TA060 | ( 2 ) I0081 |
| TAYLOR CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— R ettt Rttt 2
SECTION 0001 ITEMS FOR A 130'-0 X 32'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.500 ACRE | 2000.00000 1000.00| 12000.00000 6000.00|
CLEARING AND GRUBBING | | |
0020 2102-0425070 48.000 TON | 14.00000 672.00]| 95.39000 4578.72 |
SPECIAL BACKFILL \ \
0030 2102-2710070 1194.000 CY | 4.45000 5313.30]| 14.50000 17313.00]|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2105-8425015 355.000 CY | 4.50000 1597.50| 18.00000 6390.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0050 2115-0100000 265.000 CY | 14.50000 3842.50| 45.00000 11925.00|
MODIFIED SUBBASE | | \
0060 2301-0685550 169.800 SY | 195.00000 33111.00] 268.80000 45642 .24 |
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | \
0070 2301-1033080 555.000 SY | 80.00000 44400.00 | 59.00000 32745.00 |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0080 2303-0000100 22.000 TON | 218.00000 4796.00 | 218.00000 4796.00 |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | \
0090 2401-6745625 LUMP | 7500.00000 7500.00 | 55000.00000 55000.00 |
REMOVAL OF EXISTING BRIDGE | | |
0100 2402-2720000 95.000 CY | 35.00000 3325.00] 30.00000 2850.00|
EXCAVATION, CLASS 20 | | |
0110 2402-2723000 35.000 CY | 35.00000 1225.00]| 495.00000 17325.00]|
EXCAVATION, CLASS 23 | | |
0120 2403-0100000 22.200 CY | 1100.00000 24420.00]| 850.00000 18870.00]|
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0130 2403-0100010 442.200 CY | 400.00000 176880.00 | 510.00000 225522.00]|
STRUCTURAL CONCRETE (BRIDGE) | | |
0140 2404-7775005 102745.000 LB | 0.74000 76031.30] 0.86000 88360.70]|
REINFORCING STEEL, EPOXY COATED | | |
0150 2414-6424110 272.000 LF | 60.00000 16320.00] 45.00000 12240.00|
CONCRETE BARRIER RAILING | | |
0160 2414-6444100 131.000 LF | 45.00000 5895.00| 60.00000 7860.00 |
STEEL PIPE PEDESTRIAN HAND RAILING | | |
0170 2414-6460000 89.400 LF | 125.00000 11175.00] 145.00000 12963.00]
ORNAMENTAL METAL RAILING | | |
0180 2501-0201042 680.000 LF | 30.00000 20400.00| 35.00000 23800.00|
| | |

PILES, STEEL, HP 10 X 42

3 )
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IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 3
Bid Order: 005 Contract ID: 10-3385-601 Primary County: BUCHANAN
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) 10081 | ( 3 ) MI90O0
| TAYLOR CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C. |[MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2501-0201253 1050.000 LF | 35.00000 36750.00| 42.00000 44100.00] 55.00000 57750.00
PILES, STEEL, HP 12 X 53 | | |
0200 2501-5478053 522.000 LF | 200.00000 104400.00| 200.00000 104400.00| 150.00000 78300.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 12 X 53 (P10L TYPE 3) | | |
0210 2502-8212112 26.000 LF | 16.25000 422 .50 40.00000 1040.00]| 30.00000 780.00
SUBDRAIN, PLASTIC PIPE, 12 IN. | | |
0220 2505-4008400 1.000 EACH | 2650.00000 2650.00| 2650.00000 2650.00| 2650.00000 2650.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ \ \
0230 2505-4021010 1.000 EACH | 475.00000 475.00] 475.00000 475.00] 475.00000 475.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0240 2505-4021700 1.000 EACH | 2775.00000 2775.00] 2775.00000 2775.00] 2775.00000 2775.00
STEEL BEAM GUARDRATIL END TERMINAL | |
0250 2507-3250005 760.000 SY | 2.75000 2090.00| 3.00000 2280.00| 3.00000 2280.00
ENGINEERING FABRIC | | |
0260 2507-6800061 515.000 TON | 19.50000 10042.50] 40.00000 20600.00| 30.00000 15450.00
REVETMENT, CLASS E | | |
0270 2510-6745850 725.000 SY | 6.50000 4712.50| 11.00000 7975.00 | 15.00000 10875.00
REMOVAL OF PAVEMENT | | |
0280 2511-7526006 112.000 SY | 60.00000 6720.00| 61.00000 6832.00| 45.00000 5040.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0290 2512-1750006 35.000 LF | 40.00000 1400.00] 42.00000 1470.00| 50.00000 1750.00
CURB AND GUTTER, P.C. CONCRETE, AS PER | | |
PLAN | | |
0300 2513-0001030 23.600 LF | 100.00000 2360.00] 75.00000 1770.00| 127.35000 3005.46
CONCRETE BARRIER, BA-103 | \ \
0310 2518-6910000 4.000 EACH | 120.00000 480.00] 120.00000 480.00] 120.00000 480.00
SAFETY CLOSURE | | |
0320 2519-1004072 140.000 LF | 50.00000 7000.00 | 50.00000 7000.00 | 50.00000 7000.00
FENCE, CHAIN LINK, 72 IN. HEIGHT, ON | | |
WALL | | |
0330 2520-3350015 1.000 EACH | 4000.00000 4000.00| 3500.00000 3500.00| 10000.00000 10000.00
FIELD OFFICE | | |
0340 2524-6765010 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 150.00000 300.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0350 2528-8445110 LUMP | 5500.00000 5500.00 | 5500.00000 5500.00| 5500.00000 5500.00
TRAFFIC CONTROL | | |
0360 2533-4980005 LUMP | 25000.00000 25000.00| 75000.00000 75000.00] 75000.00000 75000.00
\ \ \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 4
Bid Order: 005 Contract ID: 10-3385-601 Primary County: BUCHANAN
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) 10081 | ( 3 ) MI90O0
| TAYLOR CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C. |[MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt ettt e
0370 2599-9999003 2.600 CY | 900.00000 2340.00] 1650.00000 4290.00| 1500.00000 3900.00
('"CUBIC YARDS' ITEM) STEPS, CONCRETE | |
0380 2599-9999005 2.000 EACH | 4000.00000 8000.00| 3000.00000 6000.00| 2177.65000 4355.30
("EACH' ITEM) CONCRETE BARRIER, TAPERED | | |
END, | | |
0390 2599-9999005 1.000 EACH | 4500.00000 4500.00| 3800.00000 3800.00| 3401.65000 3401.65
('EACH' ITEM) CONCRETE BARRIER, TAPERED | | |
END, | | |
0400 2599-9999005 1.000 EACH | 6000.00000 6000.00| 6000.00000 6000.00| 5000.00000 5000.00
("EACH' ITEM) INTAKE, SINGLE, AS PER | | |
PLAN | | |
0410 2601-2634100 0.300 ACRE | 700.00000 210.00] 700.00000 210.00] 700.00000 210.00
MULCHING | | |
0420 2601-2642100 0.300 ACRE | 1400.00000 420.00] 1200.00000 360.00] 2000.00000 600.00
STABILIZING CROP - SEEDING AND | | |
FERTILTIZING | | |
0430 2602-0000020 400.000 LF | 3.00000 1200.00| 5.00000 2000.00| 4.00000 1600.00
SILT FENCE | | |
0440 2602-0000071 160.000 LF | 3.00000 480.00] 1.00000 160.00] 1.00000 160.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0450 2602-0000101 35.000 LF | 2.00000 70.00| 5.00000 175.00] 2.00000 70.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0460 2602-0010010 5.000 EACH | 500.00000 2500.00| 500.00000 2500.00| 500.00000 2500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 680,701.10] $ 907,822.66| $ 955,555.00
—————————————————————————————————————————— R e et e ettt e T
CONTRACT TOTALS | $ 680,701.10] $ 907,822.66| $ 955,555.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
006 Contract ID: 22-C022-074
140715 10:00 A.M.
CONTRACT SIGNED by
70 WORK DAYS Late Start Date:

TAYLOR CONSTRUCTION, INC.
07/06/15

Project: FM-C022(074)--55-22
Work Type: BRIDGE REPLACEMENT - CCS
County: CLAYTON Prj Awd Amt: $514,948.70
Route: GOLDEN AVENUE
Location: OVER HOWARD CREEK
RANK VENDOR NO./NAME
1 TA060 TAYLOR CONSTRUCTION, INC.
2 K.140 K CONSTRUCTION INC.

MINNOWA CONSTRUCTION, INC.

Run Date: 08/25/14
Page: 006 1
Primary County: CLAYTON
No Established DBE Goal
TOTAL % OVER
BID LOW BID
$ 514,948.70 100.00 %
$ 585,508.29 113.70 %
$ 719,900.00 139.80 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 22-C022-074 Primary County: CLAYTON
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) K.140 | ( 3 ) MI90O0
| TAYLOR CONSTRUCTION, INC. |K CONSTRUCTION INC. |[MINNOWA CONSTR. INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 140'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.500 ACRE | 2000.00000 1000.00| 6000.00000 3000.00| 10000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 1093.000 cCY | 5.50000 6011.50] 16.00000 17488.00| 10.00000 10930.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2713020 154.000 CY | 4.00000 616.00] 8.00000 1232.00]| 10.00000 1540.00
EXCAVATION, CLASS 13, CHANNEL | | |
0040 2105-8425015 210.000 cCY | 4.50000 945.00 | 10.00000 2100.00| 25.00000 5250.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2121-7425010 70.200 TON | 14.00000 982.80] 52.00000 3650.40] 25.00000 1755.00
GRANULAR SHOULDERS, TYPE A | | |
0060 2123-7450020 4.030 STA | 300.00000 1209.00| 1500.00000 6045.00| 500.00000 2015.00
SHOULDER FINISHING, EARTH | | |
0070 2301-0685550 234.700 SY | 165.00000 38725.50| 199.00000 46705.30| 175.00000 41072.50
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0080 2401-6745625 LUMP | 20000.00000 20000.00| 30000.00000 30000.00| 46175.30000 46175.30
REMOVAL OF EXISTING BRIDGE | | |
0090 2401-6745910 4.000 EACH | 50.00000 200.00] 50.00000 200.00| 50.00000 200.00
REMOVAL OF SIGN | | |
0100 2402-2720000 87.000 CY | 35.00000 3045.00] 20.00000 1740.00| 50.00000 4350.00
EXCAVATION, CLASS 20 | | |
0110 2402-2721000 48.000 CY | 115.00000 5520.00| 50.00000 2400.00| 55.00000 2640.00
EXCAVATION, CLASS 21 | | |
0120 2403-0100010 487.100 CY | 407.00000 198249.70| 385.00000 187533.50]| 550.00000 267905.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0130 2404-7775000 7124.000 LB | 0.80000 5699.20| 0.94000 6696.56 | 1.00000 7124.00
REINFORCING STEEL | | |
0140 2404-7775005 87897.000 LB | 0.85000 74712 .45 0.99000 87018.03] 1.10000 96686.70
REINFORCING STEEL, EPOXY COATED | | |
0150 2414-6424124 302.900 LF | 65.00000 19688.50| 85.00000 25746.50| 56.00000 16962.40
CONCRETE OPEN RAILING, TL-4 | | |
0160 2501-0201042 1210.000 LF | 35.00000 42350.00] 33.00000 39930.00] 50.00000 60500.00
PILES, STEEL, HP 10 X 42 | | |
0170 2501-6335010 140.000 LF | 50.00000 7000.00| 88.00000 12320.00] 80.00000 11200.00
PREBORED HOLES | |
0180 2505-4008400 4.000 EACH | 1725.00000 6900.00| 1725.00000 6900.00| 1725.00000 6900.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0190 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 200.00000 800.00
| | |

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 22-C022-074 Primary County: CLAYTON
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) K.1l40 | ( 3 ) MI900
| TAYLOR CONSTRUCTION, INC. |K CONSTRUCTION INC. | MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0200 2505-4021700 4.000 EACH | 1865.00000 7460.00 | 1865.00000 7460.00 | 1865.00000 7460.00
STEEL BEAM GUARDRAIL END TERMINAL \ \ \
0210 2507-3250005 1353.000 SY | 2.00000 2706.00 | 3.50000 4735.50]| 3.00000 4059.00
ENGINEERING FABRIC | | |
0220 2507-6800061 1217.000 TON | 25.00000 30425.00]| 28.00000 34076.00 | 40.00000 48680.00
REVETMENT, CLASS E \ \ \
0230 2510-6745850 169.700 SY | 6.50000 1103.05]| 15.00000 2545.50 | 3.00000 509.10
REMOVAL OF PAVEMENT | \ \
0240 2518-6910000 4.000 EACH | 120.00000 480.00] 120.00000 480.00] 120.00000 480.00
SAFETY CLOSURE | |
0250 2524-6765010 3.000 EACH | 150.00000 450.00] 150.00000 450.00] 150.00000 450.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | \
0260 2527-9263109 17.000 STA | 45.00000 765.00]| 45.00000 765.00]| 45.00000 765.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0270 2528-8445110 LUMP | 4500.00000 4500.00 | 4500.00000 4500.00 | 4500.00000 4500.00
TRAFFIC CONTROL \ \
0280 2533-4980005 LUMP | 30000.00000 30000.00 | 45000.00000 45000.00 | 60000.00000 60000.00
MOBILIZATION | \
0290 2601-2634100 0.300 ACRE | 700.00000 210.00| 700.00000 210.00| 700.00000 210.00
MULCHING | \ \
0300 2601-2636043 0.300 ACRE | 1400.00000 420.00| 6000.00000 1800.00 | 6000.00000 1800.00
SEEDING AND FERTILIZING (RURAL) | | \
0310 2601-2642100 0.300 ACRE | 1200.00000 360.00| 1000.00000 300.00] 1000.00000 300.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0320 2602-0000020 580.000 LF | 3.00000 1740.00| 1.95000 1131.00]| 1.95000 1131.00
SILT FENCE \ \ \
0330 2602-0000101 50.000 LF | 3.50000 175.00] 1.00000 50.00] 1.00000 50.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0340 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | S 514,948.70| S 585,508.29] S 719,900.00
—————————————————————————————————————————— -
CONTRACT TOTALS | S 514,948.70] $ 585,508.29] S 719,900.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 007 1
Bid Order: 007 Contract ID: 27-C027-052 Primary County: DECATUR
Letting Date: 140715 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by HERBERGER CONSTR. CO., INC.
Contract Period: 55 WORK DAYS Late Start Date: 04/13/15

Project: BRS-C027(52)--60-27
Work Type: BRIDGE REPLACEMENT - PPCB
County: DECATUR Prj Awd Amt: $579,091.30
Route: R46
Location: R46: OVER MCGRUDER CREEK

HERBERGER CONSTRUCTION CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

RANK VENDOR NO./NAME BID LOW BID
1 HE420 HERBERGER CONSTRUCTION CO., INC. $ 579,091.30 100.00 %
2 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 599,722.50 103.56 %
3 C0040 A.M. COHRON & SON, INC. $ 614,596.47 106.13 %
4 I0081 IOWA BRIDGE & CULVERT, L.C. $ 644,469.20 111.28 %
5 Cu080 CUNNINGHAM-REIS CO. $ 697,812.50 120.50 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 27-C027-052 Primary County: DECATUR
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) GO020 | ( 3 ) COo040
|HERBERGER CONSTR. CO., INC. | GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  ITEMS FOR A 120'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2102-2710070 845.000 CY | 5.50000 4647.50] 4.50000 3802.50] 4.40000 3718.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 2430.000 cCY | 5.50000 13365.00] 5.00000 12150.00] 6.62000 16086.60
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 750.000 CY | 5.50000 4125.00] 4.50000 3375.00] 7.55000 5662.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2121-7425020 38.000 TON | 28.00000 1064.00| 30.00000 1140.00]| 41.03000 1559.14
GRANULAR SHOULDERS, TYPE B | | |
0050 2123-7450000 1.600 STA | 450.00000 720.00] 350.00000 560.00] 172.92000 276.67
SHOULDER CONSTRUCTION, EARTH | | |
0060 2301-0690190 333.800 SY | 165.00000 55077.00| 140.00000 46732.00| 145.50000 48567.90
BRIDGE APPROACH, RK-19 | | |
0070 2401-6745625 LUMP | 20000.00000 20000.00| 20000.00000 20000.00| 14695.69000 14695.69
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 200.000 cCY | 30.00000 6000.00| 24.00000 4800.00| 12.02000 2404.00
EXCAVATION, CLASS 20 | | |
0090 2403-0100010 189.100 CY | 625.00000 118187.50]| 610.00000 115351.00]| 544.30000 102927.13
STRUCTURAL CONCRETE (BRIDGE) | | |
0100 2404-7775005 46560.000 LB | 0.90000 41904.00] 0.92000 42835.20| 0.94000 43766.40
REINFORCING STEEL, EPOXY COATED | | |
0110 2407-0563120 4.000 EACH | 24000.00000 96000.00 | 22500.00000 90000.00 | 26464.40000 105857.60
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC120 | | |
0120 2408-7800000 1026.000 1B | 4.00000 4104.00] 2.80000 2872.80| 2.87000 2944 .62
STRUCTURAL STEEL | | |
0130 2414-6424124 294.000 LF | 65.00000 19110.00] 50.00000 14700.00] 80.88000 23778.72
CONCRETE OPEN RAILING, TL-4 | | |
0140 2501-0201057 1980.000 LF | 40.00000 79200.00| 47.00000 93060.00| 40.89000 80962.20
PILES, STEEL, HP 10 X 57 | | \
0150 2505-4008120 480.000 LF | 4.00000 1920.00| 4.00000 1920.00| 3.89000 1867.20
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0160 2505-4008400 4.000 EACH | 1700.00000 6800.00| 1700.00000 6800.00| 2519.09000 10076.36
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0170 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00| 302.29000 1209.16
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0180 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 | 2720.61000 10882.44
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 3
Bid Order: 007 Contract ID: 27-C027-052 Primary County: DECATUR
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) GO020 | ( 3 ) COo040
|HERBERGER CONSTR. CO., INC. | GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it et PP
0190 2507-2638650 45.000 SY | 45.00000 2025.00] 55.00000 2475.00| 31.93000 1436.85
BRIDGE WING ARMORING - EROSION STONE | |
0200 2507-3250005 1550.000 sSY | 3.00000 4650.00| 3.00000 4650.00| 2.76000 4278.00
ENGINEERING FABRIC | | |
0210 2507-6800061 1050.000 TON | 51.00000 53550.00| 46.00000 48300.00] 54.97000 57718.50
REVETMENT, CLASS E | | |
0220 2510-6745850 301.000 sY | 13.00000 3913.00] 14.00000 4214.00] 17.42000 5243.42
REMOVAL OF PAVEMENT | | |
0230 2518-6910000 2.000 EACH | 75.00000 150.00] 75.00000 150.00] 100.77000 201.54
SAFETY CLOSURE | | |
0240 2527-9263109 16.000 sSTA | 95.00000 1520.00| 110.00000 1760.00| 147.79000 2364.64
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0250 2528-8445110 LUMP | 3000.00000 3000.00| 3600.00000 3600.00| 3500.00000 3500.00
TRAFFIC CONTROL | | |
0260 2533-4980005 LUMP | 19200.00000 19200.00] 55000.00000 55000.00| 52544.89000 52544.89
MOBILIZATION | |
0270 2601-2634100 1.400 ACRE | 700.00000 980.00| 700.00000 980.00| 700.00000 980.00
MULCHING | | |
0280 2601-2636043 1.400 ACRE | 790.00000 1106.00| 2500.00000 3500.00| 795.00000 1113.00
SEEDING AND FERTILIZING (RURAL) | |
0290 2602-0000020 820.000 LF | 3.15000 2583.00| 3.00000 2460.00| 3.15000 2583.00
SILT FENCE | | |
0300 2602-0000030 18.000 LF | 3.15000 56.70| 4.00000 72.00| 3.15000 56.70
SILT FENCE FOR DITCH CHECKS | | |
0310 2602-0000101 838.000 LF | 1.95000 1634.10| 1.00000 838.00] 1.95000 1634.10
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0320 2602-0000312 530.000 LF | 4.15000 2199.50] 2.50000 1325.00| 4.15000 2199.50
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0330 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0340 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 579,091.30]| $ 599,722.50| $ 614,596.47
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 579,091.30]| $ 599,722.50| $ 614,596.47




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 4
Bid Order: 007 Contract ID: 27-C027-052 Primary County: DECATUR
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) CU080 | ( )
| IOWA BRIDGE & CULVERT, L.C. | CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A 120'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\
16.00000 13520.00| 5.00000 4225.00

\ \
0010 2102-2710070 845.000 CY | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 2430.000 cCY | 15.00000 36450.00| 5.00000 12150.00|
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2105-8425015 750.000 CY | 15.00000 11250.00]| 5.00000 3750.00]
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2121-7425020 38.000 TON | 30.00000 1140.00] 30.00000 1140.00|
GRANULAR SHOULDERS, TYPE B | | |
0050 2123-7450000 1.600 STA | 650.00000 1040.00] 500.00000 800.00]
SHOULDER CONSTRUCTION, EARTH | \ \
0060 2301-0690190 333.800 SY | 155.00000 51739.00| 250.00000 83450.00|
BRIDGE APPROACH, RK-19 | | \
0070 2401-6745625 LUMP | 35000.00000 35000.00| 20000.00000 20000.00]
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 200.000 cCY | 30.00000 6000.00| 35.00000 7000.00]
EXCAVATION, CLASS 20 | | |
0090 2403-0100010 189.100 CY | 515.00000 97386.50] 700.00000 132370.00|
STRUCTURAL CONCRETE (BRIDGE) | | |
0100 2404-7775005 46560.000 LB | 0.88000 40972.80| 0.85000 39576.00|
REINFORCING STEEL, EPOXY COATED | | |
0110 2407-0563120 4.000 EACH | 26000.00000 104000.00| 26000.00000 104000.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC120 | |
0120 2408-7800000 1026.000 LB | 3.00000 3078.00] 4.00000 4104.00]
STRUCTURAL STEEL | |
0130 2414-6424124 294.000 LF | 80.00000 23520.00] 60.00000 17640.00|
CONCRETE OPEN RAILING, TL-4 | | |
0140 2501-0201057 1980.000 LF | 37.00000 73260.00| 50.00000 99000.00]
PILES, STEEL, HP 10 X 57 \ \ \
0150 2505-4008120 480.000 LF | 7.00000 3360.00] 10.00000 4800.00]
REMOVAL OF STEEL BEAM GUARDRAIL | | \
0160 2505-4008400 4.000 EACH | 1875.00000 7500.00| 1800.00000 7200.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ \ \
0170 2505-4021010 4.000 EACH | 225.00000 900.00| 300.00000 1200.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | \ \
0180 2505-4021700 4.000 EACH | 2025.00000 8100.00] 2000.00000 8000.00]
| | |

STEEL BEAM GUARDRAIL END TERMINAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 5
Bid Order: 007 Contract ID: 27-C027-052 Primary County: DECATUR
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) CU080 | ( )
| IOWA BRIDGE & CULVERT, L.C. | CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2507-2638650 45.000 SY | 30.00000 1350.00]| 90.00000 4050.00|
BRIDGE WING ARMORING - EROSION STONE | | |
0200 2507-3250005 1550.000 sSY | 2.00000 3100.00] 3.50000 5425.00]
ENGINEERING FABRIC | | |
0210 2507-6800061 1050.000 TON | 50.00000 52500.00| 50.00000 52500.00]
REVETMENT, CLASS E | | |
0220 2510-6745850 301.000 sY | 17.00000 5117.00] 12.00000 3612.00]
REMOVAL OF PAVEMENT | | |
0230 2518-6910000 2.000 EACH | 175.00000 350.00] 100.00000 200.00]
SAFETY CLOSURE | | |
0240 2527-9263109 16.000 sSTA | 95.00000 1520.00| 115.00000 1840.00|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0250 2528-8445110 LUMP | 2300.00000 2300.00| 4500.00000 4500.00|
TRAFFIC CONTROL | | |
0260 2533-4980005 LUMP | 50000.00000 50000.00] 66000.00000 66000.00 |
MOBILIZATION | |
0270 2601-2634100 1.400 ACRE | 700.00000 980.00| 700.00000 980.00|
MULCHING | | |
0280 2601-2636043 1.400 ACRE | 759.00000 1062.60| 760.00000 1064.00|
SEEDING AND FERTILIZING (RURAL) | | |
0290 2602-0000020 820.000 LF | 3.15000 2583.00| 3.15000 2583.00|
SILT FENCE | | |
0300 2602-0000030 18.000 LF | 3.15000 56.70| 3.50000 63.00]
SILT FENCE FOR DITCH CHECKS | \ \
0310 2602-0000101 838.000 LF | 1.95000 1634.10| 1.00000 838.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0320 2602-0000312 530.000 LF | 4.15000 2199.50] 4.25000 2252.50]
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0330 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0340 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 644,469.20] S 697,812.50] $
—————————————————————————————————————————— b
CONTRACT TOTALS | S 644,469.20] S 697,812.50] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 008 1
Bid Order: 008 Contract ID: 31-C031-076 Primary County: DUBUQUE
Letting Date: 140715 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by SCHROEDER, JIM CONSTRUCTION, INC.

Contract Period: Completion Date: 10/30/15

Project: BROS-C031(76)--8J-31
Work Type: BRIDGE REPLACEMENT - PPCB
County: DUBUQUE Prj Awd Amt: $3,578,248.45
Route: Y50
Location: Y-50: OVER LITTLE MAQUOKETA RIVER

JIM SCHROEDER CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

RANK VENDOR NO./NAME BID LOW BID
1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $ 3,578,248.45 100.00 %
2 TA060 TAYLOR CONSTRUCTION, INC. $ 3,737,967.42 104.46 %
3 MI900 MINNOWA CONSTRUCTION, INC. $ 4,191,999.99 117.15 %
4 10081 IOWA BRIDGE & CULVERT, L.C. $ 4,228,345.23 118.16 %
5 0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 4,451,092.40 124.39 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 31-C031-076 Primary County: DUBUQUE
Letting Date: 07/15/14 10:00 A.M.
1 ) SC320 2 ) TA060 3 ) MI90O0

(
MINNOWA CONSTR., INC.

H ~

(
SCHROEDER, JIM CONSTRUCTION, AYLOR CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I

0010 2101-0850001 10.300 ACRE | 950.00000 9785.00 | 2230.00000 22969.00| 4500.00000 46350.00
CLEARING AND GRUBBING | | |

0020 2102-0425070 350.000 TON | 13.00000 4550.00] 15.25000 5337.50] 30.00000 10500.00
SPECIAL BACKFILL | | |

0030 2102-2625001 30300.000 cCY | 6.00000 181800.00] 9.20000 278760.00 | 9.20000 278760.00
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |

0040 2102-2710070 9312.000 cCY | 2.75000 25608.00| 3.25000 30264.00| 3.25000 30264.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |

0050 2102-2712070 500.000 cCY | 8.00000 4000.00| 14.00000 7000.00| 14.00000 7000.00
EXCAVATION, CLASS 12, ROADWAY AND BORRO | | |

0060 2102-2713070 3275.000 CY | 6.00000 19650.00] 3.80000 12445.00| 3.80000 12445.00
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |

0070 2104-2713020 3195.000 CY | 6.00000 19170.00] 4.00000 12780.00| 4.00000 12780.00
EXCAVATION, CLASS 13, CHANNEL | | |

0080 2105-8425015 7190.000 CY | 5.00000 35950.00] 5.50000 39545.00| 5.50000 39545.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |

0090 2107-0875000 34130.000 CY | 1.00000 34130.00] 0.55000 18771.50] 0.55000 18771.50
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | | |

0100 2111-8174100 8303.000 sY | 14.00000 116242.00] 15.25000 126620.75] 15.25000 126620.75
GRANULAR SUBBASE | | |

0110 2112-0000100 54287.000 LF | 0.82000 44515.34| 0.92000 49944 .04 | 1.40000 76001.80
WICK DRAIN | | |

0120 2115-0100000 1583.000 cCY | 20.00000 31660.00 | 20.65000 32688.95]| 25.00000 39575.00
MODIFIED SUBBASE | | |

0130 2121-7425020 855.000 TON | 14.50000 12397.50| 15.25000 13038.75]| 15.25000 13038.75
GRANULAR SHOULDERS, TYPE B | | |

0140 2122-5190008 53.500 S8Y | 107.00000 5724.50] 100.00000 5350.00] 100.00000 5350.00
PAVED SHOULDER, P.C. CONCRETE, 8 IN. | | |

0150 2123-7450000 43.100 STA | 350.00000 15085.00| 260.00000 11206.00| 600.00000 25860.00
SHOULDER CONSTRUCTION, EARTH | | |

0160 2210-0475290 9400.000 TON | 15.00000 141000.00] 13.20000 124080.00] 13.20000 124080.00
MACADAM STONE BASE I I I

0170 2213-7100400 2.000 EACH | 200.00000 400.00] 250.00000 500.00] 200.00000 400.00
RELOCATION OF MAIL BOXES I I I

0180 2301-0690250 400.000 sY | 134.80000 53920.00 | 160.00000 64000.00 | 160.00000 64000.00

| I I

BRIDGE APPROACH, RK-25



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

BEAMS, PRETENSIONED PRESTRESSED

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 3
Bid Order: 008 Contract ID: 31-C031-076 Primary County: DUBUQUE
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) TA060 | ( 3 ) MI90O0
| SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC. |[MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0190 2301-1033080 2362.000 SY | 39.85000 94125.70| 50.00000 118100.00| 50.00000 118100.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. | | |
0200 2301-1033100 5559.200 SY | 49.65000 276014.28| 55.00000 305756.00] 55.00000 305756.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \ \
DURABILITY, 10 IN. | | |
0210 2315-8275025 845.000 TON | 11.25000 9506.25| 12.25000 10351.25] 12.25000 10351.25
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0220 2401-6745650 LUMP | 10000.00000 10000.00] 40000.00000 40000.00] 10000.00000 10000.00
REMOVAL OF EXISTING STRUCTURES | | |
0230 2401-6745910 16.000 EACH | 50.00000 800.00| 75.00000 1200.00| 100.00000 1600.00
REMOVAL OF SIGN | | |
0240 2402-0425040 136.000 CY | 20.00000 2720.00| 35.12000 4776.32 | 35.12000 4776.32
FLOODED BACKFILL | | |
0250 2402-0875150 865.000 CY | 5.00000 4325.00| 4.50000 3892.50] 8.00000 6920.00
COMPACTION WITH MOISTURE CONTROL | | |
(STRUCTURES) | | |
0260 2402-2720000 1392.000 CY | 30.00000 41760.00| 25.00000 34800.00| 30.00000 41760.00
EXCAVATION, CLASS 20 | | |
0270 2402-2720100 50.000 CYy | 4.00000 200.00] 20.00000 1000.00| 20.00000 1000.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0280 2402-2721000 1424.000 CY | 100.00000 142400.00| 100.00000 142400.00| 40.00000 56960.00
EXCAVATION, CLASS 21 | \ \
0290 2402-2723100 139.000 cCY | 7.00000 973.00] 40.00000 5560.00| 40.00000 5560.00
EXCAVATION, CLASS 23, FOR ROADWAY PIPE | |
CULVERT | | |
0300 2403-0100010 1179.400 CY | 377.00000 444633.80] 425.00000 501245.00| 500.00000 589700.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0310 2403-0100020 426.100 CY | 340.00000 144874 .00 | 510.00000 217311.00] 380.00000 161918.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0320 2404-7775000 69873.000 LB | 0.81000 56597.13]| 0.60000 41923.80| 1.05000 73366.65
REINFORCING STEEL | | |
0330 2404-7775005 237729.000 LB | 0.86300 205160.13| 0.85000 202069.65] 1.00000 237729.00
REINFORCING STEEL, EPOXY COATED | | |
0340 2407-0563110 10.000 EACH | 20350.00000 203500.00]| 19000.00000 190000.00| 29000.00000 290000.00
| | |
| | \

CONCRETE, BTC110



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 4
Bid Order: 008 Contract ID: 31-C031-076 Primary County: DUBUQUE
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) TAO06O | ( 3 ) MIO9OO
| SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC. |MINNOWA CONSTR., INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— ettt e et ettt e e P e e

0350 2407-0563115 15.000 EACH | 21750.00000 326250.00] 21000.00000 315000.00] 30000.00000 450000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC115 | \

0360 2408-7800000 11403.000 LB | 3.44000 39226.32] 3.00000 34209.00]| 4.00000 45612.00
STRUCTURAL STEEL | |

0370 2414-6424124 1200.000 LF | 59.00000 70800.00| 50.00000 60000.00 | 75.00000 90000.00
CONCRETE OPEN RAILING, TL-4 | | |

0380 2416-0100030 1.000 EACH | 1631.00000 1631.00| 732.00000 732.00| 732.00000 732.00
APRONS, CONCRETE, 30 IN. DIA. | \ |

0390 2416-0100036 1.000 EACH | 1328.00000 1328.00| 1025.00000 1025.00| 1025.00000 1025.00
APRONS, CONCRETE, 36 IN. DIA. | \ |

0400 2416-0102230 2.000 EACH | 4806.00000 9612.00] 1382.00000 2764.00| 1382.00000 2764.00
APRON, LOW CLEARANCE CONCRETE, | | \
EQUIVALENT DIAMETER 30 IN. | | |

0410 2416-1202230 88.000 LF | 106.00000 9328.00| 94.57000 8322.16]| 94.57000 8322.16
CULVERT, 3000D LOW CLEARANCE CONCRETE | | |
ROADWAY PIPE, EQUIVALENT DIAMETER 30 IN. | | |

0420 2416-1245030 49.000 LF | 91.00000 4459.00 | 84.38000 4134.62 | 84.38000 4134.62
CULVERT, 3750D CONCRETE ROADWAY PIPE, | |
30 IN. DIA. | | \

0430 2416-1245036 86.000 LF | 200.00000 17200.00| 103.98000 8942 .28 103.98000 8942.28
CULVERT, 3750D CONCRETE ROADWAY PIPE, | |
36 IN. DIA. | | |

0440 2417-0225018 1.000 EACH | 220.00000 220.00] 180.00000 180.00| 180.00000 180.00
APRONS, METAL, 18 IN. DIA. | | |

0450 2417-0225024 1.000 EACH | 270.00000 270.00] 245.00000 245.00 | 245.00000 245.00
APRONS, METAL, 24 IN. DIA. | | |

0460 2417-0330024 1.000 EACH | 525.00000 525.00| 510.00000 510.00| 510.00000 510.00
APRONS, SAFETY SLOPE, 24 IN. DIA. | | |

0470 2417-1040018 192.000 LF | 17.00000 3264.00] 32.50000 6240.00] 32.50000 6240.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | \
18 IN. DIA. | | |

0480 2417-1040024 115.000 LF | 22.00000 2530.00] 37.30000 4289.50] 37.30000 4289.50
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. \ | |

0490 2435-0251230 1.000 EACH | 2610.00000 2610.00| 1775.00000 1775.00| 1775.00000 1775.00
INTAKE, SW-512, 30 IN. \ \ \

0500 2435-0251300 2.000 EACH | 9250.00000 18500.00] 4178.00000 8356.00] 4178.50000 8357.00
INTAKE, SW-513 | \ \

0510 2501-0201057 4150.000 LF | 38.40000 159360.00] 40.00000 166000.00| 40.00000 166000.00
PILES, STEEL, HP 10 X 57 | | \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 5
Bid Order: 008 Contract ID: 31-C031-076 Primary County: DUBUQUE
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) TA060 | ( 3 ) MI90O
| SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC. |[MINNOWA CONSTR., INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— it sttt it

0520 2501-6335010 300.000 LF | 45.00000 13500.00] 45.00000 13500.00] 80.00000 24000.00
PREBORED HOLES | |

0530 2503-0114230 52.000 LF | 73.40000 3816.80] 84.20000 4378.40| 84.18000 4377.36
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 30 IN. | | |

0540 2505-4008120 373.000 LF | 3.00000 1119.00] 4.00000 1492.00] 10.00000 3730.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |

0550 2505-4008300 131.300 LF | 20.00000 2626.00| 20.00000 2626.00| 20.00000 2626.00
STEEL BEAM GUARDRATL | | |

0560 2505-4008400 4.000 EACH | 1750.00000 7000.00] 1750.00000 7000.00] 1750.00000 7000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |

0570 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |

0580 2505-4021700 3.000 EACH | 1900.00000 5700.00| 1900.00000 5700.00| 1900.00000 5700.00
STEEL BEAM GUARDRAIL END TERMINAL | |

0590 2507-3250005 2525.000 SY | 3.00000 7575.00 | 2.00000 5050.00| 2.00000 5050.00
ENGINEERING FABRIC | | |

0600 2507-6800061 2155.000 TON | 20.00000 43100.00] 21.45000 46224.75| 21.45000 46224.75
REVETMENT, CLASS E | | |

0610 2507-8029000 105.000 TON | 19.50000 2047.50] 26.20000 2751.00] 26.20000 2751.00
EROSION STONE | |

0620 2510-6745850 6600.000 SY | 2.50000 16500.00] 1.20000 7920.00| 1.15000 7590.00
REMOVAL OF PAVEMENT | | |

0630 2515-2475006 120.000 sY | 40.40000 4848.00| 45.00000 5400.00| 45.00000 5400.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |

0640 2515-2475008 330.000 sSY | 54.65000 18034.50] 50.00000 16500.00| 50.00000 16500.00
DRIVEWAY, P.C. CONCRETE, 8 IN. | | I

0650 2515-6745600 2415.000 SY | 2.50000 6037.50] 3.50000 8452 .50 | 3.50000 8452.50
REMOVAL OF PAVED DRIVEWAY | | |

0660 2518-6910000 18.000 EACH | 120.00000 2160.00| 120.00000 2160.00| 120.00000 2160.00
SAFETY CLOSURE | | |

0670 2523-0000310 2.000 EACH | 700.00000 1400.00] 700.00000 1400.00] 700.00000 1400.00
HANDHOLES AND JUNCTION BOXES | | |

0680 2524-6765010 6.000 EACH | 100.00000 600.00| 275.00000 1650.00| 100.00000 600.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |

0690 2526-8285000 LUMP | 22000.00000 22000.00] 30000.00000 30000.00] 21950.00000 21950.00
CONSTRUCTION SURVEY | | |

0700 2527-9263117 98.210 STA | 70.00000 6874.70 | 70.00000 6874.70 | 70.00000 6874.70
PAINTED PAVEMENT MARKINGS, DURABLE | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 6
Bid Order: 008 Contract ID: 31-C031-076 Primary County: DUBUQUE
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) TA060 | ( 3 ) MI90O0
| SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC. |[MINNOWA CONSTR., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt et
0710 2528-8445110 LUMP | 11800.00000 11800.00] 11800.00000 11800.00] 11800.00000 11800.00
TRAFFIC CONTROL | | |
0720 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00| 345.00000 6900.00
FLAGGERS | | |
0730 2533-4980005 LUMP | 262000.00000 262000.00| 175000.00000 175000.00| 243042.60000 243042.60
MOBILIZATION | | |
0740 2599-9999005 1.000 EACH | 1500.00000 1500.00| 1500.00000 1500.00| 1500.00000 1500.00
("EACH' ITEM) BEAM GUARD TERMINAL (LOW | | |
SPEED) | | |
0750 2599-9999005 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
("EACH' ITEM) OWNER SUPPLIED HANDHOLE, | | |
0760 2599-9999007 8.000 HOUR | 400.00000 3200.00| 400.00000 3200.00| 400.00000 3200.00
("HOURS' ITEM) UTILITY EXPLORATION | | |
0770 2599-9999009 205.000 LF | 9.00000 1845.00| 9.00000 1845.00| 9.00000 1845.00
('"LINEAR FEET' ITEM) CONDUIT, RIGID, | |
PVC, | | |
0780 2599-9999010 LUMP | 25000.00000 25000.00 | 15000.00000 15000.00| 50000.00000 50000.00
('LUMP SUM' ITEM) OWNER SUPPLIED | | |
TEMPORARY CULVERT, | | |
0790 2599-9999018 480.000 sSY | 30.40000 14592.00| 60.00000 28800.00 | 60.00000 28800.00
("SQUARE YARDS' ITEM) P.C. CONRETE | |
FLUME, 5 INCH | |
0800 2601-2634100 16.600 ACRE | 700.00000 11620.00] 700.00000 11620.00] 700.00000 11620.00
MULCHING | | |
0810 2601-2636015 4.200 ACRE | 1250.00000 5250.00] 1250.00000 5250.00] 1250.00000 5250.00
NATIVE GRASS SEEDING | | |
0820 2601-2636043 3.100 ACRE | 300.00000 930.00] 300.00000 930.00| 300.00000 930.00
SEEDING AND FERTILIZING (RURAL) | |
0830 2601-2642100 9.300 ACRE | 125.00000 1162.50]| 125.00000 1162.50]| 125.00000 1162.50
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0840 2601-2643411 10.000 sQ | 50.00000 500.00] 50.00000 500.00] 50.00000 500.00
TURF REINFORCEMENT MAT, TYPE 1 | | |
0850 2602-0000020 3225.000 LF | 1.10000 3547.50] 1.10000 3547.50] 1.10000 3547.50
SILT FENCE | | |
0860 2602-0000030 245.000 LF | 3.40000 833.00] 3.40000 833.00] 3.40000 833.00
SILT FENCE FOR DITCH CHECKS | \ \
0870 2602-0000050 1.000 EACH | 150.00000 150.00] 400.00000 400.00] 500.00000 500.00
SILT BASINS | | |
0880 2602-0000071 1295.000 LF | 0.10000 129.50] 0.10000 129.50] 0.10000 129.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
| | |

DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 7
Bid Order: 008 Contract 31-C031-076 Primary County: DUBUQUE
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) TA060 | ( 3 ) MI90O0
| SCHROEDER, JIM CONSTRUCTION, |TAYLOR CONSTRUCTION, INC. |[MINNOWA CONSTR., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0890 2602-0000101 260.000 LF | 1.00000 260.00]| 1.00000 260.00| 1.10000 286.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | S 3,578,248.45| S 3,737,967.42| S 4,191,999.99
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,578,248.45| $ 3,737,967.42| $ 4,191,999.99




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 8
Bid Order: 008 Contract ID: 31-C031-076 Primary County: DUBUQUE
Letting Date: 07/15/14 10:00 A.M.
| 4 ) 10081 | ( 5 ) GO020 | ( )
| IOWA BRIDGE & CULVERT, L.C. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 10.300 ACRE | 950.00000 9785.00| 950.00000 9785.00|
CLEARING AND GRUBBING | | |
0020 2102-0425070 350.000 TON | 13.00000 4550.00]| 13.00000 4550.00|
SPECIAL BACKFILL | | |
0030 2102-2625001 30300.000 cCY | 6.00000 181800.00] 6.00000 181800.00|
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0040 2102-2710070 9312.000 cCY | 2.75000 25608.00 | 2.75000 25608.00 |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2712070 500.000 CY | 8.00000 4000.00| 8.00000 4000.00|
EXCAVATION, CLASS 12, ROADWAY AND BORRO | | |
0060 2102-2713070 3275.000 CY | 6.00000 19650.00| 6.00000 19650.00|
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0070 2104-2713020 3195.000 CY | 6.00000 19170.00] 6.00000 19170.00|
EXCAVATION, CLASS 13, CHANNEL | | |
0080 2105-8425015 7190.000 CY | 5.00000 35950.00] 5.00000 35950.00]
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0090 2107-0875000 34130.000 CY | 1.00000 34130.00] 1.00000 34130.00]
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | | |
0100 2111-8174100 8303.000 sSY | 14.00000 116242.00| 14.00000 116242.00|
GRANULAR SUBBASE | | |
0110 2112-0000100 54287.000 LF | 0.60000 32572.20| 1.40000 76001.80 |
WICK DRAIN | | |
0120 2115-0100000 1583.000 CY | 20.00000 31660.00| 20.00000 31660.00|
MODIFIED SUBBASE | | |
0130 2121-7425020 855.000 TON | 14.50000 12397.50| 14.50000 12397.50|
GRANULAR SHOULDERS, TYPE B | | |
0140 2122-5190008 53.500 SY | 100.00000 5350.00| 100.00000 5350.00|
PAVED SHOULDER, P.C. CONCRETE, 8 IN. | | |
0150 2123-7450000 43.100 STA | 350.00000 15085.00] 350.00000 15085.00]
SHOULDER CONSTRUCTION, EARTH | | |
0160 2210-0475290 9400.000 TON | 15.00000 141000.00] 15.00000 141000.00]
MACADAM STONE BASE | | |
0170 2213-7100400 2.000 EACH | 300.00000 600.00 | 200.00000 400.00]
RELOCATION OF MAIL BOXES | | |
0180 2301-0690250 400.000 sSY | 165.00000 66000.00 | 160.00000 64000.00 |
| \ \

BRIDGE APPROACH, RK-25



Bid Order: 008
Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

31-C031-076

Run Date: 08/25/14
Page: 008 9

Primary County: DUBUQUE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0190 2301-1033080 2362.000 SY
STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 3
DURABILITY, 8 IN.

0200 2301-1033100 5559.200 sSY
STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 3
DURABILITY, 10 IN.

0210 2315-8275025 845.000 TON
SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

0220 2401-6745650 LUMP
REMOVAL OF EXISTING STRUCTURES

0230 2401-6745910 16.000 EACH
REMOVAL OF SIGN

0240 2402-0425040 136.000 CY
FLOODED BACKFILL

0250 2402-0875150 865.000 CY

COMPACTION WITH MOISTURE CONTROL
(STRUCTURES)

0260 2402-2720000 1392.000 cCY
EXCAVATION, CLASS 20
0270 2402-2720100 50.000 CY

EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

0280 2402-2721000 1424.000 CY
EXCAVATION, CLASS 21
0290 2402-2723100 139.000 CY

EXCAVATION, CLASS 23, FOR ROADWAY PIPE
CULVERT

0300 2403-0100010 1179.400 cCY
STRUCTURAL CONCRETE (BRIDGE)
0310 2403-0100020 426.100 CY

STRUCTURAL CONCRETE (RCB CULVERT)
0320 2404-7775000 69873.000 LB
REINFORCING STEEL
0330 2404-7775005 237729.000 LB
REINFORCING STEEL, EPOXY COATED

0340 2407-0563110 10.000 EACH

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC110
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IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 10
Bid Order: 008 Contract ID: 31-C031-076 Primary County: DUBUQUE
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) GO020 | ( )
| IOWA BRIDGE & CULVERT, L.C. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0350 2407-0563115 15.000 EACH | 26000.00000 390000.00| 23500.00000 352500.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC115 | | |
0360 2408-7800000 11403.000 LB | 3.00000 34209.00] 4.00000 45612.00|
STRUCTURAL STEEL | | |
0370 2414-6424124 1200.000 LF | 85.00000 102000.00| 62.00000 74400.00|
CONCRETE OPEN RAILING, TL-4 | | |
0380 2416-0100030 1.000 EACH | 1631.00000 1631.00| 1631.00000 1631.00|
APRONS, CONCRETE, 30 IN. DIA. | | |
0390 2416-0100036 1.000 EACH | 1328.00000 1328.00| 1328.00000 1328.00]|
APRONS, CONCRETE, 36 IN. DIA. | | |
0400 2416-0102230 2.000 EACH | 4806.00000 9612.00| 4806.00000 9612.00|
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 30 IN. | | |
0410 2416-1202230 88.000 LF | 106.00000 9328.00| 106.00000 9328.00|
CULVERT, 3000D LOW CLEARANCE CONCRETE | | |
ROADWAY PIPE, EQUIVALENT DIAMETER 30 IN. | | |
0420 2416-1245030 49.000 LF | 91.00000 4459.00| 91.00000 4459.00|
CULVERT, 3750D CONCRETE ROADWAY PIPE, | | |
30 IN. DIA. | | |
0430 2416-1245036 86.000 LF | 200.00000 17200.00] 200.00000 17200.00]
CULVERT, 3750D CONCRETE ROADWAY PIPE, | | |
36 IN. DIA. | | |
0440 2417-0225018 1.000 EACH | 220.00000 220.00] 220.00000 220.00]
APRONS, METAL, 18 IN. DIA. | | |
0450 2417-0225024 1.000 EACH | 270.00000 270.00] 270.00000 270.00]|
APRONS, METAL, 24 IN. DIA. | | |
0460 2417-0330024 1.000 EACH | 525.00000 525.00] 525.00000 525.00]
APRONS, SAFETY SLOPE, 24 IN. DIA. | |
0470 2417-1040018 192.000 LF | 17.00000 3264.00] 17.00000 3264.00]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0480 2417-1040024 115.000 LF | 22.00000 2530.00] 22.00000 2530.00]
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0490 2435-0251230 1.000 EACH | 2610.00000 2610.00] 2610.00000 2610.00]
INTAKE, SW-512, 30 IN. | | I
0500 2435-0251300 2.000 EACH | 9250.00000 18500.00] 9250.00000 18500.00]
INTAKE, SW-513 \ \ \
0510 2501-0201057 4150.000 LF | 47.00000 195050.00] 45.00000 186750.00]
| | \

PILES, STEEL, HP 10 X 57



Bid Order: 008
Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

31-C031-076

Primary County:

Run

Date: 08/25/14
Page: 008 11

DUBUQUE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0520 2501-6335010 300.000 LF
PREBORED HOLES

0530 2503-0114230 52.000 LF
STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 30 IN.

0540 2505-4008120 373.000 LF
REMOVAL OF STEEL BEAM GUARDRAIL

0550 2505-4008300 131.300 LF
STEEL BEAM GUARDRAIL

0560 2505-4008400 4.000 EACH
STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

0570 2505-4021010 4.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0580 2505-4021700 3.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0590 2507-3250005 2525.000 sSY
ENGINEERING FABRIC

0600 2507-6800061 2155.000 TON
REVETMENT, CLASS E

0610 2507-8029000 105.000 TON
EROSION STONE

0620 2510-6745850 6600.000 SY
REMOVAL OF PAVEMENT

0630 2515-2475006 120.000 SY
DRIVEWAY, P.C. CONCRETE, 6 IN.

0640 2515-2475008 330.000 SY
DRIVEWAY, P.C. CONCRETE, 8 IN.

0650 2515-6745600 2415.000 sSY
REMOVAL OF PAVED DRIVEWAY

0660 2518-6910000 18.000 EACH
SAFETY CLOSURE

0670 2523-0000310 2.000 EACH
HANDHOLES AND JUNCTION BOXES

0680 2524-6765010 6.000 EACH
REMOVE AND REINSTALL SIGN AS PER PLAN

0690 2526-8285000 LUMP
CONSTRUCTION SURVEY

0700 2527-9263117 98.210 STA

PAINTED PAVEMENT MARKINGS, DURABLE

4 )
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IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 12
Bid Order: 008 Contract ID: 31-C031-076 Primary County: DUBUQUE
Letting Date: 07/15/14 10:00 A.M.
4 ) 10081 5 ) GO020 ( )

Q ~

( \
IOWA BRIDGE & CULVERT, L.C. ODBERSEN-SMITH CONSTRUCTION |
|

LINE NO / ITEM CODE / ALT

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

\ \

\ \

| |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———

0710 2528-8445110 LUMP | 15600.00000 15600.00 | 14000.00000 14000.00 |

TRAFFIC CONTROL | |
0720 2528-8445113 20.000 EACH | 345.00000 6900.00] 345.00000 6900.00|
FLAGGERS | | |
0730 2533-4980005 LUMP | 300000.00000 300000.00] 525000.00000 525000.00]
MOBILIZATION | \ \
0740 2599-9999005 1.000 EACH | 3000.00000 3000.00]| 1500.00000 1500.00 |
('"EACH' ITEM) BEAM GUARD TERMINAL (LOW | | \
SPEED) | | |
0750 2599-9999005 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00 |

("EACH' ITEM) OWNER SUPPLIED HANDHOLE, | \
0760 2599-9999007 8.000 HOUR | 400.00000 3200.00 | 400.00000 3200.00 |

("HOURS' ITEM) UTILITY EXPLORATION | |
0770 2599-9999009 205.000 LF | 9.00000 1845.00 | 9.00000 1845.00 |
("LINEAR FEET' ITEM) CONDUIT, RIGID, | | |
PVC, \ \ \
0780 2599-9999010 LUMP | 25000.00000 25000.00] 25000.00000 25000.00]
('"LUMP SUM' ITEM) OWNER SUPPLIED | | \
TEMPORARY CULVERT, | | |
0790 2599-9999018 480.000 SY | 60.00000 28800.00| 60.00000 28800.00|
("SQUARE YARDS' ITEM) P.C. CONRETE | | |

FLUME, 5 INCH | |
0800 2601-2634100 16.600 ACRE | 700.00000 11620.00| 700.00000 11620.00]|
MULCHING | | |
0810 2601-2636015 4.200 ACRE | 1250.00000 5250.00 | 1250.00000 5250.00 |
NATIVE GRASS SEEDING | | |
0820 2601-2636043 3.100 ACRE | 300.00000 930.00] 300.00000 930.00]
SEEDING AND FERTILIZING (RURAL) | \ \
0830 2601-2642100 9.300 ACRE | 125.00000 1162.50| 125.00000 1162.50|
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0840 2601-2643411 10.000 SQ | 50.00000 500.00| 50.00000 500.00|
TURF REINFORCEMENT MAT, TYPE 1 | | |
0850 2602-0000020 3225.000 LF | 1.10000 3547.50] 1.10000 3547.50]
SILT FENCE | \ \
0860 2602-0000030 245.000 LF | 3.40000 833.00| 3.40000 833.00|
SILT FENCE FOR DITCH CHECKS | | \
0870 2602-0000050 1.000 EACH | 250.00000 250.00] 250.00000 250.00]
SILT BASINS | | |
0880 2602-0000071 1295.000 LF \ 0.10000 129.50] 0.10000 129.50]
| | |
| | \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 13
Bid Order: 008 Contract ID: 31-C031-076 Primary County: DUBUQUE
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) GO020 | ( )
| IOWA BRIDGE & CULVERT, L.C. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0890 2602-0000101 260.000 LF \ 2.00000 520.00] 1.00000 260.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | \
SECTION TOTALS | S 4,228,345.23] S 4,451,092.40] S
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 4,228,345.23| $ 4,451,092.40| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 009 1
Bid Order: 009 Contract ID: 38-C038-089 Primary County: GRUNDY
Letting Date: 140715 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by PETERSON CONTRACTORS INC.
Contract Period: 75 WORK DAYS Late Start Date: 07/06/15

Project: BROS-C038(89)--8J-38
Work Type: BRIDGE REPLACEMENT - PPCB
County: GRUNDY Prj Awd Amt: $617,125.25
Route: 180TH STREET
Location: OVER NORTH FORK OF BLACK HAWK CREEK IN
SECTION 18-88N-15W

PETERSON CONTRACTORS INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 617,125.25 100.00 %
2 CH320 CHRISTENSEN BROS., INC. $ 671,920.20 108.87 %

3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 727,694.36 117.91



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 2

Bid Order: 009

Contract ID: 38-C038-089 Primary Co

unty: GRUNDY

Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CH320 | ( 3 ) I0081
| PETERSON CONTRACTORS INC. | CHRISTENSEN BROS., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 163'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 1.600 ACRE | 7500.00000 12000.00| 7000.00000 11200.00| 6400.00000 10240.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 4650.000 CY | 7.15000 33247.50| 7.20000 33480.00| 6.00000 27900.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 4550.000 CY | 4.15000 18882.50]| 4.20000 19110.00| 7.00000 31850.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 1100.000 cCY | 5.00000 5500.00] 5.00000 5500.00] 7.00000 7700.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2312-8260051 560.000 TON | 19.40000 10864.00| 20.00000 11200.00| 24.00000 13440.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | \
0060 2401-6745625 LUMP | 26500.00000 26500.00] 35000.00000 35000.00| 30000.00000 30000.00
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 78.000 CY | 35.00000 2730.00] 150.00000 11700.00| 12.00000 936.00
EXCAVATION, CLASS 20 | | |
0080 2403-0100010 244 .900 CY | 538.00000 131756.20| 340.00000 83266.00| 510.00000 124899.00
STRUCTURAL CONCRETE (BRIDGE) \ \ \
0090 2404-7775000 61544.000 LB | 0.73000 44927.12| 0.80000 49235.20| 0.90000 55389.60
REINFORCING STEEL | \ \
0100 2407-0551250 10.000 EACH | 6600.00000 66000.00] 8500.00000 85000.00| 8500.00000 85000.00
BEAMS, PRETENSIONED PRESTRESSED | | \
CONCRETE, B50 | | |
0110 2407-0551259 5.000 EACH | 7500.00000 37500.00| 9500.00000 47500.00| 9500.00000 47500.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, B59 | | |
0120 2408-7800000 3149.000 LB | 2.72000 8565.28] 3.00000 9447.00 | 3.00000 9447.00
STRUCTURAL STEEL | |
0130 2414-6424124 361.700 LF | 47.70000 17253.09| 50.00000 18085.00| 55.00000 19893.50
CONCRETE OPEN RAILING, TL-4 | | |
0140 2417-1040036 42.000 LF | 50.00000 2100.00] 90.00000 3780.00] 90.00000 3780.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
36 IN. DIA. | | \
0150 2501-0201057 1920.000 LF | 33.80000 64896.00] 40.00000 76800.00 | 48.00000 92160.00
PILES, STEEL, HP 10 X 57 | | |
0160 2501-5478057 224.000 LF | 62.60000 14022.40| 140.00000 31360.00| 80.00000 17920.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 57 (P1OL TYPE 3) \ \ \
0170 2501-6335010 120.000 LF | 48.65000 5838.00] 40.00000 4800.00] 40.00000 4800.00
| \ \

PREBORED HOLES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 3
Bid Order: 009 Contract ID: 38-C038-089 Primary County: GRUNDY
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CH320 | ( 3 ) 10081
| PETERSON CONTRACTORS INC. |CHRISTENSEN BROS., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2505-4008400 4.000 EACH | 1691.75000 6767.00| 1700.00000 6800.00| 1675.00000 6700.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0190 2505-4021010 4.000 EACH | 186.85000 747.40| 200.00000 800.00] 185.00000 740.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0200 2505-4021700 4.000 EACH | 1868.50000 7474.00 | 1900.00000 7600.00 | 1850.00000 7400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0210 2507-3250005 1200.000 sSY | 4.25000 5100.00| 4.30000 5160.00| 3.50000 4200.00
ENGINEERING FABRIC | | |
0220 2507-4011100 122.000 cCY | 150.00000 18300.00] 150.00000 18300.00| 144.00000 17568.00
CONCRETE GROUT FOR REVETMENT OR GABION | | |
0230 2507-6800061 890.000 TON | 31.15000 27723.50| 32.00000 28480.00 | 40.00000 35600.00
REVETMENT, CLASS E | | |
0240 2518-6910000 2.000 EACH | 200.00000 400.00] 200.00000 400.00] 200.00000 400.00
SAFETY CLOSURE | | |
0250 2528-8445110 LUMP | 2900.00000 2900.00| 2000.00000 2000.00| 1600.00000 1600.00
TRAFFIC CONTROL | | |
0260 2533-4980005 LUMP | 34500.00000 34500.00| 55000.00000 55000.00| 60000.00000 60000.00
MOBILIZATION | | |
0270 2601-2634100 3.220 ACRE | 700.00000 2254.00| 700.00000 2254.00| 700.00000 2254.00
MULCHING | | |
0280 2601-2636015 0.450 ACRE | 2145.00000 965.25] 2200.00000 990.00| 2145.00000 965.25
NATIVE GRASS SEEDING | | |
0290 2601-2636043 2.770 ACRE | 445.00000 1232.65]| 500.00000 1385.00| 445.00000 1232.65
SEEDING AND FERTILIZING (RURAL) | | |
0300 2601-2642100 3.220 ACRE | 388.00000 1249.36| 400.00000 1288.00| 388.00000 1249.36
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0310 2602-0000020 1200.000 LF | 2.00000 2400.00| 2.00000 2400.00| 2.00000 2400.00
SILT FENCE | | |
0320 2602-0000030 200.000 LF | 2.00000 400.00] 2.00000 400.00] 2.00000 400.00
SILT FENCE FOR DITCH CHECKS | | |
0330 2602-0000101 1400.000 LF | 0.45000 630.00| 0.50000 700.00] 0.45000 630.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0340 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0350 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00]| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 617,125.25] $ 671,920.20] $ 727,694.36
—————————————————————————————————————————— o
| | |

CONTRACT TOTALS $ 617,125.25 $ 671,920.20 $ 727,694.36




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 010 1
Bid Order: 010 Contract ID: 52-0806-368 Primary County: JOHNSON
Letting Date: 140715 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CRAMER AND ASSOC., INC.
Contract Period: 20 WORK DAYS Late Start Date: 10/06/14

Project: IMN-080-6(368)231--0E-52
Work Type: PPCB REPAIR
County: JOHNSON Prj Awd Amt: $146,785.30
Route: I-80
Location: OVER BLACK HAWK AVE. 1.6 MILES E. OF IOWA CO.

LINE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 146,785.30 100.00 %
2 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $ 148,410.69 101.10 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 163,768.26 111.56 %
4 Cu080 CUNNINGHAM-REIS CO. $ 222,962.20 151.89 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 2
Bid Order: 010 Contract ID: 52-0806-368 Primary County: JOHNSON
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) BR101 | ( 3 ) 10081
| CRAMER AND ASSOC., INC. | BRANDT CONST. & SUBSID | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 115; 130'-0 X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 20000.00000 20000.00| 42000.00000 42000.00| 50000.00000 50000.00
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 18.500 CY | 3000.00000 55500.00] 2000.00000 37000.00| 1500.00000 27750.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0030 2404-7775000 3161.000 LB | 2.00000 6322.00| 2.00000 6322.00| 1.50000 4741.50
REINFORCING STEEL | | |
0040 2404-7775005 695.000 LB | 2.00000 1390.00| 2.25000 1563.75]| 1.50000 1042.50
REINFORCING STEEL, EPOXY COATED | | |
0050 2407-0551150 1.000 EACH | 20000.00000 20000.00| 25000.00000 25000.00| 25000.00000 25000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, A50 | | |
0060 2533-4980005 LUMP | 15000.00000 15000.00] 10000.00000 10000.00| 30000.00000 30000.00
MOBILIZATION | | |
SECTION TOTALS | $ 118,212.00| $ 121,885.75] S 138,534.00
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0070 2527-9263109 65.690 STA | 30.00000 1970.70| 32.00000 2102.08| 28.54000 1874.79
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0080 2527-9263131 32.500 STA | 120.00000 3900.00| 128.00000 4160.00| 113.75000 3696.88
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | \ |
0090 2527-9263180 65.690 STA | 40.00000 2627.60| 29.50000 1937.86| 26.28000 1726.33
PAVEMENT MARKINGS REMOVED | | |
0100 2528-8400048 225.000 LF | 25.00000 5625.00| 21.00000 4725.00 | 18.58000 4180.50
TEMPORARY BARRIER RAIL, CONCRETE | | |
0110 2528-8400157 1.000 EACH | 3000.00000 3000.00| 2800.00000 2800.00| 2500.00000 2500.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0120 2528-8445110 LUMP | 6000.00000 6000.00| 6000.00000 6000.00| 6605.76000 6605.76
TRAFFIC CONTROL | | |
0130 2528-8445113 10.000 EACH | 345.00000 3450.00] 345.00000 3450.00] 345.00000 3450.00
FLAGGERS | | |
0140 2551-0000110 1.000 EACH | 2000.00000 2000.00| 1350.00000 1350.00]| 1200.00000 1200.00
TEMP CRASH CUSHION | | |
SECTION TOTALS | $ 28,573.30] S 26,524 .94 S 25,234.26
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 146,785.30| S 148,410.69| S 163,768.26




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 3
Bid Order: 010 Contract ID: 52-0806-368 Primary County: JOHNSON
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) CU080 I ( ) | ( )
| CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 115; 130'-0 X 40" PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6750001 LUMP | 50000.00000 50000.00] |
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 18.500 CY | 3000.00000 55500.00] |
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0030 2404-7775000 3161.000 LB | 2.00000 6322.00| |
REINFORCING STEEL | | |
0040 2404-7775005 695.000 LB | 3.00000 2085.00| |
REINFORCING STEEL, EPOXY COATED | | |
0050 2407-0551150 1.000 EACH | 30000.00000 30000.00| \
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, A50 | | \
0060 2533-4980005 LUMP | 50000.00000 50000.00| |
MOBILIZATION | |
SECTION TOTALS | S 193,907.00] S | S
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0070 2527-9263109 65.690 STA | 40.00000 2627.60| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0080 2527-9263131 32.500 STA | 120.00000 3900.00| |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0090 2527-9263180 65.690 STA | 40.00000 2627.60| \
PAVEMENT MARKINGS REMOVED | | |
0100 2528-8400048 225.000 LF | 22.00000 4950.00| |
TEMPORARY BARRIER RAIL, CONCRETE | | |
0110 2528-8400157 1.000 EACH | 1000.00000 1000.00| |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0120 2528-8445110 LUMP | 9000.00000 9000.00| |
TRAFFIC CONTROL | | |
0130 2528-8445113 10.000 EACH | 345.00000 3450.00] |
FLAGGERS | | |
0140 2551-0000110 1.000 EACH | 1500.00000 1500.00| |
TEMP CRASH CUSHION | | |
SECTION TOTALS | $ 29,055.20] $ \ S
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 222,962.20] S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 011 1
Bid Order: 011 Contract ID: 53-C053-075 Primary County: JONES
Letting Date: 140715 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by TAYLOR CONSTRUCTION, INC.
Contract Period: 80 WORK DAYS Late Start Date: 06/29/15

Project: BROS-C053(75)--8J-53
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: JONES Prj Awd Amt: $595,894.60
Route: BLUEBIRD ROAD
Location: BLUEBIRD RD: 0.2 MILES SE OF 35TH AVE. SE O.
5 MI TO 1.3 MILE S NW OF CLAY MILLS RD.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TAO060 TAYLOR CONSTRUCTION, INC. $ 595,894.60 100.00 %
2 SC320 JIM SCHROEDER CONSTRUCTION, INC. $ 612,130.42 102.72 %
3 K.140 K CONSTRUCTION INC. $ 624,152.59 104.74 %
4 HO340 JB HOLLAND CONSTRUCTION, INC. $ 664,941.52 111.58 %
5 C0455 CONNOLLY CONSTRUCTION, INC. $ 665,444.30 111.67 %
6 I0081 IOWA BRIDGE & CULVERT, L.C. $ 672,215.80 112.80 %
7 ST359 STEGER CONSTRUCTION, INC. $ 682,654.10 114.55 %
8 MU181 MUSCATINE BRIDGE CO., INC. $ 816,876.03 137.08 %
9 PE320 PETERSON CONTRACTORS INC. $ 1,005,003.96 168.65 %
10 TS020 TSCHIGGFRIE EXCAVATING CO. $ 1,697,740.65 284.90 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 2
Bid Order: 011 Contract ID: 53-C053-075 Primary County: JONES
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) SC320 | ( 3 ) K.140
| TAYLOR CONSTRUCTION, INC. | SCHROEDER, JIM CONSTRUCTION, |K CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 10' X 10" TWIN REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850002 913.000 UNIT | 3.00000 2739.00] 3.00000 2739.00] 3.00000 2739.00
CLEARING AND GRUBBING | | |
0020 2102-2625001 25900.000 cCY | 4.03000 104377.00| 4.03000 104377.00| 4.03000 104377.00
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0030 2102-2710070 12289.000 cCY | 2.65000 32565.85] 2.65000 32565.85] 2.65000 32565.85
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2102-2710080 577.000 CY | 1.25000 721.25] 1.25000 721.25] 1.25000 721.25
EXCAVATION, CLASS 10, UNSUITABLE OR | | |
UNSTABLE MATERIAL | | |
0050 2102-2712015 11558.000 CY | 6.75000 78016.50| 6.75000 78016.50| 6.75000 78016.50
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0060 2104-2710020 1492.000 CY | 3.00000 4476.00| 3.00000 4476.00| 3.00000 4476.00
EXCAVATION, CLASS 10, CHANNEL | | |
0070 2105-8425015 2230.000 cCY | 3.00000 6690.00| 3.00000 6690.00| 3.00000 6690.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0080 2107-0425020 8517.000 CY | 2.00000 17034.00] 2.00000 17034.00] 2.00000 17034.00
COMPACTING BACKFILL ADJACENT TO BRIDGES | |
CULVERTS OR STRUCTURES | | |
0090 2312-8260051 1300.000 TON | 10.95000 14235.00]| 10.95000 14235.00| 10.95000 14235.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0100 2315-8275025 539.000 TON | 10.95000 5902.05] 10.95000 5902.05] 10.95000 5902.05
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0110 2401-6745625 LUMP | 2500.00000 2500.00| 2000.00000 2000.00| 7500.00000 7500.00
REMOVAL OF EXISTING BRIDGE | | |
0120 2402-2720000 2708.000 CY | 5.00000 13540.00] 6.00000 16248.00| 3.50000 9478.00
EXCAVATION, CLASS 20 | | |
0130 2403-0100020 537.000 CY | 333.00000 178821.00| 334.00000 179358.00| 350.00000 187950.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0140 2404-7775000 70157.000 LB | 0.80000 56125.60| 0.81000 56827.17| 0.87000 61036.59
REINFORCING STEEL | \ \
0150 2417-0225024 12.000 EACH | 175.00000 2100.00| 175.00000 2100.00| 175.00000 2100.00
APRONS, METAL, 24 IN. DIA. | | |
0160 2417-0225030 4.000 EACH | 255.00000 1020.00| 255.00000 1020.00| 255.00000 1020.00
| | \

APRONS, METAL, 30 IN. DIA.



Bid Order: 011

Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 53-C053-075

Run Date: 08/25/14
Page: 011 3

Primary County: JONES

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2417-1040024 296.000 LF
CULVERT, CORRUGATED METAL ENTRANCE PIPE
24 IN. DIA.

0180 2417-1040030 36.000 LF
CULVERT, CORRUGATED METAL ENTRANCE PIPE
30 IN. DIA.

0190 2417-1040066 120.000 LF
CULVERT, CORRUGATED METAL ENTRANCE PIPE
66 IN. DIA.

0200 2417-1060030 72.000 LF
CULVERT, CORRUGATED METAL ROADWAY PIPE,
30 IN. DIA.

0210 2502-8212404 20.000 LF
SUBDRAIN, STANDARD, NON-PERFORATED, 4
IN., AS PER PLAN

0220 2502-8220197 3.000 EACH
SUBDRAIN OUTLET (RF-19F)

0230 2507-3250005 856.700 SY
ENGINEERING FABRIC

0240 2507-6800061 651.000 TON
REVETMENT, CLASS E

0250 2507-8029000 77.000 TON
EROSION STONE

0260 2518-6910000 4.000 EACH
SAFETY CLOSURE

0270 2526-8285000 LUMP
CONSTRUCTION SURVEY

0280 2528-8445110 LUMP
TRAFFIC CONTROL

0290 2533-4980005 LUMP
MOBILIZATION

0300 2601-2642100 5.800 ACRE
STABILIZING CROP - SEEDING AND
FERTILIZING

0310 2602-0000020 2437.500 LF
SILT FENCE

0320 2602-0000030 712.500 LF
SILT FENCE FOR DITCH CHECKS

0330 2602-0000050 8.000 EACH

SILT BASINS

\
\
|
|
+
|
|
\
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|

INC.

AMOUNT

5416.

972.

6960.

2448.

100.

450.
1713.
12141.
1251.
480.
5500.
1900.
32500.

2900.

4875.
1781.

600.

80

00

00

00

00

00

40

15

25

00

00

00

00

00

00

25

00

( 1 ) TA060 | ( 2 ) SC320 | ( 3 ) K.140
TAYLOR CONSTRUCTION, INC. | SCHROEDER, JIM CONSTRUCTION, |K CONSTRUCTION
| |
UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE
_____________________________ +_____________________________+_____________________________
18.30000 5416.80| 18.30000 5416.80| 18.30000
| |
\ \
27.00000 972.00] 27.00000 972.00] 27.00000
\ \
| |
58.00000 6960.00| 58.00000 6960.00| 58.00000
| |
| |
34.00000 2448.00| 34.00000 2448.00| 34.00000
| |
\ \
20.00000 400.00] 25.00000 500.00] 5.00000
\ \
| |
250.00000 750.00] 250.00000 750.00] 150.00000
| |
2.00000 1713.40]| 2.00000 1713.40]| 2.00000
| |
18.65000 12141.15] 18.65000 12141.15] 18.65000
| |
16.25000 1251.25]| 16.25000 1251.25]| 16.25000
\ \
120.00000 480.00] 120.00000 480.00] 120.00000
\ \
6500.00000 6500.00| 12800.00000 12800.00] 5500.00000
\ \
1900.00000 1900.00| 1900.00000 1900.00| 1900.00000
| \
17000.00000 17000.00] 28000.00000 28000.00| 32500.00000
| \
500.00000 2900.00| 400.00000 2320.00] 500.00000
| |
| |
2.00000 4875.00] 1.50000 3656.25] 2.00000
\ \
2.50000 1781.25] 1.86000 1325.25] 2.50000
\ \
75.00000 600.00| 75.00000 600.00| 75.00000
\ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 4
Bid Order: 011 Contract ID: 53-C053-075 Primary County: JONES
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) SC320 | ( 3 ) K.1l40
| TAYLOR CONSTRUCTION, INC. | SCHROEDER, JIM CONSTRUCTION, |K CONSTRUCTION INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0340 2602-0000101 242.500 LF | 1.00000 242 .50 1.00000 242 .50 1.00000 242 .50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0350 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0351 2102-0425070 310.000 TON | 20.00000 6200.00| 12.40000 3844.00| 18.00000 5580.00
SPECIAL BACKFILL | | |
SECTION TOTALS | $ 595,894.60 | $ 612,130.42]| $ 624,152.59
—————————————————————————————————————————— e
| | |

CONTRACT TOTALS $ 595,894.60 $ 612,130.42 $ 624,152.59




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 5
Bid Order: 011 Contract ID: 53-C053-075 Primary County: JONES
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) HO340 | ( 5 ) C0455 | ( 6 ) I0081
| HOLLAND, JB CONSTRUCTION, IN |CONNOLLY CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt s ettt ettt
SECTION 0001 ITEMS FOR A 10' X 10" TWIN REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850002 913.000 UNIT | 9.52000 8691.76| 4.00000 3652.00] 3.15000 2875.95
CLEARING AND GRUBBING | | |
0020 2102-2625001 25900.000 cCY | 4.49000 116291.00| 3.50000 90650.00 | 4.24000 109816.00
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0030 2102-2710070 12289.000 cCY | 3.13000 38464.57| 2.35000 28879.15| 2.78000 34163.42
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2102-2710080 577.000 CY | 3.63000 2094.51| 2.50000 1442 .50 1.31000 755.87
EXCAVATION, CLASS 10, UNSUITABLE OR | |
UNSTABLE MATERIAL | | |
0050 2102-2712015 11558.000 CY | 4.57000 52820.06| 8.00000 92464.00| 7.09000 81946.22
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0060 2104-2710020 1492.000 CY | 3.87000 5774.04 | 4.00000 5968.00| 3.15000 4699.80
EXCAVATION, CLASS 10, CHANNEL | | |
0070 2105-8425015 2230.000 cCY \ 4.06000 9053.80| 1.90000 4237.00| 3.15000 7024.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0080 2107-0425020 8517.000 CY | 0.80000 6813.60| 5.00000 42585.00| 2.10000 17885.70
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0090 2312-8260051 1300.000 TON | 10.77000 14001.00] 12.25000 15925.00] 11.51000 14963.00
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0100 2315-8275025 539.000 TON | 10.77000 5805.03| 16.00000 8624.00 | 11.51000 6203.89
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0110 2401-6745625 LUMP | 5050.00000 5050.00] 6000.00000 6000.00| 6158.23000 6158.23
REMOVAL OF EXISTING BRIDGE | | |
0120 2402-2720000 2708.000 CY | 7.45000 20174.60| 9.00000 24372.00| 10.00000 27080.00
EXCAVATION, CLASS 20 | | |
0130 2403-0100020 537.000 CY | 353.06000 189593.22| 320.00000 171840.00| 319.00000 171303.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0140 2404-7775000 70157.000 LB | 0.88000 61738.16| 1.25000 87696.25| 1.00000 70157.00
REINFORCING STEEL | | |
0150 2417-0225024 12.000 EACH | 230.35000 2764.20] 225.00000 2700.00| 183.91000 2206.92
APRONS, METAL, 24 IN. DIA. | | |
0160 2417-0225030 4.000 EACH | 373.47000 1493.88| 300.00000 1200.00| 267.99000 1071.96
| | |

APRONS, METAL, 30 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 6
Bid Order: 011 Contract ID: 53-C053-075 Primary County: JONES
Letting Date: 07/15/14 10:00 A.M.
| 4 ) HO340 | ( 5 ) C0455 | ( 6 ) I0081
| HOLLAND, JB CONSTRUCTION, IN |CONNOLLY CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
0170 2417-1040024 296.000 LF | 35.01000 10362.96| 22.50000 6660.00 | 19.23000 5692.08
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0180 2417-1040030 36.000 LF | 46.48000 1673.28]| 35.00000 1260.00| 28.38000 1021.68
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | \
0190 2417-1040066 120.000 LF | 148.47000 17816.40 | 65.00000 7800.00] 60.95000 7314.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
66 IN. DIA. | | |
0200 2417-1060030 72.000 LF | 58.17000 4188.24 | 35.00000 2520.00] 35.73000 2572.56
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
30 IN. DIA. | | |
0210 2502-8212404 20.000 LF | 22.66000 453.20| 12.00000 240.00 | 16.16000 323.20
SUBDRAIN, STANDARD, NON-PERFORATED, 4 | |
IN., AS PER PLAN | | |
0220 2502-8220197 3.000 EACH | 282.70000 848.10] 150.00000 450.00] 349.71000 1049.13
SUBDRAIN OUTLET (RF-19F) | | I
0230 2507-3250005 856.700 SY | 1.72000 1473.52] 2.00000 1713.40] 2.10000 1799.07
ENGINEERING FABRIC | | |
0240 2507-6800061 651.000 TON | 18.16000 11822.16| 20.00000 13020.00| 19.60000 12759.60
REVETMENT, CLASS E | | |
0250 2507-8029000 77.000 TON | 17.74000 1365.98]| 18.00000 1386.00] 17.08000 1315.16
EROSION STONE | |
0260 2518-6910000 4.000 EACH | 121.05000 484.20| 125.00000 500.00] 126.11000 504.44
SAFETY CLOSURE | | |
0270 2526-8285000 LUMP | 6556.84000 6556.84 | 10000.00000 10000.00 | 6831.09000 6831.09
CONSTRUCTION SURVEY | | |
0280 2528-8445110 LUMP | 1916.61000 1916.61| 2000.00000 2000.00] 1996.78000 1996.78
TRAFFIC CONTROL | | |
0290 2533-4980005 LUMP | 47000.00000 47000.00 | 10000.00000 10000.00 | 50000.00000 50000.00
MOBILIZATION | |
0300 2601-2642100 5.800 ACRE | 457.37000 2652.75| 800.00000 4640.00] 525.47000 3047.73
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0310 2602-0000020 2437.500 LF | 1.68000 4095.00| 2.00000 4875.00| 2.10000 5118.75
SILT FENCE | | |
0320 2602-0000030 712.500 LF | 1.88000 1339.50] 3.00000 2137.50] 2.63000 1873.88
SILT FENCE FOR DITCH CHECKS | | |
0330 2602-0000050 8.000 EACH | 130.05000 1040.40]| 150.00000 1200.00]| 78.82000 630.56
| | |

SILT BASINS



Bid Order: 011
Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 53-C053-075

Run Date: 08/25/14
Page: 011 7

Primary County: JONES

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0340 2602-0000101 242.500 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0350 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0351 2102-0425070 310.000 TON
SPECIAL BACKFILL

SECTION TOTALS

CONTRACT TOTALS

( 4 ) HO340 | ( 5 ) CO0455 | ( 6 ) IOo081

HOLLAND, JB CONSTRUCTION, IN |CONNOLLY CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C.
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
_______ 102000 247.35|  3.00000  727.501  1.05000  254.63

| |

500.00000 500.001 500.00000 500 1 500.00000 500.00
27.36000 8481.601 18.00000 5580 1 30.00000 9300.00
$ 664,941.52: S 665,444 1 S 672,215.80
___________ s eeajeaisal s ees,aaazol s 72,2150




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 8
Bid Order: 011 Contract ID: 53-C053-075 Primary County: JONES
Letting Date: 07/15/14 10:00 A.M.
| ( 7 ) ST359 | ( 8 ) MU181 | ( 9 ) PE320
| STEGER CONSTRUCTION, INC. |[MUSCATINE BRIDGE CO., INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
SECTION 0001 ITEMS FOR A 10' X 10" TWIN REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850002 913.000 UNIT | 6.50000 5934.50] 6.50000 5934.50] 30.00000 27390.00
CLEARING AND GRUBBING | | |
0020 2102-2625001 25900.000 cCY | 5.07000 131313.00] 5.07000 131313.00] 14.00000 362600.00
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0030 2102-2710070 12289.000 cCY | 2.70000 33180.30] 2.70000 33180.30] 3.25000 39939.25
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2102-2710080 577.000 CY | 8.00000 4616.00] 8.00000 4616.00] 3.25000 1875.25
EXCAVATION, CLASS 10, UNSUITABLE OR | | |
UNSTABLE MATERIAL | | |
0050 2102-2712015 11558.000 CY | 6.94000 80212.52| 6.94000 80212.52| 9.50000 109801.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0060 2104-2710020 1492.000 CY | 3.55000 5296.60| 3.55000 5296.60| 3.25000 4849.00
EXCAVATION, CLASS 10, CHANNEL | | |
0070 2105-8425015 2230.000 cCY | 4.00000 8920.00| 4.00000 8920.00| 4.00000 8920.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0080 2107-0425020 8517.000 CY | 1.80000 15330.60] 1.85000 15756.45| 1.00000 8517.00
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0090 2312-8260051 1300.000 TON | 11.35000 14755.00] 11.35000 14755.00] 12.50000 16250.00
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0100 2315-8275025 539.000 TON | 11.95000 6441.05| 11.95000 6441.05| 13.50000 7276.50
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0110 2401-6745625 LUMP | 10800.00000 10800.00] 13800.00000 13800.00] 5000.00000 5000.00
REMOVAL OF EXISTING BRIDGE | | |
0120 2402-2720000 2708.000 CY \ 8.76000 23722.08]| 18.00000 48744 .00 | 10.00000 27080.00
EXCAVATION, CLASS 20 | | |
0130 2403-0100020 537.000 CY | 333.00000 178821.00| 410.00000 220170.00] 319.00000 171303.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0140 2404-7775000 70157.000 LB | 0.80000 56125.60| 1.00000 70157.00| 1.00000 70157.00
REINFORCING STEEL | | |
0150 2417-0225024 12.000 EACH | 225.00000 2700.00| 225.00000 2700.00| 350.00000 4200.00
APRONS, METAL, 24 IN. DIA. | | |
0160 2417-0225030 4.000 EACH | 315.00000 1260.00| 315.00000 1260.00| 450.00000 1800.00
APRONS, METAL, 30 IN. DIA. | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 9
Bid Order: 011 Contract ID: 53-C053-075 Primary County: JONES
Letting Date: 07/15/14 10:00 A.M.
| ( 7 ) ST359 | ( 8 ) MU181 | ( 9 ) PE320
| STEGER CONSTRUCTION, INC. |[MUSCATINE BRIDGE CO., INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
0170 2417-1040024 296.000 LF | 26.30000 7784.80| 26.30000 7784.80| 37.00000 10952.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0180 2417-1040030 36.000 LF | 37.00000 1332.00] 37.00000 1332.00] 44.50000 1602.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | \
0190 2417-1040066 120.000 LF | 103.00000 12360.00 | 103.00000 12360.00 | 89.00000 10680.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
66 IN. DIA. | | |
0200 2417-1060030 72.000 LF | 67.00000 4824.00| 67.00000 4824.00] 49.00000 3528.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
30 IN. DIA. | | |
0210 2502-8212404 20.000 LF | 22.00000 440.00| 22.00000 440.00] 24.50000 490.00
SUBDRAIN, STANDARD, NON-PERFORATED, 4 | |
IN., AS PER PLAN | | |
0220 2502-8220197 3.000 EACH | 300.00000 900.00| 300.00000 900.00| 310.00000 930.00
SUBDRAIN OUTLET (RF-19F) | | I
0230 2507-3250005 856.700 SY | 2.00000 1713.40] 2.00000 1713.40] 4.15000 3555.31
ENGINEERING FABRIC | | |
0240 2507-6800061 651.000 TON | 21.65000 14094.15| 21.65000 14094.15| 27.15000 17674.65
REVETMENT, CLASS E | | |
0250 2507-8029000 77.000 TON | 41.25000 3176.25] 41.25000 3176.25] 30.00000 2310.00
EROSION STONE | |
0260 2518-6910000 4.000 EACH | 480.00000 1920.00] 120.00000 480.00] 120.00000 480.00
SAFETY CLOSURE | | |
0270 2526-8285000 LUMP | 6000.00000 6000.00 | 6500.00000 6500.00 | 9000.00000 9000.00
CONSTRUCTION SURVEY | | |
0280 2528-8445110 LUMP | 1900.00000 1900.00] 1900.00000 1900.00| 3500.00000 3500.00
TRAFFIC CONTROL | | |
0290 2533-4980005 LUMP | 29800.00000 29800.00| 82300.00000 82300.00 | 52000.00000 52000.00
MOBILIZATION | |
0300 2601-2642100 5.800 ACRE | 600.00000 3480.00] 450.00000 2610.00] 400.00000 2320.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0310 2602-0000020 2437.500 LF \ 1.50000 3656.25| 1.65000 4021.88]| 1.50000 3656.25
SILT FENCE | | |
0320 2602-0000030 712.500 LF | 2.50000 1781.25] 1.85000 1318.13] 1.86000 1325.25
SILT FENCE FOR DITCH CHECKS | | |
0330 2602-0000050 8.000 EACH | 125.00000 1000.00| 125.00000 1000.00| 500.00000 4000.00
| | |

SILT BASINS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 10
Bid Order: 011 Contract ID: 53-C053-075 Primary County: JONES
Letting Date: 07/15/14 10:00 A.M.
| ( 7 ) ST359 | ( 8 ) MU181 | ( 9 ) PE320
| STEGER CONSTRUCTION, INC. |[MUSCATINE BRIDGE CO., INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0340 2602-0000101 242.500 LF | 1.50000 363.75] 1.00000 242 .50 1.00000 242 .50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0350 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0351 2102-0425070 310.000 TON | 20.00000 6200.00| 19.75000 6122.50] 30.00000 9300.00
SPECIAL BACKFILL | | |
SECTION TOTALS | $ 682,654.10] $ 816,876.03]| $ 1,005,003.96
—————————————————————————————————————————— e
| | |

CONTRACT TOTALS $ 682,654.10 $ 816,876.03 $ 1,005,003.96




Bid Order: 011

Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

Contract ID:

53-C053-075

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 08/25/14
Page: 011 11

Primary County: JONES

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

SECTION 0001 ITEMS FOR A 10' X 10°

0010 2101-0850002 913.000
CLEARING AND GRUBBING
0020 2102-2625001 25900.000

EMBANKMENT-IN-PLACE, CONTRACTOR
FURNISHED

0030 2102-2710070 12289.000
EXCAVATION, CLASS 10, ROADWAY AND

0040 2102-2710080 577.000
EXCAVATION, CLASS 10, UNSUITABLE O
UNSTABLE MATERIAL

0050 2102-2712015 11558.000
EXCAVATION, CLASS 12, BOULDERS OR
FRAGMENTS

0060 2104-2710020 1492.000
EXCAVATION, CLASS 10, CHANNEL

0070 2105-8425015 2230.000
TOPSOIL, STRIP, SALVAGE AND SPREAD

0080 2107-0425020 8517.000

10 )

TS020

SCHIGGFRIE EXCAV. CO.

AMOUNT |

TWIN REINFORCED CONCRETE BOX CULVERT

UNIT
CY
CY
BORRO
CY
R

CY
ROCK

CY

CY

CY

COMPACTING BACKFILL ADJACENT TO BRIDGES

CULVERTS OR STRUCTURES

0090 2312-8260051 1300.000
GRANULAR SURFACING ON ROAD, CLASS
CRUSHED STONE

0100 2315-8275025 539.000
SURFACING, DRIVEWAY, CLASS A CRUSH
STONE

0110 2401-6745625
REMOVAL OF EXISTING BRIDGE

0120 2402-2720000 2708.000
EXCAVATION, CLASS 20
0130 2403-0100020 537.000

STRUCTURAL CONCRETE (RCB CULVERT)

0140 2404-7775000 70157.000
REINFORCING STEEL
0150 2417-0225024 12.000

APRONS, METAL, 24 IN. DIA.
0160 2417-0225030 4.000
APRONS, METAL, 30 IN. DIA.

TON
A

TON
ED

LUMP

CY

CY

LB

EACH

EACH

14

17.

10.

45.

10.

15.

15.

10200

15

345

251

336

.80000

85000

.05000

70000

00000

.50000

.25000

50000

85000

85000

.00000

.00000

.00000

.20000

.35000

.35000

13512.

462315.

98926.

6173.

520110.

14174.

18397.

89428.

20605.

8543.

10200.

40620.

185265.

84188.

3016.

1345.

UNIT PRICE

AMOUNT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 12
Bid Order: 011 Contract ID: 53-C053-075 Primary County: JONES
Letting Date: 07/15/14 10:00 A.M.
| ( 10 ) TS020 \ ) | ( )
| TSCHIGGFRIE EXCAV. CO. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0170 2417-1040024 296.000 LF | 42.30000 12520.80 | |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | |
24 IN. DIA. | | |
0180 2417-1040030 36.000 LF | 50.75000 1827.00]| |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0190 2417-1040066 120.000 LF | 96.10000 11532.00| |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
66 IN. DIA. | | \
0200 2417-1060030 72.000 LF | 50.75000 3654.00 | |
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
30 IN. DIA. | | \
0210 2502-8212404 20.000 LF | 15.00000 300.00] |
SUBDRAIN, STANDARD, NON-PERFORATED, 4 | | \
IN., AS PER PLAN | | |
0220 2502-8220197 3.000 EACH | 400.00000 1200.00| |
SUBDRAIN OUTLET (RF-19F) | | |
0230 2507-3250005 856.700 SY | 2.50000 2141.75]| |
ENGINEERING FABRIC | | \
0240 2507-6800061 651.000 TON | 33.90000 22068.90| |
REVETMENT, CLASS E | | |
0250 2507-8029000 77.000 TON | 30.90000 2379.30]| |
EROSION STONE | |
0260 2518-6910000 4.000 EACH | 125.00000 500.00| \
SAFETY CLOSURE | |
0270 2526-8285000 LUMP | 6500.00000 6500.00| |
CONSTRUCTION SURVEY | | |
0280 2528-8445110 LUMP | 5000.00000 5000.00 | |
TRAFFIC CONTROL | \
0290 2533-4980005 LUMP | 28900.00000 28900.00| |
MOBILIZATION | |
0300 2601-2642100 5.800 ACRE | 1200.00000 6960.00| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0310 2602-0000020 2437.500 LF | 1.80000 4387.50| |
SILT FENCE | \ \
0320 2602-0000030 712.500 LF | 3.50000 2493.75| |
SILT FENCE FOR DITCH CHECKS | | \
0330 2602-0000050 8.000 EACH | 300.00000 2400.00 | |
| | |

SILT BASINS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 13
Bid Order: 011 Contract ID: 53-C053-075 Primary County: JONES
Letting Date: 07/15/14 10:00 A.M.
10 ) TS020 ( ) ( )

( \
TSCHIGGFRIE EXCAV. CO. \
LINE NO / ITEM CODE / ALT |

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0340 2602-0000101 242.500 LF | 0.50000 121.25] \
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0350 2602-0010010 1.000 EACH | 500.00000 500.00] \
MOBILIZATIONS, EROSION CONTROL | | |
0351 2102-0425070 310.000 TON | 17.85000 5533.50| \
SPECIAL BACKFILL | |
SECTION TOTALS | $ 1,697,740.65]| $ | $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,697,740.65]| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 012 1
Bid Order: 012 Contract ID: 54-0215-500 Primary County: KEOKUK
Letting Date: 140715 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by DENCO HIGHWAY CONSTRUCTION CORP.
Contract Period: 10 WORK DAYS Late Start Date: 09/08/14

Project: MB-021-5(500)15--77-54
Work Type: BRIDGE REPAIR
County: KEOKUK Prj Awd Amt: $47,277.40
Route: IOWA 21
Location: OVER CEDAR CREEK 1.1 MILES N. OF IA. 92 AND
OVER COAL CREEK 1IN WHAT CHEER

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 47,277.40 100.00 %
2 DO140 DORMARK CONSTRUCTION CO. $ 57,251.23 121.09 %
3 CR120 CRAMER AND ASSOC., INC. $ 57,672.00 121.98 %
4 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 61,336.00 129.73 %
5 10200 IOWA EROSION CONTROL, INC. $ 61,430.61 129.93 %
6 Cu080 CUNNINGHAM-REIS CO. $ 113,596.00 240.27 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 012 Contract ID:

Letting Date: 07/15/14 10:00 A.M.

54-0215-500

Run Date: 08/25/14
Page: 012 2

Primary County: KEOKUK

| ( 1 ) DE300 | ( 2 ) DO140

| DENCO HIGHWAY CONSTRUCTION C |DORMARK CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— Tt S e R

SECTION 0001 ITEMS FOR REPAIRS TO A 82'-0 X 29.9'

0010 2426-6772020 337.000 SF 42.
PARTIAL DEPTH BRIDGE DECK FINISH PATCH

0020 2527-9263131 1.440 STA 280
WET RETROREFLECTIVE REMOVABLE TAPE
MARKINGS

0030 2528-8400256 1.000 EACH 1600
TEMPORARY TRAFFIC SIGNALS

0040 2528-8445110 LUMP 1800
TRAFFIC CONTROL

0050 2528-8445113 20.000 EACH 345
FLAGGERS

0060 2533-4980005 LUMP 750
MOBILIZATION

SECTION TOTALS

0070 2426-6772020 251.000 SF
PARTIAL DEPTH BRIDGE DECK FINISH PATCH
0080 2528-8445110 LUMP

TRAFFIC CONTROL
0090 2528-8445113 20.000 EACH
FLAGGERS
0100 2533-4980005 LUMP
MOBILIZATION
SECTION TOTALS

CONTRACT TOTALS

CONTINUOUS STEEL BEAM BRIDGE

20000

.00000

.00000

.00000

.00000

.00000

.80000

.00000

.00000

.00000

14221.

403.

1600.

1800.

13252.

700.

50.37000 16974.
275.00000 396.
1500.00000 1500.
1700.00000 1700.
345.00000 6900.
4001.52000 4001.
$ 31,472

52.50000 13177.
1700.00000 1700.
345.00000 6900.
4001.52000 4001.

$ 25,779
___________ s 57,251

( 3 ) CR120

CRAMER AND ASSOC., INC.
UNIT PRICE AMOUNT
52.00000 17524.00
275.00000 396.00
1500.00000 1500.00
1700.00000 1700.00
345.00000 6900.00
4000.00000 4000.00
$ 32,020.00
52.00000 13052.00
1700.00000 1700.00
345.00000 6900.00
4000.00000 4000.00
$ 25,652.00
___________ s 57,672.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 3
Bid Order: 012 Contract ID: 54-0215-500 Primary County: KEOKUK
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) JA250 | ( 5 ) I0200 | ( 6 ) Cu080
| JASPER CONST. SERVICES, INC. |IOWA EROSION CONTROL, INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR REPAIRS TO A 82'-0 X 29.9' CONTINUOUS STEEL BEAM BRIDGE
\ \ \
0010 2426-6772020 337.000 SF | 71.00000 23927.00| 62.91000 21200.67| 65.00000 21905.00
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | |
0020 2527-9263131 1.440 STA | 200.00000 288.00| 300.00000 432.00] 400.00000 576.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0030 2528-8400256 1.000 EACH | 1500.00000 1500.00| 2000.00000 2000.00| 3000.00000 3000.00
TEMPORARY TRAFFIC SIGNALS | | |
0040 2528-8445110 LUMP | 1000.00000 1000.00| 2500.00000 2500.00| 8000.00000 8000.00
TRAFFIC CONTROL | | |
0050 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00| 345.00000 6900.00
FLAGGERS | | |
0060 2533-4980005 LUMP | 1000.00000 1000.00| 2000.00000 2000.00| 15000.00000 15000.00
MOBILIZATION | | \

SECTION TOTALS | $ 34,615.00] $ 35,032.67] $ 55,381.00
—————————————————————————————————————————— e
SECTION 0002 ITEMS FOR REPAIRS TO A 49'-0 X 50.3' CONCRETE BOX CULVERT CONSTRUCTION

\ \ \
0070 2426-6772020 251.000 SF | 71.00000 17821.00] 62.94000 15797.94| 65.00000 16315.00
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | | |
0080 2528-8445110 LUMP | 1000.00000 1000.00| 1700.00000 1700.00| 15000.00000 15000.00
TRAFFIC CONTROL | | |
0090 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00| 345.00000 6900.00
FLAGGERS | | |
0100 2533-4980005 LUMP | 1000.00000 1000.00| 2000.00000 2000.00| 20000.00000 20000.00
MOBILIZATION | | |

SECTION TOTALS \ S 26,721.00] S 26,397.94| S 58,215.00
—————————————————————————————————————————— e

CONTRACT TOTALS \ S 61,336.00]| S 61,430.61| S 113,596.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

013 Contract ID: 63-0055-503
140715 10:00 A.M.
CONTRACT SIGNED by DENCO HIGHWAY CONSTRUCTION CORP.

15 WORK DAYS Late Start Date: 09/02/14
MB-005-5(503) 60--77-63 Project:
BRIDGE REPAIR Work Type:
MARION Prj Awd Amt: $43,473.60 County:
IOWA 5 Route:
OVER IA. 92 AT THE S. JCT. OF IA. 92 Location:

08/25/14

1

RANK

VENDOR NO./NAME

DENCO HIGHWAY CONSTRUCTION CORP.
JASPER CONSTRUCTION SERVICES, INC.
CUNNINGHAM-REIS CO.

IOWA EROSION CONTROL, INC.

DORMARK CONSTRUCTION CO.

CRAMER AND ASSOC., INC.

Run Date:
Page: 013
Primary County: MARION
No Established DBE Goal
MB-092-5(502)162--77-63
BRIDGE REPAIR
MARION Prj Awd Amt: $31,480.15
IOWA 92
OLD IA. 92 OVER IA. 92, 3.9 MILES E. OF E.
JCT. IA. 5
TOTAL % OVER
BID LOW BID
$ 74,953.75 100.00 %
$ 86,173.00 114.96 %
$ 89,850.00 119.87 %
$ 91,879.00 122.58 %
$ 93,585.36 124.85 %
$ 98,638.00 131.59 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 013 Contract ID: 63-0055-503
Letting Date: 07/15/14 10:00 A.M.

Run Date: 08/25/14

Page: 013 2

Primary County: MARION

1 ) DE300 2 )

O ~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PR

\
42.40000 35573.60] 50.

0010 2426-6772020 839.000 SF
PARTIAL DEPTH BRIDGE DECK FINISH PATCH |

0020 2528-8445110 LUMP 500.00000 500.00 1000.
TRAFFIC CONTROL

0030 2528-8445113 20.000 EACH 345.00000 6900.00 345.
FLAGGERS

0040 2533-4980005 LUMP 500.00000 500.00 1000.
MOBILIZATION

SECTION TOTALS $ 43,473.60

0050 2426-6772020 541.000 SF | 42.75000 23127.75 50.
PARTIAL DEPTH BRIDGE DECK FINISH PATCH |
0060 2527-9263131 1.440 STA | 210.00000 302.40 200.
WET RETROREFLECTIVE REMOVABLE TAPE |
MARKINGS |
0070 2528-8400256 1.000 EACH | 3100.00000 3100.00 1500.
TEMPORARY TRAFFIC SIGNALS |
0080 2528-8445110 LUMP | 1000.00000 1000.00 1000.
TRAFFIC CONTROL |
0090 2528-8445113 10.000 EACH | 345.00000 3450.00 345.

FLAGGERS |

0100 2533-4980005 LUMP |

MOBILIZATION |

|

+

|

SECTION TOTALS

500.00000 500.00 1000.

CONTRACT TOTALS

I (
ENCO HIGHWAY CONSTRUCTION C |JASPER CONST.
\

JA250

ICE

75000

00000

00000

00000

75000

00000

00000

00000

00000

00000

AMOUNT |

42579.

1000.

6900.

1000.

27455.

288.

\
25|

\
\
|
|
+
SECTION 0001  ITEMS FOR REPAIRS TO A 340'-0 X 60.0' CONTINUOUS STEEL BEAM BRIDGE MB-005-5(503)60--77-63
\
|
|
|
|
|
|
|
|
\

|
|
|
|
|
|
\
+
SECTION 0002  ITEMS FOR REPAIRS TO A 579'-0 X 32.0' CONTINUOUS STEEL GIRDER BRIDGE MB-092-5(502)162--77-63
\
\
|
\
|
|
|
|
|
|
|
|
\
|
\
+
\

41.00000 34399.
|
00| 4500.00000 4500.
|
00| 345.00000 6900.
|
00| 5000.00000 5000.
|
25| $ 50,799
+ ___________________________
\
75| 41.00000 22181.
|
00| 500.00000 720.
|
\
00| 3200.00000 3200.
|
00| 4500.00000 4500.
|
00| 345.00000 3450.
|
00| 5000.00000 5000.
|
751 S 39,051
+ ___________________________
00| S 89,850

3 ) Cu080

I (
SERVICES, INC. |CUNNINGHAM-REIS CO.
\

UNIT PRICE AMOUNT

00

00

00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 3
Bid Order: 013 Contract ID: 63-0055-503 Primary County: MARION
Letting Date: 07/15/14 10:00 A.M.

( 4 ) I0200 | ( 5 ) DO140 | ( 6 ) CR120
IOWA EROSION CONTROL, INC. | DORMARK CONSTRUCTION CO. | CRAMER AND ASSOC., INC.

LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

_______________________________________________________________________ +_____________________________+_____________________________

0 X 60.0' CONTINUOUS STEEL BEAM BRIDGE MB-005-5(503)60--77-63

\ \
48.05000 40313.95]| 47.66000 39986.74| 50.00000 41950.00

0010 2426-6772020 839.000 SF
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | |
0020 2528-8445110 LUMP 2500.00000 2500.00] 2800.00000 2800.00] 3000.00000 3000.00
TRAFFIC CONTROL |
0030 2528-8445113 20.000 EACH 345.00000 6900.00] 345.00000 6900.00| 345.00000 6900.00
FLAGGERS | |
0040 2533-4980005 LUMP 2500.00000 2500.00] 3148.91000 3148.91| 5000.00000 5000.00
MOBILIZATION | |
SECTION TOTALS S 52,213.95] S 52,835.65] S 56,850.00
—————————————————————————————————————————— e e it e
SECTION 0002 ITEMS FOR REPAIRS TO A 579'-0 X 32.0' CONTINUOUS STEEL GIRDER BRIDGE MB-092-5(502)162--77-63
\ \ \
0050 2426-6772020 541.000 SF | 48.05000 25995.05| 50.80000 27482 .80 | 50.00000 27050.00
PARTIAL DEPTH BRIDGE DECK FINISH PATCH | |
0060 2527-9263131 1.440 STA | 500.00000 720.00] 200.00000 288.00] 200.00000 288.00
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0070 2528-8400256 1.000 EACH | 3500.00000 3500.00] 3580.00000 3580.00] 3000.00000 3000.00
TEMPORARY TRAFFIC SIGNALS | | |
0080 2528-8445110 LUMP | 3500.00000 3500.00] 2800.00000 2800.00] 3000.00000 3000.00
TRAFFIC CONTROL | |
0090 2528-8445113 10.000 EACH | 345.00000 3450.00] 345.00000 3450.00] 345.00000 3450.00
FLAGGERS | | |
0100 2533-4980005 LUMP | 2500.00000 2500.00] 3148.91000 3148.91] 5000.00000 5000.00
MOBILIZATION | |
SECTION TOTALS | $ 39,665.05] S 40,749.71| S 41,788.00
—————————————————————————————————————————— e Tt T et e LR
CONTRACT TOTALS | S 91,879.00] S 93,585.36] S 98,638.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
014 Contract ID: 68-0052-043
140715 10:00 A.M.
CONTRACT SIGNED by
35 WORK DAYS Late Start Date:

CUNNINGHAM-REIS CO.
08/18/14

Primary County:

Run Date:

MONROE

No Established DBE Goal

279,598.11
299,231.44

08/25/14
Page: 014 1

Project: BRFN-005-2(43)--39-68
Work Type: BRIDGE DECK OVERLAY
County: MONROE Prj Awd Amt: $279,598.11
Route: IOWA 5
Location: HOCKING CREEK 2.1 MILES S OF US 34
RANK VENDOR NO./NAME
1 Cu080 CUNNINGHAM-REIS CO.
2 CR120 CRAMER AND ASSOC., INC.

JASPER CONSTRUCTION SERVICES, INC.

381,686.80



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 2
Bid Order: 014 Contract ID: 68-0052-043 Primary County: MONROE
Letting Date: 07/15/14 10:00 A.M.
( 1 ) CUuo08o0 | ( 2 ) CR120 | ( 3 ) JA250
CUNNINGHAM-REIS CO. | CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
_______________________________________________________________________ +_____________________________+_____________________________
SECTION 0001  DESIGN NO. 115; REPAIRS TO A 120'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \
0010 2413-0698074 60.400 SY 240.00000 14496.00| 215.00000 12986.00| 285.00000 17214.00
DECK REPAIR, CLASS A | |
0020 2507-6800061 45.000 TON 60.00000 2700.00| 200.00000 9000.00] 75.00000 3375.00
REVETMENT, CLASS E | |
0030 2533-4980005 LUMP 33000.00000 33000.00] 33000.00000 33000.00] 40000.00000 40000.00
MOBILIZATION | |
SECTION TOTALS $ 50,196.00] $ 54,986.00] $ 60,589.00
_______________________________________________________________________ +_____________________________+_____________________________
'"AA' OPTION 1 IS CHOSEN

0040 2413-0698066 604.000 sY
DECK OVERLAY (CLASS O PCC)
SECTION TOTALS

SECTION 0003 DESIGN NO. 115; ALTERNATE '
\
0050 2413-0698067 604.000 sY 65.00000 39260.00 | 70.00000
DECK OVERLAY (CLASS HPC-O PCC)
SECTION TOTALS

SECTION 0004 ROADWAY ITEMS

\ \
0060 2102-0425070 200.010 TON | 31.00000 6200.31] 30.50000
SPECIAL BACKFILL | |
0070 2102-2625000 200.000 cCY | 30.00000 6000.00| 50.00000
EMBANKMENT-IN-PLACE | |
0080 2122-5190501 133.200 SY | 80.00000 10656.00] 125.00000
PAVED SHOULDER, PORTLAND CEMENT | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | |
0090 2122-5500080 396.000 SY | 62.00000 24552 .00 | 61.20000
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | |
8 IN. | |
0100 2122-7450080 238.700 SY | 62.00000 14799.40| 61.20000
SHOULDER STRENGTHENING, OPTIONAL HOT | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | |
CONCRETE, 8 IN. | |
0110 2213-2713300 250.000 cCY | 40.00000 10000.00| 39.07000
| |

EXCAVATION, CLASS 13, FOR WIDENING

\
\
|
|
+
A
\
|
|
|
|
|
|
|
+
SECTION 0002  DESIGN NO. 115; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE
\
|
|
|
+
A
\
|
|
|
+

|
|
\
¥
A' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE '
\
\
|
|
i

6100.
10000.

16650.

24235.

14608.

9767.

45.
30.

125.

100.

100.

24.

00000
00000

00000

00000

00000

00000

9000.
6000.

16650.

39600.

23870.

6000.

45
00

00

00

00

00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 3
Bid Order: 014 Contract ID: 68-0052-043 Primary County: MONROE
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) CUuo08o0 | ( 2 ) CR120 | ( 3 ) JA250
| CUNNINGHAM-REIS CO. | CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0120 2412-0000100 1095.300 SY | 5.00000 5476.50] 2.45000 2683.49] 4.00000 4381.20
LONGITUDINAL GROOVING IN CONCRETE | | |
0130 2503-0500400 4.000 EACH | 2200.00000 8800.00| 2500.00000 10000.00] 4000.00000 16000.00
BRIDGE END DRAIN, RF-40 | | |
0140 2505-4008120 240.000 LF | 9.00000 2160.00] 10.00000 2400.00| 7.00000 1680.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0150 2505-4008300 100.000 LF | 25.00000 2500.00| 22.00000 2200.00| 24.00000 2400.00
STEEL BEAM GUARDRATL | | |
0160 2505-4008400 4.000 EACH | 2000.00000 8000.00| 1800.00000 7200.00 | 2000.00000 8000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0170 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00| 325.00000 1300.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0180 2505-4021700 4.000 EACH | 2200.00000 8800.00 | 2200.00000 8800.00 | 2500.00000 10000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0190 2510-6745850 181.100 sSY | 15.00000 2716.50] 25.00000 4527.50] 30.00000 5433.00
REMOVAL OF PAVEMENT | | |
0200 2527-9263109 58.080 STA | 30.00000 1742.40| 46.72000 2713.50] 50.00000 2904.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0210 2527-9263131 54.200 STA | 120.00000 6504.00| 110.00000 5962.00| 112.00000 6070.40
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0220 2527-9263180 9.750 STA | 90.00000 877.50] 70.00000 682.50]| 75.00000 731.25
PAVEMENT MARKINGS REMOVED | | |
0230 2528-8400048 825.000 LF | 13.00000 10725.00] 12.00000 9900.00| 14.00000 11550.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0240 2528-8400256 1.000 EACH | 5500.00000 5500.00 | 5000.00000 5000.00| 5500.00000 5500.00
TEMPORARY TRAFFIC SIGNALS | | |
0250 2528-8445110 LUMP | 7500.00000 7500.00 | 5000.00000 5000.00| 4000.00000 4000.00
TRAFFIC CONTROL | \ \
0260 2528-8445113 10.000 EACH | 345.00000 3450.00| 345.00000 3450.00| 345.00000 3450.00
FLAGGERS | | |
0270 2551-0000110 4.000 EACH | 1200.00000 4800.00 | 1000.00000 4000.00| 1100.00000 4400.00
TEMP CRASH CUSHION | | |
0280 2601-2634100 0.100 ACRE | 700.00000 70.00| 700.00000 70.00| 700.00000 70.00
MULCHING | | |
0290 2601-2636043 0.100 ACRE | 6000.00000 600.00| 35000.00000 3500.00] 7000.00000 700.00
SEEDING AND FERTILIZING (RURAL) | | |
0300 2602-0000020 600.000 LF | 3.35000 2010.00] 3.50000 2100.00] 3.50000 2100.00
| | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 4
Bid Order: 014 Contract ID: 68-0052-043 Primary County: MONROE
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) CUuo08o0 | ( 2 ) CR120 | ( 3 ) JA250
| CUNNINGHAM-REIS CO. | CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0310 2602-0000071 600.000 LF | 0.50000 300.00] 2.20000 1320.00]| 0.65000 390.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \ \
0320 2602-0000101 600.000 LF | 0.50000 300.00] 2.50000 1500.00| 1.05000 630.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0330 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0340 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 157,739.61| S 167,070.44| S 194,310.30
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0005  ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN
\ \ \
0350 2413-0698066 498.500 SY | | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— ittt e it T e
SECTION 0006  ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN
\ \ \
0360 2413-0698067 498.500 SY | 65.00000 32402.50] 70.00000 34895.00| 115.00000 57327.50
DECK OVERLAY (CLASS HPC-0O PCC) | | |
SECTION TOTALS | S 32,402.50| S 34,895.00 | $ 57,327.50
—————————————————————————————————————————— R i et
CONTRACT TOTALS | S 279,598.11| S 299,231.44| S 381,686.80




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 015 1
Bid Order: 015 Contract ID: 69-C069-047 Primary County: MONTGOMERY
Letting Date: 140715 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by COLLINS, M.E. CONTRACTING CO., INC.
Contract Period: 40 WORK DAYS Late Start Date: 10/13/14

Project: BROS-C069(47)--5F-69
Work Type: RCB CULVERT NEW - TWIN BOX
County: MONTGOMERY Prj Awd Amt: $345,915.54
Route: N-18
Location: N18 OVER W NODAWAY TRIBUTARY

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 Col12 M.E.COLLINS CONTRACTING CO., INC. $ 345,915.54 100.00 %
2 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 348,827.26 100.84 %
3 GU100 GUS CONSTRUCTION CO., INC. $ 356,403.56 103.03 %
4 I0081 IOWA BRIDGE & CULVERT, L.C. $ 403,257.30 116.57 %
5 JE101 JENCO CONSTRUCTION, INC. $ 599,526.76 173.31 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 2
Bid Order: 015 Contract ID: 69-C069-047 Primary County: MONTGOMERY
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) Col1l2 | ( 2 ) GO020 | ( 3 ) GU100
| COLLINS, M.E. CONTRACTING CO |GODBERSEN-SMITH CONSTRUCTION |GUS CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ITEMS FOR A 10' X 10' X 62' DOUBLE REINFORCED CONCRETE BOX CULVERT
\ \ \
0010 2101-0850001 0.440 ACRE | 5252.00000 2310.88] 7500.00000 3300.00] 8600.00000 3784.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 995.230 CY | 14.20000 14132.27| 5.50000 5473.77] 14.00000 13933.22
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-4560000 0.500 STA | 525.00000 262.50] 1500.00000 750.00] 500.00000 250.00
LOCATING TILE LINES | | \
0040 2104-2710020 325.110 CYy | 10.00000 3251.10] 5.50000 1788.11] 9.00000 2925.99
EXCAVATION, CLASS 10, CHANNEL | | \
0050 2113-0001100 443.000 SY | 6.10000 2702.30] 3.25000 1439.75] 3.20000 1417.60
SUBGRADE STABILIZATION MATERIAL, | | \
POLYMER GRID | | |
0060 2312-8260051 189.000 TON | 33.00000 6237.00| 34.00000 6426.00| 32.00000 6048.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | | |
0070 2401-6745625 LUMP | 13587.00000 13587.00| 16000.00000 16000.00| 14000.00000 14000.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 993.630 CY | 12.10000 12022.92| 15.00000 14904 .45| 14.00000 13910.82
EXCAVATION, CLASS 20 | | |
0090 2403-0100020 213.020 cCY | 457.00000 97350.14 530.00000 112900.60| 475.00000 101184.50
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0100 2404-7775000 33008.020 1B | 1.30000 42910.43| 0.82000 27066.58] 1.30000 42910.43
REINFORCING STEEL | | |
0110 2417-0225024 3.000 EACH | 338.00000 1014.00] 250.00000 750.00] 256.00000 768.00
APRONS, METAL, 24 IN. DIA. | | |
0120 2417-1060024 132.000 LF | 48.00000 6336.00| 50.00000 6600.00| 34.00000 4488.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
24 IN. DIA. | | |
0130 2507-3250005 891.000 SY | 3.50000 3118.50] 3.00000 2673.00] 3.00000 2673.00
ENGINEERING FABRIC | | |
0140 2507-6800061 1227.000 TON | 64.00000 78528.00 | 56.00000 68712.00] 59.00000 72393.00
REVETMENT, CLASS E | | |
0150 2518-6910000 2.000 EACH | 233.00000 466.00 | 75.00000 150.00] 500.00000 1000.00
SAFETY CLOSURE | |
0160 2526-8285000 LUMP | 5505.00000 5505.00] 4400.00000 4400.00] 4500.00000 4500.00
CONSTRUCTION SURVEY | | |
0170 2528-8445110 LUMP | 3428.00000 3428.00] 3500.00000 3500.00| 2500.00000 2500.00
TRAFFIC CONTROL | |
0180 2533-4980005 LUMP | 25041.00000 25041.00] 40000.00000 40000.00| 24000.00000 24000.00
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 3
Bid Order: 015 Contract ID: 69-C069-047 Primary County: MONTGOMERY
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) Coll2 | ( 2 ) GO020 | ( 3 ) GU100
|COLLINS, M.E. CONTRACTING CO |GODBERSEN-SMITH CONSTRUCTION |GUS CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2599-9999010 LUMP | 4529.00000 4529.00| 14000.00000 14000.00| 22000.00000 22000.00
('LUMP SUM' ITEM) DEWATER | | |
0200 2599-9999020 498.000 TON | 40.00000 19920.00] 30.00000 14940.00] 34.00000 16932.00
("TONS' ITEM) FOUNDATION STABILIZATION | | |
0210 2602-0000306 784.000 LF | 3.20000 2508.80] 3.00000 2352.00] 5.00000 3920.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 6 IN. DIA. | | |
0220 2602-0000309 119.000 LF | 4.30000 511.70] 4.00000 476.00]| 5.00000 595.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
0230 2602-0000312 45.000 LF | 5.40000 243.00| 5.00000 225.00] 6.00000 270.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
SECTION TOTALS | S 345,915.54 | S 348,827.26] S 356,403.56
—————————————————————————————————————————— e
CONTRACT TOTALS | S 345,915.54 | S 348,827.26] S 356,403.56




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 4
Bid Order: 015 Contract ID: 69-C069-047 Primary County: MONTGOMERY
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) JE101 | ( )
| IOWA BRIDGE & CULVERT, L.C. | JENCO CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A 10' X 10' X 62' DOUBLE REINFORCED CONCRETE BOX CULVERT

\
5000.00000 2200.00] 5000.00000 2200.00

\ \
0010 2101-0850001 0.440 ACRE | |
CLEARING AND GRUBBING | | |
0020 2102-2710070 995.230 CY | 20.00000 19904.60]| 15.00000 14928.45|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-4560000 0.500 STA | 600.00000 300.00] 2000.00000 1000.00|
LOCATING TILE LINES | | |
0040 2104-2710020 325.110 CY | 16.00000 5201.76| 9.00000 2925.99]
EXCAVATION, CLASS 10, CHANNEL | | |
0050 2113-0001100 443.000 SY | 4.00000 1772.00| 5.00000 2215.00 |
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |
0060 2312-8260051 189.000 TON | 30.00000 5670.00 | 40.00000 7560.00 |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | | \
0070 2401-6745625 LUMP | 20000.00000 20000.00| 150000.00000 150000.00]
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 993.630 CY | 20.00000 19872.60]| 10.00000 9936.30]
EXCAVATION, CLASS 20 | | |
0090 2403-0100020 213.020 CY | 482.00000 102675.64 | 500.00000 106510.00]
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0100 2404-7775000 33008.020 LB | 1.25000 41260.03] 1.00000 33008.02]|
REINFORCING STEEL \ \ \
0110 2417-0225024 3.000 EACH | 1000.00000 3000.00]| 242.00000 726.00]|
APRONS, METAL, 24 IN. DIA. | \ \
0120 2417-1060024 132.000 LF | 40.00000 5280.00 | 38.00000 5016.00 |
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
24 IN. DIA. \ \ \
0130 2507-3250005 891.000 SY | 4.00000 3564.00 | 4.00000 3564.00 |
ENGINEERING FABRIC | \ \
0140 2507-6800061 1227.000 TON | 65.00000 79755.00 | 52.00000 63804.00 |
REVETMENT, CLASS E | | |
0150 2518-6910000 2.000 EACH | 220.53000 441 .06 | 195.00000 390.00|
SAFETY CLOSURE | |
0160 2526-8285000 LUMP | 4851.63000 4851.63| 8900.00000 8900.00 |
CONSTRUCTION SURVEY | | |
0170 2528-8445110 LUMP | 2315.55000 2315.55] 8500.00000 8500.00 |
TRAFFIC CONTROL | |
0180 2533-4980005 LUMP | 40000.00000 40000.00| 125000.00000 125000.00|
\ \ \

MOBILIZATION



Bid Order: 015
Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 69-C069-047

Run Date: 08/25/14
Page: 015 5

Primary County: MONTGOMERY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0190 2599-9999010 LUMP
('LUMP SUM' ITEM) DEWATER

0200 2599-9999020 498.000 TON
('"TONS' ITEM) FOUNDATION STABILIZATION

0210 2602-0000306 784.000 LF

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 6 IN. DIA.

0220 2602-0000309 119.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

0230 2602-0000312 45.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

SECTION TOTALS

CONTRACT TOTALS

( 4 ) 10081 \
IOWA BRIDGE & CULVERT, L.C. \
|

UNIT PRICE AMOUNT |
_____________________________ +
20000.00000 20000.00]

|

40.00000 19920.00|

|

5.51000 4319.84|

|

|

5.51000 655.69]

|

\

6.62000 297.90|

|

|

$ 403,257.30]
_____________________________ +
|

$ 403,257.

5 ) JE101
ENCO CONSTRUCTION,

o~

35.00000

6.00000

6.00000

11.00000

INC.

AMOUNT |

17430.

4704.

714.

495.

599,526.

599,526.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 0le 1
Bid Order: 016 Contract ID: 70-C070-057 Primary County: MUSCATINE
Letting Date: 140715 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by MUSCATINE BRIDGE CO., INC.
Contract Period: 80 WORK DAYS Late Start Date: 04/13/15

Project: BROS-C070(57)--5F-70
Work Type: BRIDGE AND APPROACHES - CCS
County: MUSCATINE Prj Awd Amt: $514,525.05
Route: BURLINGTON ROAD
Location: BURLINGTON ROAD NEAR E 1/4 CORNER

MUSCATINE BRIDGE CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MU181 MUSCATINE BRIDGE CO., INC. $ 514,525.05 100.00 %
2 I0081 IOWA BRIDGE & CULVERT, L.C. $ 586,023.75 113.89 %
3 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $ 617,897.50 120.09 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 0l6 2
Bid Order: 016 Contract ID: 70-C070-057 Primary County: MUSCATINE
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) MU181 | ( 2 ) 10081 | ( 3 ) BR101
|[MUSCATINE BRIDGE CO., INC. | IOWA BRIDGE & CULVERT, L.C. |BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 70'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 740.000 CY | 6.50000 4810.00| 6.00000 4440.00] 16.00000 11840.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 41800.00000 41800.00] 28000.00000 28000.00| 35500.00000 35500.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 120.000 CY | 12.00000 1440.00| 20.00000 2400.00| 11.75000 1410.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 151.900 cCY | 444.00000 67443.60| 625.00000 94937.50] 850.00000 129115.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775005 40513.000 LB | 0.90000 36461.70| 1.00000 40513.00] 1.00000 40513.00
REINFORCING STEEL, EPOXY COATED | | |
0060 2414-6424124 162.000 LF | 65.00000 10530.00] 60.00000 9720.00| 72.75000 11785.50
CONCRETE OPEN RAILING, TL-4 | | |
0070 2501-0201042 1700.000 LF | 33.00000 56100.00] 48.00000 81600.00| 35.00000 59500.00
PILES, STEEL, HP 10 X 42 | | |
0080 2501-5478042 238.000 LF | 90.00000 21420.00| 96.00000 22848.00| 95.00000 22610.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10L TYPE 3) | | |
0090 2507-3250005 360.000 sSY | 3.00000 1080.00| 3.50000 1260.00| 2.25000 810.00
ENGINEERING FABRIC | | |
0100 2507-6800061 240.000 TON | 48.00000 11520.00] 53.00000 12720.00] 53.25000 12780.00
REVETMENT, CLASS E | | |
0110 2533-4980005 LUMP | 38500.00000 38500.00| 57000.00000 57000.00| 35000.00000 35000.00
MOBILIZATION | |
SECTION TOTALS | $ 291,105.30] S 355,438.50| S 360,863.50
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0120 2101-0850001 0.400 ACRE | 5800.00000 2320.00] 11000.00000 4400.00| 9650.00000 3860.00
CLEARING AND GRUBBING | \ \
0130 2102-2710070 2010.000 cCY | 7.10000 14271.00] 8.50000 17085.00] 13.75000 27637.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0140 2105-8425015 690.000 CY | 9.00000 6210.00| 10.00000 6900.00| 15.25000 10522.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0150 2107-0875000 600.000 CY | 5.00000 3000.00| 3.50000 2100.00| 3.00000 1800.00
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | | |
0160 2113-0001100 1074.000 SY | 3.00000 3222.00] 2.50000 2685.00| 2.25000 2416.50
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 016 3
Bid Order: 016 Contract ID: 70-C070-057 Primary County: MUSCATINE
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) Mulsl | ( 2 ) 10081 | ( 3 ) BR101
|IMUSCATINE BRIDGE CO., INC. | IOWA BRIDGE & CULVERT, L.C. |BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2115-0100000 340.000 CY | 44.00000 14960.00]| 43.00000 14620.00 | 56.75000 19295.00
MODIFIED SUBBASE | | |
0180 2121-7425020 260.000 TON | 22.00000 5720.00 | 28.00000 7280.00 | 37.25000 9685.00
GRANULAR SHOULDERS, TYPE B | | |
0190 2123-7450000 10.800 STA | 80.00000 864.00]| 350.00000 3780.00 | 70.00000 756.00
SHOULDER CONSTRUCTION, EARTH | | |
0200 2301-0690250 396.600 SY | 180.00000 71388.00]| 135.00000 53541.00 | 150.00000 59490.00
BRIDGE APPROACH, RK-25 | | |
0210 2301-1033080 1074.000 SY | 49.00000 52626.00 | 52.00000 55848.00 | 58.25000 62560.50
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | \ \
0220 2502-8212034 439.000 LF | 9.50000 4170.50] 12.00000 5268.00 | 17.50000 7682.50
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | \ \
DIA. | | |
0230 2502-8220196 2.000 EACH | 250.00000 500.00| 250.00000 500.00| 378.00000 756.00
SUBDRAIN OUTLET, RF-19E | | |
0240 2505-4008120 428.000 LF | 5.00000 2140.00 | 15.00000 6420.00| 5.50000 2354.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0250 2505-4008300 162.500 LF | 16.00000 2600.00 | 16.00000 2600.00 | 18.00000 2925.00
STEEL BEAM GUARDRAIL | | |
0260 2505-4008400 4.000 EACH | 1600.00000 6400.00| 1600.00000 6400.00| 1800.00000 7200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0270 2505-4021010 4.000 EACH | 185.00000 740.00| 185.00000 740.00] 210.00000 840.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0280 2505-4021700 4.000 EACH | 1850.00000 7400.00 | 1850.00000 7400.00 | 2100.00000 8400.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0290 2510-6745850 1492.000 SY | 6.00000 8952.00 | 8.50000 12682.00]| 5.50000 8206.00
REMOVAL OF PAVEMENT | | |
0300 2518-6910000 2.000 EACH | 120.00000 240.00 | 120.00000 240.00 | 135.00000 270.00
SAFETY CLOSURE | |
0310 2526-8285000 LUMP | 6000.00000 6000.00| 5600.00000 5600.00 | 7000.00000 7000.00
CONSTRUCTION SURVEY \ \ \
0320 2528-8445110 LUMP | 1740.00000 1740.00| 1740.00000 1740.00| 1950.00000 1950.00
TRAFFIC CONTROL | \
0330 2599-9999010 LUMP | 1200.00000 1200.00| 6000.00000 6000.00| 4000.00000 4000.00
('LUMP SUM' ITEM) PRE AND POST | \ \
CONSTRUCTION | |
0340 2601-2634100 1.300 ACRE | 700.00000 910.00] 700.00000 910.00] 700.00000 910.00
| | |

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 0l6 4
Bid Order: 016 Contract ID: 70-C070-057 Primary County: MUSCATINE
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) MU181 | ( 2 ) 10081 | ( ) BR101
|[MUSCATINE BRIDGE CO., INC. | IOWA BRIDGE & CULVERT, L.C. |BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2601-2636043 1.300 ACRE | 800.00000 1040.00]| 800.00000 1040.00]| 900.00000 1170.00
SEEDING AND FERTILIZING (RURAL) | | |
0360 2602-0000020 1175.000 LF | 1.65000 1938.75]| 1.65000 1938.75]| 2.00000 2350.00
SILT FENCE | | |
0370 2602-0000101 1175.000 LF | 0.50000 587.50] 0.50000 587.50| 0.50000 587.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0380 2602-0000312 260.000 LF | 3.00000 780.00] 3.00000 780.00] 3.50000 910.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0390 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0400 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 223,419.75| $ 230,585.25| $ 257,034.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 514,525.05]| $ 586,023.75| $ 617,897.50




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 017 1
Bid Order: 017 Contract ID: 76-C076-063 Primary County: POCAHONTAS
Letting Date: 140715 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by GODBERSEN-SMITH CONSTRUCTION CO.
Contract Period: 70 WORK DAYS Late Start Date: 06/15/15

Project: BROS-C076(63)--8J-76
Work Type: BRIDGE REPLACEMENT - CCS
County: POCAHONTAS Prj Awd Amt: $366,241.02
Route: 190TH AVE
Location: 15/16 CUMMINS NW COR. 15-93-33

GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 366,241.02 100.00 %
2 CH320 CHRISTENSEN BROS., INC. $ 372,328.97 101.66 %
3 GR100 GRAVES CONSTRUCTION CO., INC. $ 382,858.57 104.53 %
4 DI360 DIXON CONSTRUCTION CO. $ 398,047.57 108.68 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 2
Bid Order: 017 Contract ID: 76-C076-063 Primary County: POCAHONTAS
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CH320 | ( 3 ) GR100
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 90' X 30" CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 600.000 CY | 4.25000 2550.00] 5.00000 3000.00| 5.00000 3000.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 10000.00000 10000.00] 40000.00000 40000.00] 28000.00000 28000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 585.389 CY | 15.00000 8780.84 | 30.00000 17561.67| 30.00000 17561.67
EXCAVATION, CLASS 20 | | |
0040 2402-2722000 10.000 cCY | 22.00000 220.00] 100.00000 1000.00| 30.00000 300.00
EXCAVATION, CLASS 22 | | |
0050 2403-0100010 224.100 CY | 600.00000 134460.00| 400.00000 89640.00| 445.00000 99724.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775000 58222.000 LB | 0.84000 48906.48| 0.90000 52399.80| 0.80000 46577.60
REINFORCING STEEL | | |
0070 2414-6424124 202.900 LF | 53.00000 10753.70] 50.00000 10145.00] 52.00000 10550.80
CONCRETE OPEN RAILING, TL-4 | | |
0080 2501-0201042 770.000 LF | 39.00000 30030.00] 32.00000 24640.00| 30.00000 23100.00
PILES, STEEL, HP 10 X 42 | | |
0090 2501-0201253 920.000 LF | 44.00000 40480.00] 38.00000 34960.00| 38.00000 34960.00
PILES, STEEL, HP 12 X 53 | | |
0100 2501-5478053 288.000 LF | 75.00000 21600.00| 140.00000 40320.00] 175.00000 50400.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P10L TYPE 3) | | |
0110 2505-4008300 6.250 LF | 88.00000 550.00] 90.00000 562.50] 88.00000 550.00
STEEL BEAM GUARDRAIL | | |
0120 2505-4008400 2.000 EACH | 1650.00000 3300.00] 1700.00000 3400.00| 1650.00000 3300.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0130 2505-4021010 2.000 EACH | 300.00000 600.00 | 300.00000 600.00| 300.00000 600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0140 2505-4021700 2.000 EACH | 2150.00000 4300.00| 2200.00000 4400.00| 2282.00000 4564.00
STEEL BEAM GUARDRATL END TERMINAL | | |
0150 2507-3250005 250.000 sSY | 4.00000 1000.00| 2.00000 500.00] 3.00000 750.00
ENGINEERING FABRIC | | |
0160 2507-6800061 270.000 TON | 38.00000 10260.00| 40.00000 10800.00] 36.00000 9720.00
REVETMENT, CLASS E | | |
0170 2518-6910000 2.000 EACH | 125.00000 250.00] 200.00000 400.00] 150.00000 300.00
SAFETY CLOSURE | | |
0180 2528-8445110 LUMP | 3200.00000 3200.00]| 3000.00000 3000.00| 3900.00000 3900.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 3
Bid Order: 017 Contract ID: 76-C076-063 Primary County: POCAHONTAS
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CH320 | ( 3 ) GR100
| GODBERSEN-SMITH CONSTRUCTION |CHRISTENSEN BROS., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2533-4980005 LUMP | 35000.00000 35000.00] 35000.00000 35000.00] 45000.00000 45000.00
MOBILIZATION | | |
SECTION TOTALS | $ 366,241.02| $ 372,328.97| $ 382,858.57
—————————————————————————————————————————— it sttt it
CONTRACT TOTALS | $ 366,241.02| $ 372,328.97| $ 382,858.57




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 4
Bid Order: 017 Contract ID: 76-C076-063 Primary County: POCAHONTAS
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) DI360 | ( ) | ( )
|DIXON CONSTR. CO. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt ettt e

SECTION 0001 ITEMS FOR A 90' X 30' CONTINUOUS CONCRETE SLAB BRIDGE

\ \ \
0010 2104-2710020 600.000 CY | 5.00000 3000.00| \
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 40000.00000 40000.00 | \
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 585.389 CY | 12.00000 7024.67| |
EXCAVATION, CLASS 20 \ \ \
0040 2402-2722000 10.000 cCY | 50.00000 500.00] |
EXCAVATION, CLASS 22 | | \
0050 2403-0100010 224.100 cCY | 450.00000 100845.00] |
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775000 58222.000 LB | 0.80000 46577.60 | |
REINFORCING STEEL | | |
0070 2414-6424124 202.900 LF | 57.00000 11565.30]| \
CONCRETE OPEN RAILING, TL-4 | | |
0080 2501-0201042 770.000 LF | 21.00000 16170.00| |
PILES, STEEL, HP 10 X 42 | | |
0090 2501-0201253 920.000 LF | 37.00000 34040.00 | |
PILES, STEEL, HP 12 X 53 | \ \
0100 2501-5478053 288.000 LF | 150.00000 43200.00| |
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 12 X 53 (P10L TYPE 3) | | |
0110 2505-4008300 6.250 LF | 88.00000 550.00] |
STEEL BEAM GUARDRAIL | \ \
0120 2505-4008400 2.000 EACH | 1650.00000 3300.00] |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
0130 2505-4021010 2.000 EACH | 300.00000 600.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0140 2505-4021700 2.000 EACH | 2150.00000 4300.00] |
STEEL BEAM GUARDRAIL END TERMINAL | |
0150 2507-3250005 250.000 sY | 2.50000 625.00] |
ENGINEERING FABRIC | | |
0160 2507-6800061 270.000 TON | 40.00000 10800.00| |
REVETMENT, CLASS E | | |
0170 2518-6910000 2.000 EACH | 125.00000 250.00| \
SAFETY CLOSURE | |
0180 2528-8445110 LUMP | 4700.00000 4700.00] |
\ \ \

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 017 5
Bid Order: 017 Contract ID: 76-C076-063 Primary County: POCAHONTAS
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) DI360 \ ) I ( )
|DIXON CONSTR. CO. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
0190 2533-4980005 LUMP | 70000.00000 70000.00 | |
MOBILIZATION | | |
SECTION TOTALS | $ 398,047.57] $ | $
—————————————————————————————————————————— B T Tt Tt R
CONTRACT TOTALS | S 398,047.57] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 018 1
Bid Order: 018 Contract ID: 76-C076-066 Primary County: POCAHONTAS
Letting Date: 140715 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by GODBERSEN-SMITH CONSTRUCTION CO.
Contract Period: 75 WORK DAYS Late Start Date: 06/08/15

Project: BRS-C076(66)--60-76
Work Type: BRIDGE REPLACEMENT - CCS
County: POCAHONTAS Prj Awd Amt: $648,961.52
Route: C56
Location: ON C56 (590TH ST) APPROXIMATELY 3 MILES WEST
OF PALMER

GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 648,961.52 100.00 %
2 DI360 DIXON CONSTRUCTION CO. $ 740,472.60 114.10 %
3 CH320 CHRISTENSEN BROS., INC. $ 751,916.71 115.86 %
4 GR100 GRAVES CONSTRUCTION CO., INC. $ 878,408.42 135.35 %



IOWA DEPARTMENT OF TRANSPORTATION

STEEL BEAM GUARDRAIL BARRIER TRANSITION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 2
Bid Order: 018 Contract ID: 76-C076-066 Primary County: POCAHONTAS
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) DI360 | ( 3 ) CH320
| GODBERSEN-SMITH CONSTRUCTION |DIXON CONSTR. CO. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 140' X 30' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 570.000 CY | 10.00000 5700.00 | 15.00000 8550.00 | 20.00000 11400.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 500.000 CY | 4.00000 2000.00| 5.00000 2500.00| 8.00000 4000.00
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2115-0100000 90.370 CY | 55.00000 4970.35] 75.00000 6777.75| 50.00000 4518.50
MODIFIED SUBBASE | | |
0040 2121-7425020 67.666 TON | 30.00000 2029.98| 30.00000 2029.98| 40.00000 2706.64
GRANULAR SHOULDERS, TYPE B | | |
0050 2301-0690180 144.000 sSY | 130.00000 18720.00] 150.00000 21600.00| 140.00000 20160.00
BRIDGE APPROACH, RK-18 | | |
0060 2301-1033085 426.667 SY | 65.00000 27733.36/| 60.00000 25600.02 | 70.00000 29866.69
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8.5 IN. | | |
0070 2401-6745625 LUMP | 30000.00000 30000.00] 70000.00000 70000.00] 85000.00000 85000.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 600.000 CY | 14.00000 8400.00 | 15.00000 9000.00] 20.00000 12000.00
EXCAVATION, CLASS 20 | | |
0090 2402-2722000 25.000 CYy \ 25.00000 625.00| 50.00000 1250.00| 90.00000 2250.00
EXCAVATION, CLASS 22 | | |
0100 2403-0100010 355.900 CY | 515.00000 183288.50]| 400.00000 142360.00| 500.00000 177950.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0110 2404-7775005 85292.000 LB | 0.95000 81027.40| 0.85000 72498.20 | 1.00000 85292.00
REINFORCING STEEL, EPOXY COATED | | |
0120 2414-6424124 304.500 LF | 50.00000 15225.00] 52.00000 15834.00| 50.00000 15225.00
CONCRETE OPEN RAILING, TL-4 | | |
0130 2501-0201042 700.000 LF | 41.00000 28700.00 | 28.00000 19600.00| 32.00000 22400.00
PILES, STEEL, HP 10 X 42 | | |
0140 2501-0201253 1560.000 LF | 46.00000 71760.00| 40.00000 62400.00 | 38.00000 59280.00
PILES, STEEL, HP 12 X 53 | | |
0150 2501-5475053 648.000 LF | 65.00000 42120.00] 150.00000 97200.00 | 120.00000 77760.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P10A TYPE 3) | | |
0160 2505-4008300 50.000 LF | 10.00000 500.00] 10.00000 500.00] 23.00000 1150.00
STEEL BEAM GUARDRAIL | | |
0170 2505-4008400 4.000 EACH | 1800.00000 7200.00 | 1800.00000 7200.00 | 1700.00000 6800.00
| | |
\ \ \

SECTION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 3
Bid Order: 018 Contract ID: 76-C076-066 Primary County: POCAHONTAS
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) DI360 | ( 3 ) CH320
| GODBERSEN-SMITH CONSTRUCTION |DIXON CONSTR. CO. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0180 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00| 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0190 2505-4021700 4.000 EACH | 2000.00000 8000.00| 2000.00000 8000.00| 2200.00000 8800.00
STEEL BEAM GUARDRATIL END TERMINAL | |
0200 2507-3250005 751.750 SY | 3.00000 2255.25] 2.50000 1879.38| 2.00000 1503.50
ENGINEERING FABRIC | | |
0210 2507-6800061 710.404 TON | 38.00000 26995.35]| 40.00000 28416.16| 40.00000 28416.16
REVETMENT, CLASS E | | |
0220 2510-6745850 567.111 SY | 12.00000 6805.33| 10.00000 5671.11| 20.00000 11342.22
REMOVAL OF PAVEMENT | | |
0230 2518-6910000 2.000 EACH | 125.00000 250.00] 125.00000 250.00] 200.00000 400.00
SAFETY CLOSURE | | |
0240 2527-9263109 8.030 STA | 200.00000 1606.00| 200.00000 1606.00| 200.00000 1606.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0250 2528-8445110 LUMP | 3500.00000 3500.00| 5200.00000 5200.00| 3000.00000 3000.00
TRAFFIC CONTROL | \ \
0260 2533-4980005 LUMP | 65000.00000 65000.00|] 120000.00000 120000.00| 75000.00000 75000.00
MOBILIZATION | |
0270 2602-0000030 200.000 LF | 5.00000 1000.00| 5.00000 1000.00| 2.50000 500.00
SILT FENCE FOR DITCH CHECKS | | \
0280 2602-0000101 200.000 LF | 3.00000 600.00| 3.00000 600.00| 1.20000 240.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0290 2602-0000309 550.000 LF | 3.00000 1650.00| 3.00000 1650.00| 3.00000 1650.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
0300 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | S 648,961.52| S 740,472.60] S 751,916.71
—————————————————————————————————————————— e
CONTRACT TOTALS | S 648,961.52| S 740,472.60| S 751,916.71




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 018 4
Bid Order: 018 Contract ID: 76-C076-066 Primary County: POCAHONTAS
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) GR100 ¢ ) | ( )
| GRAVES CONSTRUCTION CO., INC | I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A 140' X 30' CONTINUOUS CONCRETE SLAB BRIDGE
I

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

I I
0010 2102-2710070 570.000 CY | 8.00000 4560.00 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2104-2710020 500.000 CY | 5.00000 2500.00 | |
EXCAVATION, CLASS 10, CHANNEL | | I
0030 2115-0100000 90.370 CY | 50.00000 4518.50]| |
MODIFIED SUBBASE | I |
0040 2121-7425020 67.666 TON | 52.00000 3518.63] |
GRANULAR SHOULDERS, TYPE B | | I
0050 2301-0690180 144.000 SY | 144.00000 20736.00] I
BRIDGE APPROACH, RK-18 | | |
0060 2301-1033085 426.667 SY | 119.00000 50773.37] |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8.5 IN. | I I
0070 2401-6745625 LUMP | 40000.00000 40000.00]| |
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2720000 600.000 CY | 30.00000 18000.00]| |
EXCAVATION, CLASS 20 | | |
0090 2402-2722000 25.000 CY | 30.00000 750.00] I
EXCAVATION, CLASS 22 | | I
0100 2403-0100010 355.900 CY | 600.00000 213540.00] |
STRUCTURAL CONCRETE (BRIDGE) | | |
0110 2404-7775005 85292.000 LB | 1.02000 86997.84| I
REINFORCING STEEL, EPOXY COATED | | I
0120 2414-6424124 304.500 LF | 60.00000 18270.00]| I
CONCRETE OPEN RAILING, TL-4 | | |
0130 2501-0201042 700.000 LF | 34.00000 23800.00| |
PILES, STEEL, HP 10 X 42 I I I
0140 2501-0201253 1560.000 LF | 40.00000 62400.00 | |
PILES, STEEL, HP 12 X 53 | | I
0150 2501-5475053 648.000 LF | 250.00000 162000.00| |
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P10A TYPE 3) I I I
0160 2505-4008300 50.000 LF | 12.00000 600.00] |
STEEL BEAM GUARDRAIL | | I
0170 2505-4008400 4.000 EACH | 2000.00000 8000.00 | |
I I I
I I I



Bid Order: 018
Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

76-C076-066

Run Date: 08/25/14
Page: 018 5

Primary County: POCAHONTAS

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2505-4021010 4.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0190 2505-4021700 4.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0200 2507-3250005 751.750 SY
ENGINEERING FABRIC

0210 2507-6800061 710.404 TON
REVETMENT, CLASS E

0220 2510-6745850 567.111 SY
REMOVAL OF PAVEMENT

0230 2518-6910000 2.000 EACH
SAFETY CLOSURE

0240 2527-9263109 8.030 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0250 2528-8445110 LUMP
TRAFFIC CONTROL

0260 2533-4980005 LUMP
MOBILIZATION

0270 2602-0000030 200.000 LF
SILT FENCE FOR DITCH CHECKS

0280 2602-0000101 200.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0290 2602-0000309 550.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

0300 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

SECTION TOTALS

CONTRACT TOTALS

( 4 ) GR100 \
GRAVES CONSTRUCTION CO., INC |
|

UNIT PRICE AMOUNT |
_____________________________ +
210.00000 840.00]|

|

2100.00000 8400.00|

|

3.00000 2255.25]

|

40.00000 28416.16/|

|

15.00000 8506.67

|

250.00000 500.00]

\

200.00000 1606.00|

\

|

5200.00000 5200.00|

|

95000.00000 95000.00 |

\

2.45000 490.00]

|

1.15000 230.00]

|

\

10.00000 5500.00|

|

|

500.00000 500.00]

|

$ 878,408.42|
_____________________________ +
$ 878,408.42|




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 019 1
Bid Order: 019 Contract ID: 88-C088-049 Primary County: UNION
Letting Date: 140715 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by CUNNINGHAM-REIS CO.
Contract Period: 90 WORK DAYS Late Start Date: 06/15/15

Project: BROS-C088(49)--5F-88
Work Type: BRIDGE REPLACEMENT - CCS
County: UNION Prj Awd Amt: $407,006.50
Route: H29
Location: OVER FOUR MILE CREEK

CUNNINGHAM-REIS CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 Cu080 CUNNINGHAM-REIS CO. $ 407,006.50 100.00 %
2 HE420 HERBERGER CONSTRUCTION CO., INC. $ 428,829.24 105.36 %
3 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 472,631.87 116.12 %
4 I0081 IOWA BRIDGE & CULVERT, L.C. $ 499,269.14 122.66 %
5 MU120 MURPHY HEAVY CONTRACTING CORP. $ 528,189.35 129.77 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

GRANULAR SURFACING ON ROAD, CLASS D
CRUSHED STONE

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 019 2
Bid Order: 019 Contract ID: 88-C088-049 Primary County: UNION
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) CUuo08o0 | ( 2 ) HE420 | ( 3 ) GO020
| CUNNINGHAM-REIS CO. | HERBERGER CONSTR. CO., INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 100'-0 X 24'-6 CCS BRIDGE
\ \ \
0010 2104-2710020 1800.000 cCY | 5.50000 9900.00] 6.15000 11070.00] 3.75000 6750.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 9500.00000 9500.00] 12400.00000 12400.00] 10000.00000 10000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 104.000 cCY \ 35.00000 3640.00] 40.00000 4160.00| 20.00000 2080.00
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 186.800 CY | 460.00000 85928.00| 495.00000 92466.00| 625.00000 116750.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 48751.000 LB | 0.75000 36563.25] 0.84000 40950.84 | 0.87000 42413.37
REINFORCING STEEL | | |
0060 2414-6424124 222.000 LF | 60.00000 13320.00] 65.00000 14430.00| 55.00000 12210.00
CONCRETE OPEN RAILING, TL-4 | | |
0070 2501-0201042 550.000 LF | 30.00000 16500.00] 33.00000 18150.00| 42.00000 23100.00
PILES, STEEL, HP 10 X 42 | | |
0080 2501-0201253 1040.000 LF | 40.00000 41600.00| 40.00000 41600.00| 47.00000 48880.00
PILES, STEEL, HP 12 X 53 | | |
0090 2501-5478053 304.000 LF | 70.00000 21280.00| 90.00000 27360.00 | 60.00000 18240.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P10L TYPE 3) | | I
0100 2507-3250005 1950.000 sSY | 3.50000 6825.00| 3.00000 5850.00| 3.00000 5850.00
ENGINEERING FABRIC | | |
0110 2507-6800061 1325.000 TON | 50.00000 66250.00| 50.00000 66250.00| 47.00000 62275.00
REVETMENT, CLASS E | | |
0120 2533-4980005 LUMP | 21000.00000 21000.00| 16100.00000 16100.00| 50000.00000 50000.00
MOBILIZATION | |
SECTION TOTALS | $ 332,306.25| $ 350,786.84| S 398,548.37
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0130 2101-0850001 0.200 ACRE | 4000.00000 800.00] 4150.00000 830.00] 7000.00000 1400.00
CLEARING AND GRUBBING | \ \
0140 2102-2710070 5081.000 CY | 6.00000 30486.00| 6.15000 31248.15] 5.50000 27945.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0150 2105-8425015 765.000 CY | 5.00000 3825.00] 5.25000 4016.25] 4.00000 3060.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0160 2312-8260081 225.000 TON | 22.00000 4950.00| 23.00000 5175.00| 25.00000 5625.00
| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 019 3
Bid Order: 019 Contract ID: 88-C088-049 Primary County: UNION
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) CUu080 | ( 2 ) HE420 | ( 3 ) GO020
| CUNNINGHAM-REIS CO. | HERBERGER CONSTR. CO., INC. | GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2417-1040024 34.000 LF | 40.00000 1360.00] 40.00000 1360.00] 40.00000 1360.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0180 2417-1040030 36.000 LF | 50.00000 1800.00| 45.00000 1620.00| 50.00000 1800.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0190 2505-4008400 4.000 EACH | 1900.00000 7600.00| 1950.00000 7800.00] 2000.00000 8000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0200 2505-4021010 4.000 EACH | 190.00000 760.00] 200.00000 800.00] 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0210 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 2050.00000 8200.00 | 2000.00000 8000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0220 2518-6910000 2.000 EACH | 200.00000 400.00] 100.00000 200.00]| 150.00000 300.00
SAFETY CLOSURE \ \ \
0230 2526-8285000 LUMP | 3900.00000 3900.00| 4000.00000 4000.00| 3200.00000 3200.00
CONSTRUCTION SURVEY \ \ \
0240 2528-8445110 LUMP | 3500.00000 3500.00| 3500.00000 3500.00| 3300.00000 3300.00
TRAFFIC CONTROL | | |
0250 2601-2634100 1.400 ACRE | 700.00000 980.00| 700.00000 980.00| 700.00000 980.00
MULCHING | | \
0260 2601-2636043 1.400 ACRE | 450.00000 630.00| 1100.00000 1540.00| 1100.00000 1540.00
SEEDING AND FERTILIZING (RURAL) | | \
0270 2602-0000020 625.000 LF | 1.75000 1093.75| 2.00000 1250.00| 2.00000 1250.00
SILT FENCE | | |
0280 2602-0000030 528.000 LF | 1.75000 924.00| 2.50000 1320.00| 2.50000 1320.00
SILT FENCE FOR DITCH CHECKS | | |
0290 2602-0000101 1153.000 LF | 0.50000 576.50] 1.00000 1153.00| 1.00000 1153.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0300 2602-0000312 620.000 LF | 3.25000 2015.00] 2.50000 1550.00] 2.50000 1550.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0310 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0320 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 74,700.25] S 78,042.40] S 74,083.50
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 407,006.50] $ 428,829.24 | $ 472,631.87




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 019 4
Bid Order: 019 Contract ID: 88-C088-049 Primary County: UNION
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) MU120 | ( )
| IOWA BRIDGE & CULVERT, L.C. |[MURPHY HEAVY CONTRACTING COR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 100'-0 X 24'-6 CCS BRIDGE
\ \ \
0010 2104-2710020 1800.000 CY | 4.50000 8100.00| 10.00000 18000.00]
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 22000.00000 22000.00| 40000.00000 40000.00|
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 104.000 cCY | 30.00000 3120.00] 35.00000 3640.00]
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 186.800 CY | 575.00000 107410.00| 485.00000 90598.00|
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2404-7775000 48751.000 LB | 0.79000 38513.29| 0.85000 41438.35|
REINFORCING STEEL | | |
0060 2414-6424124 222.000 LF | 85.00000 18870.00] 75.00000 16650.00]
CONCRETE OPEN RAILING, TL-4 | | |
0070 2501-0201042 550.000 LF | 29.00000 15950.00] 32.00000 17600.00]
PILES, STEEL, HP 10 X 42 | | |
0080 2501-0201253 1040.000 LF | 35.00000 36400.00| 35.00000 36400.00|
PILES, STEEL, HP 12 X 53 | | |
0090 2501-5478053 304.000 LF | 95.00000 28880.00 | 150.00000 45600.00|
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 12 X 53 (P10L TYPE 3) | | |
0100 2507-3250005 1950.000 sSY \ 3.50000 6825.00| 3.50000 6825.00|
ENGINEERING FABRIC | | |
0110 2507-6800061 1325.000 TON | 55.00000 72875.00| 48.00000 63600.00|
REVETMENT, CLASS E | | |
0120 2533-4980005 LUMP | 59000.00000 59000.00| 37000.00000 37000.00]
MOBILIZATION | \ \

SECTION TOTALS | S 417,943.29]| S 417,351.35] S
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS

\ \ \

0130 2101-0850001 0.200 ACRE | 15000.00000 3000.00| 7500.00000 1500.00|

CLEARING AND GRUBBING | | |

0140 2102-2710070 5081.000 CY | 7.40000 37599.40| 10.00000 50810.00|

EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |

0150 2105-8425015 765.000 CY | 4.50000 3442.50] 12.00000 9180.00]
TOPSOIL, STRIP, SALVAGE AND SPREAD | |

0160 2312-8260081 225.000 TON | 21.00000 4725.00 | 26.00000 5850.00|
GRANULAR SURFACING ON ROAD, CLASS D | |

| | |

CRUSHED STONE



Bid Order: 019
Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

88-C088-049

Run Date: 08/25/14
Page: 019 5

Primary County: UNION

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2417-1040024 34.000 LF
CULVERT, CORRUGATED METAL ENTRANCE PIPE
24 IN. DIA.

0180 2417-1040030 36.000 LF
CULVERT, CORRUGATED METAL ENTRANCE PIPE
30 IN. DIA.

0190 2505-4008400 4.000 EACH
STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

0200 2505-4021010 4.000 EACH
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED

0210 2505-4021700 4.000 EACH
STEEL BEAM GUARDRAIL END TERMINAL

0220 2518-6910000 2.000 EACH
SAFETY CLOSURE

0230 2526-8285000 LUMP
CONSTRUCTION SURVEY

0240 2528-8445110 LUMP
TRAFFIC CONTROL

0250 2601-2634100 1.400 ACRE
MULCHING

0260 2601-2636043 1.400 ACRE
SEEDING AND FERTILIZING (RURAL)

0270 2602-0000020 625.000 LF
SILT FENCE

0280 2602-0000030 528.000 LF
SILT FENCE FOR DITCH CHECKS

0290 2602-0000101 1153.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0300 2602-0000312 620.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0310 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0320 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

CONTRACT TOTALS

4 )

(
IOWA BRIDGE & CULVERT,

38.
2000.

200.
2000.
150.
3200.
2200.
700.

435.

10081

80000

00000

00000

00000

00000

00000

00000

00000

00000

.75000
.75000

.50000

.25000

.00000

(5 ) MU120 \

L.C. |[MURPHY HEAVY CONTRACTING COR |
| |

AMOUNT | UNIT PRICE AMOUNT |
963.90| 39.00000 1326.00]
\ \

| |
1396.80] 55.00000 1980.00|
| |

| |
8000.00 | 2200.00000 8800.00 |
| |

| \

800.00 ]| 220.00000 880.00 |
| |
8000.00 | 2200.00000 8800.00 |
| |
300.00] 2.00000 4.00]
| |
3200.00] 3500.00000 3500.00]
\ \
2200.00 ]| 3500.00000 3500.00]
\ \

980.00 | 700.00000 980.00 |
| |
609.00| 1200.00000 1680.00|
| |
1093.75| 3.00000 1875.00]
| |
924.00| 2.50000 1320.00]
| |
576.50] 1.00000 1153.00]
\ \

| |
2015.00| 10.00000 6200.00 |
| |

| |
500.00] 500.00000 500.00]
| |
1000.00 ]| 1000.00000 1000.00]
| |
81,325.85] $ 110,838.00]
o +
499,269.14 $ 528,189.35]

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 020 1
Bid Order: 020 Contract ID: 90-C090-074 Primary County: WAPELLO
Letting Date: 140715 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to HERBERGER CONSTR. CO., INC.
Contract Period: 55 WORK DAYS Late Start Date: 09/15/14

Project: BROS-C090(74)--8J-90
Work Type: BRIDGE REPLACEMENT - CCS
County: WAPELLO Prj Awd Amt: $364,198.21
Route: 100TH STREET
Location: OVER BUCKEYE CREEK

HERBERGER CONSTRUCTION CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HE420 HERBERGER CONSTRUCTION CO., INC. $ 364,198.21 100.00 %
2 Cu080 CUNNINGHAM-REIS CO. $ 381,446.35 104.73 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 409,470.32 112.43 %
4 MU181 MUSCATINE BRIDGE CO., INC. $ 423,494.00 116.28 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 2
Bid Order: 020 Contract ID: 90-C090-074 Primary County: WAPELLO
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) CUu080 | ( 3 ) 10081
|HERBERGER CONSTR. CO., INC. | CUNNINGHAM-REIS CO. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ITEMS FOR A 80'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 0.500 ACRE | 6000.00000 3000.00| 5000.00000 2500.00] 6000.00000 3000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 3256.000 CY | 8.10000 26373.60| 8.00000 26048.00 | 18.25000 59422.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 1452.000 CY | 4.25000 6171.00] 4.00000 5808.00 | 8.00000 11616.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 2251.700 CY | 6.25000 14073.13] 6.00000 13510.20] 6.00000 13510.20
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2312-8260051 1400.000 TON | 16.50000 23100.00| 16.00000 22400.00 | 16.00000 22400.00
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0060 2401-6745625 LUMP | 9600.00000 9600.00 | 13000.00000 13000.00| 17000.00000 17000.00
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 58.000 CY | 30.00000 1740.00] 40.00000 2320.00] 30.00000 1740.00
EXCAVATION, CLASS 20 | | I
0080 2403-0100010 157.800 CY | 575.00000 90735.00 | 550.00000 86790.00 | 495.00000 78111.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0090 2404-7775000 39321.000 LB | 0.88000 34602.48| 0.75000 29490.75| 0.82000 32243.22
REINFORCING STEEL | | |
0100 2414-6424124 182.200 LF | 65.00000 11843.00| 60.00000 10932.00| 85.00000 15487.00
CONCRETE OPEN RAILING, TL-4 | | |
0110 2417-1040024 76.000 LF | 45.00000 3420.00] 40.00000 3040.00] 29.50000 2242 .00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0120 2501-0201042 1560.000 LF | 36.00000 56160.00] 43.00000 67080.00| 35.00000 54600.00
PILES, STEEL, HP 10 X 42 | | |
0130 2501-5478042 168.000 LF | 85.00000 14280.00] 90.00000 15120.00] 75.00000 12600.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10L TYPE 3) | | |
0140 2505-4008400 4.000 EACH | 1800.00000 7200.00] 1800.00000 7200.00] 1800.00000 7200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0150 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0160 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1875.00000 7500.00 | 1875.00000 7500.00
STEEL BEAM GUARDRATL END TERMINAL | |
0170 2507-3250005 2400.000 sSY | 3.00000 7200.00 | 1.50000 3600.00| 3.00000 7200.00
| | \

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 3
Bid Order: 020 Contract ID: 90-C090-074 Primary County: WAPELLO
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) HE420 | ( 2 ) CU080 | ( 3 ) 10081
| HERBERGER CONSTR. CO., INC. |CUNNINGHAM-REIS CO. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0180 2507-6800061 261.000 TON | 38.00000 9918.00] 35.00000 9135.00] 36.50000 9526.50
REVETMENT, CLASS E | | |
0190 2518-6910000 4.000 EACH | 125.00000 500.00] 100.00000 400.00] 125.00000 500.00
SAFETY CLOSURE | |
0200 2528-8445110 LUMP | 2000.00000 2000.00 | 3500.00000 3500.00 | 1500.00000 1500.00
TRAFFIC CONTROL | |
0210 2533-4980005 LUMP | 17500.00000 17500.00 | 35000.00000 35000.00 | 35000.00000 35000.00
MOBILIZATION | | |
0220 2601-2634100 3.200 ACRE | 700.00000 2240.00 | 700.00000 2240.00 | 700.00000 2240.00
MULCHING | | |
0230 2601-2636043 3.200 ACRE | 700.00000 2240.00 | 700.00000 2240.00 | 700.00000 2240.00
SEEDING AND FERTILIZING (RURAL) | | |
0240 2602-0000020 3808.000 LF | 1.50000 5712.00 | 1.50000 5712.00 | 1.50000 5712.00
SILT FENCE | | |
0250 2602-0000030 1096.000 LF | 1.75000 1918.00| 1.65000 1808.40| 1.65000 1808.40
SILT FENCE FOR DITCH CHECKS | | |
0260 2602-0000101 4904.000 LF | 0.50000 2452.00 | 0.50000 2452.00 | 0.50000 2452.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0270 2602-0000320 330.000 LF | 4.00000 1320.00| 4.00000 1320.00| 4.00000 1320.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | \
0280 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | \
SECTION TOTALS | $ 364,198.21| $ 381,446.35| $ 409,470.32
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 364,198.21| $ 381,446.35| $ 409,470.32




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 020 4
Bid Order: 020 Contract ID: 90-C090-074 Primary County: WAPELLO
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) MUl8l ¢ ) | ( )
|IMUSCATINE BRIDGE CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P

SECTION 0001 ITEMS FOR A 80'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE

\ \ \
0010 2101-0850001 0.500 ACRE | 6000.00000 3000.00]| |
CLEARING AND GRUBBING | | |
0020 2102-2710070 3256.000 CY | 18.25000 59422.00 | \
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 1452.000 CY | 8.00000 11616.00]| \
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 2251.700 CY | 6.00000 13510.20] |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0050 2312-8260051 1400.000 TON | 16.00000 22400.00] |
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0060 2401-6745625 LUMP | 18700.00000 18700.00 | |
REMOVAL OF EXISTING BRIDGE | | |
0070 2402-2720000 58.000 CY | 10.00000 580.00| |
EXCAVATION, CLASS 20 | \ \
0080 2403-0100010 157.800 CY | 480.00000 75744.00 | |
STRUCTURAL CONCRETE (BRIDGE) | | \
0090 2404-7775000 39321.000 LB | 0.90000 35388.90| |
REINFORCING STEEL | | |
0100 2414-6424124 182.200 LF | 60.00000 10932.00]| \
CONCRETE OPEN RAILING, TL-4 | | |
0110 2417-1040024 76.000 LF | 29.50000 2242 .00 | \
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0120 2501-0201042 1560.000 LF | 31.00000 48360.00 | |
PILES, STEEL, HP 10 X 42 | | |
0130 2501-5478042 168.000 LF | 75.00000 12600.00| \
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10L TYPE 3) | | |
0140 2505-4008400 4.000 EACH | 1800.00000 7200.00 | |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0150 2505-4021010 4.000 EACH | 200.00000 800.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0160 2505-4021700 4.000 EACH | 1875.00000 7500.00 | |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0170 2507-3250005 2400.000 SY | 3.00000 7200.00 | \
| | |

ENGINEERING FABRIC



Bid Order: 020
Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

90-C090-074

Run Date: 08/25/14
Page: 020 5

Primary County: WAPELLO

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2507-6800061 261.000 TON
REVETMENT, CLASS E

0190 2518-6910000 4.000 EACH
SAFETY CLOSURE

0200 2528-8445110 LUMP
TRAFFIC CONTROL

0210 2533-4980005 LUMP
MOBILIZATION

0220 2601-2634100 3.200 ACRE
MULCHING

0230 2601-2636043 3.200 ACRE
SEEDING AND FERTILIZING (RURAL)

0240 2602-0000020 3808.000 LF
SILT FENCE

0250 2602-0000030 1096.000 LF
SILT FENCE FOR DITCH CHECKS

0260 2602-0000101 4904.000 LF

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0270 2602-0000320 330.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

0280 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

SECTION TOTALS

CONTRACT TOTALS

=

4 )

125.

1500.

58500

700.

700.

1

MU181

USCATINE BRIDGE CO.,

.00000

00000

00000

.50000

.65000

.50000

.00000

.00000

INC.

1500.
58500.
2240.
2240.
5712.
1808.

2452.

1320.

500.

423,494.

423,494.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

021 Contract ID: 92-C092-086
140715 10:00 A.M.
CONTRACT SIGNED by DELONG CONSTRUCTION, INC.

20 WORK DAYS Late Start Date: 09/29/14

Run Date: 08/25/14
Page: 021 1

Primary County: WASHINGTON
No Established DBE Goal

Project: ER-C092(86)--58-92
Work Type: RCB CULVERT EXTENSION - SINGLE BOX
County: WASHINGTON Prj Awd Amt: $119,877.35
Route: W55
Location: COUNTY ROAD W55 - 2700 BLOCK OF WAYLAND ROAD
RANK VENDOR NO./NAME

1 DE157 DELONG CONSTRUCTION, INC.
2 10081 IOWA BRIDGE & CULVERT, L.C.

TOTAL % OVER
BID LOW BID
$ 119,877.35 100.00 %
$ 128,391.56 107.10 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 021 2
Bid Order: 021 Contract ID: 92-C092-086 Primary County: WASHINGTON
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) DE157 | ( 2 ) I0081 | ( )
| DELONG CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A 3' X 3' X 44'-2 REINFORCED BOX CULVERT EXTENSION
\

\ \
0010 2101-0850001 0.220 ACRE | 6135.00000 1349.70] 6764.64000 1488.22]
CLEARING AND GRUBBING | | |
0020 2102-2710070 5568.000 CY | 8.60000 47884 .80 | 9.70000 54009.60|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 908.000 cCY | 6.20000 5629.60| 6.84000 6210.72|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2121-7425020 193.000 TON | 29.50000 5693.50] 32.47000 6266.71 |
GRANULAR SHOULDERS, TYPE B | | |
0050 2401-6745650 LUMP | 2000.00000 2000.00] 2000.00000 2000.00|
REMOVAL OF EXISTING STRUCTURES | \ \
0060 2402-2720000 26.000 cCY | 30.00000 780.00] 30.00000 780.00]
EXCAVATION, CLASS 20 | | \
0070 2402-2725005 26.000 TON | 40.00000 1040.00] 40.00000 1040.00]
FOUNDATION TREATMENT MATERIAL | | |
0080 2403-0100020 26.600 CY \ 700.00000 18620.00| 700.00000 18620.00|
STRUCTURAL CONCRETE (RCB CULVERT) | |
0090 2404-7775000 3188.000 LB | 2.50000 7970.00] 2.50000 7970.00|
REINFORCING STEEL | | |
0100 2507-3250005 72.000 SY | 9.75000 702.00] 10.75000 774.00]
ENGINEERING FABRIC \ \ \
0110 2507-6800061 48.000 TON | 54.00000 2592.00] 59.54000 2857.92|
REVETMENT, CLASS E | | \
0120 2518-6910000 2.000 EACH | 200.00000 400.00] 220.53000 441.06|
SAFETY CLOSURE | |
0130 2519-4200140 1220.000 LF | 5.05000 6161.00| 5.57000 6795.40 |
REMOVAL OF FENCE, FIELD | | |
0140 2528-8445110 LUMP | 1200.00000 1200.00] 1323.15000 1323.15]
TRAFFIC CONTROL | | |
0150 2533-4980005 LUMP | 9900.00000 9900.00 | 12000.00000 12000.00|
MOBILIZATION \ \
0160 2601-2634100 1.700 ACRE | 700.00000 1190.00] 700.00000 1190.00]
MULCHING | \ \
0170 2601-2636043 1.700 ACRE | 2070.00000 3519.00] 771.84000 1312.13]
SEEDING AND FERTILIZING (RURAL) | | |
0180 2602-0000020 175.000 LF | 2.25000 393.75] 3.31000 579.25]|
SILT FENCE | | |
0190 2602-0000030 360.000 LF | 2.70000 972.00] 3.31000 1191.60]
| | |

SILT FENCE FOR DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 021 3
Bid Order: 021 Contract ID: 92-C092-086 Primary County: WASHINGTON
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) DE157 | ( 2 ) I0081 | ( )
| DELONG CONSTRUCTION, INC. | IOWA BRIDGE & CULVERT, L.C. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0200 2602-0000101 38.000 LF | 10.00000 380.00] 1.10000 41.80|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0210 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0220 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00]|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 119,877.35] S 128,391.56] S
—————————————————————————————————————————— e
| |

CONTRACT TOTALS $ 119,877.35 $ 128,391.56] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 022 1
Bid Order: 022 Contract ID: 03-0261-028 Primary County: ALLAMAKEE
Letting Date: 140715 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by SKYLINE CONSTRUCTION, INC.
Contract Period: 25 WORK DAYS Late Start Date: 08/25/14

Project: BRFEFN-026-1(28)--39-03
Work Type: PERMANENT SCOUR COUNTERMEASURES
County: ALLAMAKEE Prj Awd Amt: $427,000.00
Route: IOWA 26
Location: OVER UPPER IOWA RIVER 0.6 MILE S. OF CO. RD.
A26

RIEHM CONSTRUCTION CO.
Non-responsive bid submitted: Did not submit a Bid Bond

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 SK040 SKYLINE CONSTRUCTION, INC. $ 427,000.00 100.00 %

RIO80 RIEHM CONSTRUCTION CO. IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 022 2
Bid Order: 022 Contract ID: 03-0261-028 Primary County: ALLAMAKEE
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) SKO040 | ( ) | ( )
| SKYLINE CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 3900.00000 3900.00] |
TRAFFIC CONTROL | | |
0020 2528-8445113 100.000 EACH | 245.00000 24500.00] |
FLAGGERS | | |
0030 2602-0000212 400.000 LF | 20.00000 8000.00| |
FLOATING SILT CURTAIN (HANGING) | | |
0040 2602-0000240 200.000 LF | 2.50000 500.00] \
MAINTENANCE OF FLOATING SILT CURTAIN | | |
0050 2602-0010020 1.000 EACH | 1000.00000 1000.00] |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 37,900.00| $ | $
—————————————————————————————————————————— o
SECTION 0002  REPAIRS TO A 258'0 X 36'-6 PRETENSTIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0060 2402-0425031 4500.000 TON | 21.00000 94500.00 | |
GRANULAR BACKFILL | | |
0080 2507-3250005 535.000 SY | 5.00000 2675.00| |
ENGINEERING FABRIC | | |
0090 2507-6800021 5810.000 TON | 42.50000 246925.00 | |
REVETMENT, CLASS B | | |
0100 2533-4980005 LUMP | 45000.00000 45000.00 | |
MOBILIZATION | | |
SECTION TOTALS | S 389,100.00] S | S
—————————————————————————————————————————— o
CONTRACT TOTALS | S 427,000.00] S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 101 1
Bid Order: 101 Contract ID: 09-C009-073 Primary County: BREMER
Letting Date: 140715 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CROELL AND SUBSIDIARY
Contract Period: 45 WORK DAYS Late Start Date: 08/18/14

Project: STP-S-C009(073)--5E-09
Work Type: PCC OVERLAY - UNBONDED
County: BREMER Prj Awd Amt: $1,745,804.07
Route: V-43
Location: IN THE CITY OF TRIPOLI FROM IA 3 TO IA 93

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  CR334 CROELL AND SUBSIDIARY $ 1,745,804.07 100.00 %
2  CE099 CEDAR VALLEY CORP., LLC. $ 1,943,102.20 111.30 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 09-C009-073 Primary County: BREMER
Letting Date: 07/15/14 10:00 A.M.
1 ) CR334 2 ) CE099 ( )

Q —~

(
CROELL AND SUBSIDIARY EDAR VALLEY CORP., LLC.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

I \ \

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 4893.280 TON | 18.00000 88079.04 | 18.13000 88715.17|
GRANULAR SHOULDERS, TYPE B | | |
0020 2123-7450000 609.980 STA | 195.00000 118946.10| 174.00000 106136.52|
SHOULDER CONSTRUCTION, EARTH | | |
0030 2212-0475095 6.632 MILE | 1200.00000 7958.40] 2567.00000 17024.34 |
CLEANING AND PREPARATION OF BASE | \ \
0040 2214-5145150 79971.780 SY | 1.20000 95966.14| 1.10000 87968.96 |
PAVEMENT SCARIFICATION | | \
0050 2301-9091000 3.000 EACH | 300.00000 900.00| 1.00000 3.00]
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0060 2303-0023500 978.680 TON | 55.93000 54737.57| 56.00000 54806.08|
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | \
MIX, NO SPCL FRIC REQ | | |
0070 2303-0245828 58.720 TON | 588.00000 34527.36| 588.00000 34527.36|
ASPHALT BINDER, PG 58-28 | | |
0080 2303-6911000 LUMP | 250.00000 250.00] 250.00000 250.00]
HOT MIX ASPHALT PAVEMENT SAMPLES \ \ \
0090 2310-5151600 12523.260 CY | 65.50000 820273.53| 70.03000 877003.90|
PORTLAND CEMENT CONCRETE OVERLAY, QM-C, | | \
FURNISH ONLY | | |
0100 2310-5151630 74931.840 SY | 4.97000 372411.24 5.28000 395640.12]
PORTLAND CEMENT CONCRETE OVERLAY, QM-C, | | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0110 2435-0600010 6.000 EACH | 690.00000 4140.00] 690.00000 4140.00|
MANHOLE ADJUSTMENT, MINOR | | |
0120 2505-4008120 504.000 LF | 8.00000 4032.00] 8.00000 4032.00]
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0130 2505-4008300 150.000 LF | 20.00000 3000.00] 20.00000 3000.00]
STEEL BEAM GUARDRAIL | \ \
0140 2505-4021700 4.000 EACH | 1800.00000 7200.00] 1800.00000 7200.00]
STEEL BEAM GUARDRAIL END TERMINAL | | |
0150 2505-4502100 2.000 EACH | 650.00000 1300.00] 650.00000 1300.00]
STEEL BEAM GUARDRAIL, POST ADAPTER UNIT | | |
BA-210 | | |
0160 2511-7526006 9.950 SY | 112.50000 1119.38| 160.00000 1592.00|
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0170 2511-7528101 16.000 SF | 55.00000 880.00] 26.00000 416.00]
| | |

DETECTABLE WARNINGS



Bid Order: 101

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 09-C009-073

Run Date: 08/25/14
Page: 101 3

Primary County: BREMER

Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) CE099 | ( )
| CROELL AND SUBSIDIARY |CEDAR VALLEY CORP., LLC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it et
0180 2518-6910000 8.000 EACH | 150.00000 1200.00] 65.00000 520.00]
SAFETY CLOSURE | | |
0190 2526-8285000 LUMP | 29000.00000 29000.00| 41000.00000 41000.00]
CONSTRUCTION SURVEY | | |
0200 2527-9263109 814.140 STA | 16.50000 13433.31] 12.50000 10176.75]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0210 2528-8445110 LUMP | 8000.00000 8000.00] 20000.00000 20000.00|
TRAFFIC CONTROL | | |
0220 2528-8445113 10.000 EACH | 345.00000 3450.00 | 345.00000 3450.00 |
FLAGGERS | | \
0230 2533-4980005 LUMP | 75000.00000 75000.00] 184200.00000 184200.00]
MOBILIZATION | | |
SECTION TOTALS | S 1,745,804.07] S 1,943,102.20] S
—————————————————————————————————————————— o
CONTRACT TOTALS | S 1,745,804.07] S 1,943,102.20] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 102 1
Bid Order: 102 Contract ID: 52-7662-608 Primary County: JOHNSON
Letting Date: 140715 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to RATHJE CONSTRUCTION CO.
Contract Period: 130 WORK DAYS Late Start Date: 04/06/15

Project: STP-U-7662(608)--70-52
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: JOHNSON Prj Awd Amt: $3,148,211.54
Route: IRELAND AVE EXIT
Location: IN THE CITY OF TIFFIN, FROM US 6 TO CLEAR
CREEK AND US 6 FROM W. OF IRELAND AVE, 1000’
E. AND ON 3RD, COLLEGE AND RR

RATHJE CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

1 RA260 RATHJE CONSTRUCTION CO. $ 3,148,211.54 100.00
2 ST780 STREB CONSTRUCTION CO., INC. $ 3,212,470.15 102.04
3 ME380 METRO PAVERS, INC. $ 3,229,399.32 102.57
4 TS020 TSCHIGGFRIE EXCAVATING CO. $ 3,331,870.63 105.83



IOWA DEPARTMENT OF TRANSPORTATION

STANDARD OR SLIP FORM PORTLAND CEMENT

CONCRETE PAVEMENT, CLASS C, CLASS

3

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 2
Bid Order: 102 Contract ID: 52-7662-608 Primary County: JOHNSON
Letting Date: 07/15/14 10:00 A.M.
\ 1 ) RA260 | ( 2 ) ST780 | ( 3 ) ME380
|RATHJE CONSTRUCTION CO. | STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.400 ACRE | 10500.00000 4200.00] 5000.00000 2000.00| 8700.00000 3480.00
CLEARING AND GRUBBING | | |
0020 2101-0850002 633.000 UNIT | 16.00000 10128.00] 21.00000 13293.00] 20.60000 13039.80
CLEARING AND GRUBBING | | |
0030 2102-2710070 6808.460 CY | 7.55000 51403.87| 8.95000 60935.72| 10.85000 73871.79
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2102-2710090 833.360 CY | 9.50000 7916.92| 11.95000 9958.65| 11.95000 9958.65
EXCAVATION, CLASS 10, WASTE | | |
0050 2102-2713090 1698.130 CY | 10.50000 17830.37| 11.95000 20292.65| 14.90000 25302.14
EXCAVATION, CLASS 13, WASTE | | |
0060 2105-8425015 5630.950 CY | 17.00000 95726.15] 5.50000 30970.23] 7.85000 44202.96
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0070 2109-8225100 40.600 STA | 500.00000 20300.00| 1350.00000 54810.00| 900.00000 36540.00
SPECIAL COMPACTION OF SUBGRADE | | |
0080 2115-0100000 4976.620 CY | 27.50000 136857.05] 30.00000 149298.60| 37.00000 184134.94
MODIFIED SUBBASE | | |
0090 2122-5500060 101.000 sY | 82.00000 8282.00| 82.00000 8282.00| 82.00000 8282.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0100 2125-2225050 8.800 STA | 1200.00000 10560.00] 2475.00000 21780.00| 600.00000 5280.00
RESHAPING DITCHES | | |
0110 2210-0475290 65.000 TON | 30.00000 1950.00| 21.00000 1365.00| 25.50000 1657.50
MACADAM STONE BASE | | |
0120 2212-0475095 0.190 MILE | 10000.00000 1900.00| 10000.00000 1900.00| 10000.00000 1900.00
CLEANING AND PREPARATION OF BASE | | |
0130 2212-5070310 136.000 sSY | 85.00000 11560.00] 125.00000 17000.00] 85.00000 11560.00
PATCHES, FULL-DEPTH REPAIR | | |
0140 2212-5070330 8.000 EACH | 75.00000 600.00 | 200.00000 1600.00| 500.00000 4000.00
PATCHES BY COUNT (REPAIR) | | I
0150 2213-6745500 1.190 STA | 775.00000 922.25] 1250.00000 1487.50| 1500.00000 1785.00
REMOVAL OF CURB | | |
0160 2213-7100400 8.000 EACH | 100.00000 800.00] 275.00000 2200.00] 75.00000 600.00
RELOCATION OF MAIL BOXES | | |
0170 2214-5145150 3773.270 SY | 3.25000 12263.13]| 5.00000 18866.35] 5.75000 21696.30
PAVEMENT SCARIFICATION | | |
0180 2301-1033080 4146.000 SY | 32.65000 135366.90| 39.60000 164181.60| 34.55000 143244.30
| | |
| | |
| | |

DURABILITY, 8 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 3
Bid Order: 102 Contract ID: 52-7662-608 Primary County: JOHNSON
Letting Date: 07/15/14 10:00 A.M.
1 ) RA260 2 ) ST780 3 ) ME380

w0 —~
=

(
RATHJE CONSTRUCTION CO. TREB CONSTRUCTION CO., INC. ETRO PAVERS, INC.

LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2301-1033090 8168.860 SY | 38.75000 316543.33] 43.50000 355345.41 39.50000 322669.97
STANDARD OR SLIP FORM PORTLAND CEMENT | \
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 9 IN. | | \
0200 2301-6911722 LUMP | 2500.00000 2500.00 | 3000.00000 3000.00]| 3500.00000 3500.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES \ \ \
0210 2302-1200100 2102.150 SY | 43.85000 92179.28| 57.70000 121294.06| 51.00000 107209.65
PORTLAND CEMENT CONCRETE PAVEMENT \ \ \
WIDENING, 10 IN. | | |
0220 2303-0001000 30.000 TON | 165.00000 4950.00 | 165.00000 4950.00 | 165.00000 4950.00
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | | \
0230 2303-0031750 158.140 TON | 83.00000 13125.62 | 83.00000 13125.62| 83.00000 13125.62
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 3/4 IN. MIX | | |
0240 2303-0032500 81.560 TON | 72.00000 5872.32| 72.00000 5872.32| 72.00000 5872.32
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0250 2303-0033500 1000.000 TON | 78.00000 78000.00 | 78.00000 78000.00 | 78.00000 78000.00
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | |
SPECIAL FRICTION REQUIREMENT | | |
0260 2303-0246422 68.980 TON | 690.00000 47596.20 | 690.00000 47596.20 | 690.00000 47596.20
ASPHALT BINDER, PG 64-22 | | |
0270 2303-6911000 LUMP | 4300.00000 4300.00 | 4380.00000 4380.00 | 4380.00000 4380.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0280 2303-9093010 174.380 SY | 88.00000 15345.44| 88.00000 15345.44| 88.00000 15345.44
HOT MIX ASPHALT, DRIVEWAY \ \ \
0290 2315-8275025 200.000 TON | 21.00000 4200.00 | 20.00000 4000.00 | 22.30000 4460.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | \
STONE | | |
0300 2401-6745910 32.000 EACH | 85.00000 2720.00| 85.00000 2720.00]| 100.00000 3200.00
REMOVAL OF SIGN | | I
0310 2416-0100012 2.000 EACH | 1625.00000 3250.00]| 900.00000 1800.00 | 950.00000 1900.00
APRONS, CONCRETE, 12 IN. DIA. | | |
0320 2416-0100015 5.000 EACH | 1675.00000 8375.00| 950.00000 4750.00 | 1000.00000 5000.00
APRONS, CONCRETE, 15 IN. DIA. | | |
0330 2416-0100018 2.000 EACH | 1750.00000 3500.00 | 1025.00000 2050.00 | 1100.00000 2200.00
| | |

APRONS, CONCRETE, 18 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 4
Bid Order: 102 Contract ID: 52-7662-608 Primary County: JOHNSON
Letting Date: 07/15/14 10:00 A.M.
1 ) RA260 2 ) ST780 3 ) ME380

0~

( I (
RATHJE CONSTRUCTION CO. TREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.
|

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0340 2416-0100024 1.000 EACH | 1950.00000 1950.00] 1265.00000 1265.00| 1300.00000 1300.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0350 2416-0100036 5.000 EACH | 2425.00000 12125.00| 1800.00000 9000.00| 1900.00000 9500.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0360 2416-1160036 69.000 LF | 95.00000 6555.00 | 55.50000 3829.50] 82.00000 5658.00
CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. | | |
DIA. | | |
0370 2430-0000100 977.820 SF | 24.00000 23467.68]| 25.00000 24445 .50 22.50000 22000.95
MODULAR BLOCK RETAINING WALL | | |
0380 2435-0130148 3.000 EACH | 3800.00000 11400.00| 3285.00000 9855.00 | 3100.00000 9300.00
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0390 2435-0140148 6.000 EACH | 2725.00000 16350.00| 2750.00000 16500.00| 2500.00000 15000.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0400 2435-0140160 3.000 EACH | 3900.00000 11700.00| 4200.00000 12600.00| 3900.00000 11700.00
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |
0410 2435-0140172 2.000 EACH | 4325.00000 8650.00] 5350.00000 10700.00| 4500.00000 9000.00
MANHOLE, STORM SEWER, SW-401, 72 IN. | | |
0420 2435-0140210 1.000 EACH | 3500.00000 3500.00] 5700.00000 5700.00] 3700.00000 3700.00
MANHOLE, STORM SEWER, SW-402 MODIFIED | | |
0430 2435-0250800 9.000 EACH | 2400.00000 21600.00] 3575.00000 32175.00| 3200.00000 28800.00
INTAKE, SW-508 | \ |
0440 2435-0250900 23.000 EACH | 2800.00000 64400.00] 3800.00000 87400.00| 3900.00000 89700.00
INTAKE, SW-509 | \ |
0450 2435-0251000 9.000 EACH | 3300.00000 29700.00] 4300.00000 38700.00| 4100.00000 36900.00
INTAKE, SW-510 | |
0460 2435-0251100 1.000 EACH | 2500.00000 2500.00] 3500.00000 3500.00] 2600.00000 2600.00
INTAKE, SW-511 | |
0470 2435-0251236 1.000 EACH | 1350.00000 1350.00] 2525.00000 2525.00] 2500.00000 2500.00
INTAKE, SW-512, 36 IN. | | |
0480 2435-0400000 1.000 EACH | 800.00000 800.00] 4835.00000 4835.00] 1500.00000 1500.00
DROP CONNECTION, SW-307 | | |
0490 2435-0600110 5.000 EACH | 1100.00000 5500.00] 1500.00000 7500.00] 600.00000 3000.00
INTAKE ADJUSTMENT, MINOR | | |
0500 2435-0700010 2.000 EACH | 800.00000 1600.00| 2075.00000 4150.00] 800.00000 1600.00
CONNECTION TO EXISTING MANHOLE | | |
0510 2502-8213204 7306.830 LF | 10.00000 73068.30| 8.25000 60281.35| 7.00000 51147.81
SUBDRAIN, PVC, STANDARD, PERFORATED, 4 | | |
IN. | \ \
0520 2502-8220193 79.000 EACH | 75.00000 5925.00] 125.00000 9875.00 | 120.00000 9480.00
| | \

SUBDRAIN OUTLET (RF-19C)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 5
Bid Order: 102 Contract ID: 52-7662-608 Primary County: JOHNSON
Letting Date: 07/15/14 10:00 A.M.
1 ) RA260 2 ) ST780 3 ) ME380

w0 —~
=

(
RATHJE CONSTRUCTION CO. TREB CONSTRUCTION CO., INC. ETRO PAVERS, INC.

LINE NO / ITEM CODE / ALT

I I I
I I I
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0530 2503-0114212 192.860 LF | 53.00000 10221.58] 48.00000 9257.28] 39.00000 7521.54
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 12 IN. | | I
0540 2503-0114215 1693.350 LF | 43.00000 72814.05] 49.50000 83820.83]| 55.00000 93134.25
STORM SEWER GRAVITY MAIN, TRENCHED, | | I
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0550 2503-0114218 1492.850 LF | 44.00000 65685.40 | 51.50000 76881.78]| 59.00000 88078.15
STORM SEWER GRAVITY MAIN, TRENCHED, | | I
REINFORCED CONCRETE PIPE (RCP), 2000D | I
(CLASS III), 18 IN. | | |
0560 2503-0114224 345.830 LF | 61.00000 21095.63 58.75000 20317.51] 65.00000 22478.95
STORM SEWER GRAVITY MAIN, TRENCHED, | | I
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0570 2503-0114236 1036.250 LF | 82.00000 84972.50] 77.00000 79791.25] 105.00000 108806.25
STORM SEWER GRAVITY MAIN, TRENCHED, I I I
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 36 IN. | | I
0580 2503-0144436 100.000 LF | 700.00000 70000.00 | 925.00000 92500.00 | 1000.00000 100000.00
STORM SEWER GRAVITY MAIN WITH CASING | | I
PIPE, TRENCHLESS, REINFORCED CONCRETE | |
PIPE (RCP), 3000D (CLASS IV), 36 IN. | | |
0590 2503-0200036 1710.500 LF | 16.00000 27368.00] 20.00000 34210.00| 10.00000 17105.00
REMOVE STORM SEWER PIPE LESS THAN OR | | I
EQUAL TO 36 IN. | I I
0600 2504-0114008 694.860 LF | 41.50000 28836.69| 35.75000 24841.25] 154.00000 107008.44
SANITARY SEWER GRAVITY MAIN, TRENCHED, | |
POLYVINYL CHLORIDE PIPE (PVC), 8 IN. | | I
0610 2504-0200404 100.900 LF | 50.00000 5045.00 | 49.77000 5021.79] 104.00000 10493.60
SANITARY SEWER SERVICE STUB, POLYVINYL | | I
CHLORIDE PIPE (PVC), 4 IN. | | |
0620 2504-0240036 312.000 LF | 6.00000 1872.00| 20.00000 6240.00] 7.00000 2184.00
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | I I
0630 2507-6800042 157.000 TON | 35.00000 5495.00 | 41.50000 6515.50] 42.00000 6594.00
REVETMENT, CLASS D | | I
0640 2507-8029000 45.000 TON | 35.00000 1575.00 | 36.50000 1642.50| 40.00000 1800.00
| | |

EROSION STONE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 6
Bid Order: 102 Contract ID: 52-7662-608 Primary County: JOHNSON
Letting Date: 07/15/14 10:00 A.M.
1 ) RA260 2 ) ST780 | ( 3 ) ME380

(
STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.
|

(
RATHJE CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION

\ \
\ \
I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e T T
0650 2510-6745850 5489.840 sSY | 5.50000 30194.12] 7.00000 38428.88| 8.40000 46114.66
REMOVAL OF PAVEMENT | | |
0660 2510-6750600 9.000 EACH | 400.00000 3600.00] 2000.00000 18000.00] 600.00000 5400.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0670 2511-6745900 1619.830 SY | 6.15000 9961.95] 4.50000 7289.24 | 6.75000 10933.85
REMOVAL OF SIDEWALK | | |
0680 2511-7526004 1057.150 SY | 30.00000 31714.50] 30.00000 31714.50] 28.60000 30234.49
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0690 2511-7526006 2117.930 sY | 31.50000 66714.80| 31.50000 66714.80| 31.40000 66503.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0700 2511-7528101 343.000 SF | 30.00000 10290.00] 30.00000 10290.00] 28.00000 9604.00
DETECTABLE WARNINGS | | |
0710 2512-1725256 822.620 LF | 18.00000 14807.16| 28.00000 23033.36| 25.00000 20565.50
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0720 2515-2475006 583.850 sSY | 34.00000 19850.90] 34.00000 19850.90] 35.00000 20434.75
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0730 2515-2475008 166.080 sY | 36.00000 5978.88| 36.00000 5978.88| 40.85000 6784.37
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0740 2515-6745600 4444 .450 SY | 4.75000 21111.14| 5.50000 24444 .48 | 4.00000 17777.80
REMOVAL OF PAVED DRIVEWAY | | \
0750 2518-6910000 2.000 EACH | 225.00000 450.00] 225.00000 450.00] 100.00000 200.00
SAFETY CLOSURE | | \
0760 2519-3300700 50.000 LF | 15.00000 750.00] 20.00000 1000.00] 50.00000 2500.00
FENCE, TEMPORARY | | \
0770 2519-4200190 1620.000 LF | 4.00000 6480.00| 5.00000 8100.00] 1.65000 2673.00
REMOVAL OF FENCE, MISCELLANEOUS | | |
0780 2523-0000100 17.000 EACH | 7000.00000 119000.00] 3690.00000 62730.00] 6000.00000 102000.00
LIGHTING POLES | |
0790 2523-0000200 2993.000 LF | 15.00000 44895.00] 15.00000 44895.00] 7.00000 20951.00
ELECTRICAL CIRCUITS | | |
0800 2523-0000310 16.000 EACH | 850.00000 13600.00] 850.00000 13600.00] 700.00000 11200.00
HANDHOLES AND JUNCTION BOXES | | |
0810 2523-0000400 1.000 EACH | 7200.00000 7200.00 | 7200.00000 7200.00 | 10500.00000 10500.00
CONTROL CABINET | | |
0820 2524-6765010 1.000 EACH | 100.00000 100.00] 2000.00000 2000.00| 100.00000 100.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0830 2524-9276010 658.000 LF | 10.00000 6580.00] 9.75000 6415.50] 10.00000 6580.00
PERFORATED SQUARE STEEL TUBE POSTS | | |
0840 2524-9276021 47.000 EACH | 47.00000 2209.00| 40.00000 1880.00] 150.00000 7050.00
| | |
| | |
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\ 1 ) RA260 | ( 2 ) ST780 | ( 3 ) ME380
|RATHJE CONSTRUCTION CO. | STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0850 2524-9325001 389.200 SF | 24.50000 9535.40| 24.50000 9535.40| 18.00000 7005.60
TYPE A SIGNS, SHEET ALUMINUM | | |
0860 2527-9263109 151.400 STA | 115.00000 17411.00| 115.00000 17411.00| 28.00000 4239.20
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0870 2527-9263137 30.000 EACH | 100.00000 3000.00| 100.00000 3000.00| 65.00000 1950.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0880 2527-9263180 2.000 sSTA | 200.00000 400.00] 200.00000 400.00] 100.00000 200.00
PAVEMENT MARKINGS REMOVED | | |
0890 2528-8445110 LUMP | 23100.00000 23100.00] 20000.00000 20000.00| 11500.00000 11500.00
TRAFFIC CONTROL | | |
0900 2528-8445113 100.000 EACH | 345.00000 34500.00] 345.00000 34500.00] 345.00000 34500.00
FLAGGERS \ \ \
0910 2533-4980005 LUMP | 310000.00000 310000.00| 225000.00000 225000.00| 187000.00000 187000.00
MOBILIZATION | | |
0920 2554-0112008 649.400 LF | 48.00000 31171.20| 47.50000 30846.50| 78.00000 50653.20
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 8 IN. | | |
0930 2554-0114004 102.300 LF | 31.50000 3222.45] 21.95000 2245.49| 63.00000 6444.90
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 4 IN. | | |
0940 2554-0114006 565.700 LF | 28.00000 15839.60| 23.85000 13491.95] 63.00000 35639.10
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 6 IN. | | |
0950 2554-0114008 500.800 LF | 30.00000 15024.00] 26.75000 13396.40| 63.00000 31550.40
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 8 IN. | | |
0960 2554-0114012 1429.300 LF \ 33.00000 47166.90 | 34.25000 48953.53| 45.00000 64318.50
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 12 IN. | | |
0970 2554-0124008 746.500 LF | 67.00000 50015.50] 57.25000 42737.13]| 50.00000 37325.00
WATER MAIN, TRENCHLESS, POLYVINYL | |
CHLORIDE PIPE (PVC), 8 IN. | | |
0980 2554-0202200 2.000 EACH | 500.00000 1000.00| 570.00000 1140.00| 500.00000 1000.00
FITTINGS BY COUNT, DUCTILE IRON, 11.25 | | |
BEND | | |
0990 2554-0202200 5.000 EACH | 400.00000 2000.00| 400.00000 2000.00| 350.00000 1750.00
FITTINGS BY COUNT, DUCTILE IRON, 22.50 | | |
| \ \

BEND
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| ( 1 ) RA260 | ( 2 ) ST780 | ( 3 ) ME380
|RATHJE CONSTRUCTION CO. | STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
1000 2554-0202200 8.000 EACH | 600.00000 4800.00| 500.00000 4000.00| 400.00000 3200.00
FITTINGS BY COUNT, DUCTILE IRON, 45 BEN | | |
1010 2554-0202200 13.000 EACH | 450.00000 5850.00| 500.00000 6500.00| 250.00000 3250.00
FITTINGS BY COUNT, DUCTILE IRON, | | |
MISCELLANEOUS | |
1020 2554-0202200 11.000 EACH | 750.00000 8250.00 | 600.00000 6600.00| 650.00000 7150.00
FITTINGS BY COUNT, DUCTILE IRON, TEE | |
1030 2554-0204107 18.000 EACH | 1500.00000 27000.00 | 1250.00000 22500.00| 1100.00000 19800.00
WATER SERVICE STUB, COPPER, 3/4 IN. | |
1040 2554-0204110 2.000 EACH | 1700.00000 3400.00| 1350.00000 2700.00| 1500.00000 3000.00
WATER SERVICE STUB, COPPER, 1 IN. | \
1050 2554-0207004 3.000 EACH | 1100.00000 3300.00]| 905.00000 2715.00] 850.00000 2550.00
VALVE, GATE, DIP, 4 IN. | | \
1060 2554-0207006 2.000 EACH | 1150.00000 2300.00| 950.00000 1900.00| 950.00000 1900.00
VALVE, GATE, DIP, 6 IN. | | |
1070 2554-0207008 8.000 EACH | 1500.00000 12000.00] 1350.00000 10800.00| 1500.00000 12000.00
VALVE, GATE, DIP, 8 IN. | | |
1080 2554-0207012 6.000 EACH | 2300.00000 13800.00] 2100.00000 12600.00| 2300.00000 13800.00
VALVE, GATE, DIP, 12 IN. | | |
1090 2554-0210201 11.000 EACH | 4800.00000 52800.00| 4700.00000 51700.00| 4600.00000 50600.00
FIRE HYDRANT ASSEMBLY, WM-201 | | |
1100 2554-0212020 7.000 EACH | 139.00000 973.00] 350.00000 2450.00| 200.00000 1400.00
VALVE BOX EXTENSION | | |
1110 2595-0000010 LUMP | 2500.00000 2500.00| 5000.00000 5000.00| 13000.00000 13000.00
RAILROAD INSURANCE PROVISIONS | | |
1120 2599-9999005 1.000 EACH | 17500.00000 17500.00] 12000.00000 12000.00| 12000.00000 12000.00
("EACH' ITEM) SS FLOW CONTROL SLUICE | |
GATE, 24 IN. | | |
1130 2599-9999005 1.000 EACH | 19750.00000 19750.00] 18000.00000 18000.00] 20000.00000 20000.00
("EACH' ITEM) SS FLOW CONTROL SLUICE | |
GATE, 36 IN. \ \ |
1140 2599-9999009 403.300 LF | 30.50000 12300.65] 32.20000 12986.26| 30.50000 12300.65
('"LINEAR FEET' ITEM) VINYL PRIVACY | |
FENCE, 48 IN. HIGH | [ I
1150 2599-9999009 935.000 LF | 38.00000 35530.00| 37.98000 35511.30] 38.00000 35530.00
('"LINEAR FEET' ITEM) VINYL PRIVACY | | |
FENCE, 72 IN. HIGH | \ \
1160 2599-9999010 LUMP | 8000.00000 8000.00| 6000.00000 6000.00| 7000.00000 7000.00
| | \
| | |

APPURTENANCES REMOVAL
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Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) RA260 | ( 2 ) ST780 | ( 3 ) ME380
|RATHJE CONSTRUCTION CO. | STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1170 2599-9999018 175.700 SY | 48.00000 8433.60| 50.00000 8785.00 | 30.00000 5271.00
('"SQUARE YARDS' ITEM) FILL PCC, 4 IN. | | |
1180 2601-2634100 4.500 ACRE | 700.00000 3150.00] 700.00000 3150.00] 700.00000 3150.00
MULCHING | | |
1190 2601-2636018 0.300 ACRE | 2100.00000 630.00| 2100.00000 630.00| 2100.00000 630.00
WETLAND GRASS SEEDING | | |
1200 2601-2636043 2.750 ACRE | 1200.00000 3300.00] 1200.00000 3300.00] 900.00000 2475.00
SEEDING AND FERTILIZING (RURAL) | | |
1210 2601-2636044 2.600 ACRE | 1300.00000 3380.00] 1300.00000 3380.00] 1900.00000 4940.00
SEEDING AND FERTILIZING (URBAN) | |
1220 2601-2640330 70.000 SO | 20.00000 1400.00| 20.00000 1400.00| 12.50000 875.00
SPECIAL DITCH CONTROL, PLASTIC NETTING | |
1230 2601-2643300 9.000 EACH | 350.00000 3150.00] 350.00000 3150.00] 350.00000 3150.00
MOBILIZATION FOR WATERING | | |
1240 2602-0000020 5662.500 LF | 2.00000 11325.00] 1.65000 9343.13] 1.85000 10475.63
SILT FENCE | | |
1250 2602-0000030 198.000 LF | 3.00000 594.00| 3.00000 594.00| 4.00000 792.00
SILT FENCE FOR DITCH CHECKS | | |
1260 2602-0000071 5860.500 LF | 0.25000 1465.13| 0.25000 1465.13| 0.40000 2344.20
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
1270 2602-0000101 586.000 LF | 1.00000 586.00| 1.00000 586.00| 0.50000 293.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
1280 2602-0010010 5.000 EACH | 500.00000 2500.00| 500.00000 2500.00| 500.00000 2500.00
MOBILIZATIONS, EROSION CONTROL | | |
1290 2610-0000214 43.000 CYy | 75.00000 3225.00] 75.00000 3225.00] 55.00000 2365.00
MULCH, WOOD CHIPS | | |
1300 2610-0000400 4.000 MGAL | 1500.00000 6000.00| 1500.00000 6000.00| 65.00000 260.00
WATERING FOR PLANTS | | |
1310 2611-0000100 248.000 EACH | 250.00000 62000.00 | 250.00000 62000.00 | 35.00000 8680.00
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
SECTION TOTALS | $ 3,148,211.54| $ 3,212,470.15] $ 3,229,399.32
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 3,148,211.54| $ 3,212,470.15] $ 3,229,399.32
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4 ) TS020 ( ) ( )

(
TSCHIGGFRIE EXCAV. CO.

LINE NO / ITEM CODE / ALT

STANDARD OR SLI

CONCRETE PAVEMENT, CLASS C, CLASS 3

P FORM PORTLAND CEMENT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.400 ACRE | 15000.00000 6000.00] |
CLEARING AND GRUBBING | | |
0020 2101-0850002 633.000 UNIT | 12.70000 8039.10| |
CLEARING AND GRUBBING | | |
0030 2102-2710070 6808.460 CY | 10.25000 69786.72 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2102-2710090 833.360 CY | 12.95000 10792.01| \
EXCAVATION, CLASS 10, WASTE | | |
0050 2102-2713090 1698.130 CY | 7.85000 13330.32] |
EXCAVATION, CLASS 13, WASTE | | |
0060 2105-8425015 5630.950 CY | 11.80000 66445.21 | |
TOPSOIL, STRIP, SALVAGE AND SPREAD | \
0070 2109-8225100 40.600 STA | 566.50000 22999.90| |
SPECIAL COMPACTION OF SUBGRADE | | |
0080 2115-0100000 4976.620 CY | 32.25000 160496.00| |
MODIFIED SUBBASE | | |
0090 2122-5500060 101.000 SY | 82.00000 8282.00 | \
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0100 2125-2225050 8.800 STA | 722.75000 6360.20] |
RESHAPING DITCHES | | |
0110 2210-0475290 65.000 TON | 28.75000 1868.75| \
MACADAM STONE BASE | | |
0120 2212-0475095 0.190 MILE | 20000.00000 3800.00 | \
CLEANING AND PREPARATION OF BASE | | |
0130 2212-5070310 136.000 SY | 98.85000 13443.60]| |
PATCHES, FULL-DEPTH REPAIR \ \ \
0140 2212-5070330 8.000 EACH | 205.00000 1640.00 | |
PATCHES BY COUNT (REPAIR) | | \
0150 2213-6745500 1.190 STA | 638.65000 759.99| |
REMOVAL OF CURB | |
0160 2213-7100400 8.000 EACH | 275.00000 2200.00] |
RELOCATION OF MAIL BOXES | | |
0170 2214-5145150 3773.270 SY | 6.35000 23960.26] |
PAVEMENT SCARIFICATION | | |
0180 2301-1033080 4146.000 SY | 45.40000 188228.40] |
| | |
| | |
| \ \

DURABILITY, 8 IN.
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Bid Order: 102 Contract ID: 52-7662-608 Primary County: JOHNSON
Letting Date: 07/15/14 10:00 A.M.
4 ) TS020 ( ) ( )

(
TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2301-1033090 8168.860 SY | 44.70000 365148.04] |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \
DURABILITY, 9 IN. | | |
0200 2301-6911722 LUMP | 2050.00000 2050.00 | |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0210 2302-1200100 2102.150 SY | 47.70000 100272.56| \
PORTLAND CEMENT CONCRETE PAVEMENT | | |
WIDENING, 10 IN. | | |
0220 2303-0001000 30.000 TON | 165.00000 4950.00 | |
HOT MIX ASPHALT MIXTURE, WEDGE, | | |
LEVELING OR STRENGTHENING COURSE | \ \
0230 2303-0031750 158.140 TON | 83.00000 13125.62 | |
HOT MIX ASPHALT MIXTURE (1,000,000 | | \
ESAL), BASE COURSE, 3/4 IN. MIX | | |
0240 2303-0032500 81.560 TON | 72.00000 5872.32| |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0250 2303-0033500 1000.000 TON | 78.00000 78000.00 | \
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | |
SPECIAL FRICTION REQUIREMENT | | |
0260 2303-0246422 68.980 TON | 690.00000 47596.20 | |
ASPHALT BINDER, PG 64-22 \ \ \
0270 2303-6911000 LUMP | 4380.00000 4380.00 | |
HOT MIX ASPHALT PAVEMENT SAMPLES | | \
0280 2303-9093010 174.380 SY | 88.00000 15345.44| |
HOT MIX ASPHALT, DRIVEWAY | | |
0290 2315-8275025 200.000 TON | 21.45000 4290.00 | |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \
0300 2401-6745910 32.000 EACH | 85.00000 2720.00| |
REMOVAL OF SIGN | | I
0310 2416-0100012 2.000 EACH | 1014.00000 2028.00 | |
APRONS, CONCRETE, 12 IN. DIA. | | |
0320 2416-0100015 5.000 EACH | 1056.00000 5280.00 | \
APRONS, CONCRETE, 15 IN. DIA. | | |
0330 2416-0100018 2.000 EACH | 1111.00000 2222.00 | |
| | |

APRONS, CONCRETE, 18 IN. DIA.
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4 ) TS020 ( ) ( )

(
TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
\ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2416-0100024 1.000 EACH | 1285.00000 1285.00 | |
APRONS, CONCRETE, 24 IN. DIA. | | |
0350 2416-0100036 5.000 EACH | 2153.00000 10765.00]| |
APRONS, CONCRETE, 36 IN. DIA. | | |
0360 2416-1160036 69.000 LF | 67.40000 4650.60 | |
CULVERT, CONCRETE ENTRANCE PIPE, 36 IN. | | |
DIA. | \ \
0370 2430-0000100 977.820 SF | 30.05000 29383.49| |
MODULAR BLOCK RETAINING WALL | | |
0380 2435-0130148 3.000 EACH | 4346.00000 13038.00] |
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0390 2435-0140148 6.000 EACH | 2515.00000 15090.00 | \
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0400 2435-0140160 3.000 EACH | 3990.00000 11970.00] |
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |
0410 2435-0140172 2.000 EACH | 4495.00000 8990.00 | |
MANHOLE, STORM SEWER, SW-401, 72 IN. | \
0420 2435-0140210 1.000 EACH | 4615.00000 4615.00 | |
MANHOLE, STORM SEWER, SW-402 MODIFIED | |
0430 2435-0250800 9.000 EACH | 2680.00000 24120.00| |
INTAKE, SW-508 | |
0440 2435-0250900 23.000 EACH | 2986.00000 68678.00 | |
INTAKE, SW-509 | |
0450 2435-0251000 9.000 EACH | 4126.00000 37134.00]| \
INTAKE, SW-510 | |
0460 2435-0251100 1.000 EACH | 3123.00000 3123.00] \
INTAKE, SW-511 | |
0470 2435-0251236 1.000 EACH | 2172.00000 2172.00]| |
INTAKE, SW-512, 36 IN. \ \ \
0480 2435-0400000 1.000 EACH | 3963.00000 3963.00 | |
DROP CONNECTION, SW-307 | | \
0490 2435-0600110 5.000 EACH | 1010.00000 5050.00 | |
INTAKE ADJUSTMENT, MINOR | | |
0500 2435-0700010 2.000 EACH | 1669.00000 3338.00] |
CONNECTION TO EXISTING MANHOLE | | |
0510 2502-8213204 7306.830 LF | 10.00000 73068.30]| \
SUBDRAIN, PVC, STANDARD, PERFORATED, 4 | | |
IN. | | |
0520 2502-8220193 79.000 EACH | 217.50000 17182.50] |
| | |

SUBDRAIN OUTLET (RF-19C)
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4 ) TS020 ( ) ( )

(
TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0530 2503-0114212 192.860 LF | 55.65000 10732.66]| |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 12 IN. | | |
0540 2503-0114215 1693.350 LF | 56.45000 95589.61 | |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | \
0550 2503-0114218 1492.850 LF | 61.70000 92108.85| |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0560 2503-0114224 345.830 LF | 70.40000 24346.43] \
STORM SEWER GRAVITY MAIN, TRENCHED, | | I
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0570 2503-0114236 1036.250 LF | 99.75000 103365.94 |
STORM SEWER GRAVITY MAIN, TRENCHED, | \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 36 IN. | | |
0580 2503-0144436 100.000 LF | 892.50000 89250.00 | |
STORM SEWER GRAVITY MAIN WITH CASING | | |
PIPE, TRENCHLESS, REINFORCED CONCRETE | \
PIPE (RCP), 3000D (CLASS IV), 36 IN. | | I
0590 2503-0200036 1710.500 LF | 18.00000 30789.00 | \
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0600 2504-0114008 694.860 LF | 78.85000 54789.71| |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 8 IN. | \
0610 2504-0200404 100.900 LF | 55.85000 5635.27| |
SANITARY SEWER SERVICE STUB, POLYVINYL | |
CHLORIDE PIPE (PVC), 4 IN. | | |
0620 2504-0240036 312.000 LF | 25.90000 8080.80| |
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | I
0630 2507-6800042 157.000 TON | 34.10000 5353.70]| \
REVETMENT, CLASS D | | I
0640 2507-8029000 45.000 TON | 30.65000 1379.25| |
\ \ \

EROSION STONE
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| ( 4 ) Ts020 | ( ) | ( )
| TSCHIGGFRIE EXCAV. CO. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0650 2510-6745850 5489.840 SY | 8.40000 46114.66| |
REMOVAL OF PAVEMENT | | |
0660 2510-6750600 9.000 EACH | 825.00000 7425.00 | |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0670 2511-6745900 1619.830 SY | 5.70000 9233.03] \
REMOVAL OF SIDEWALK | | |
0680 2511-7526004 1057.150 SY | 30.00000 31714.50] |
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0690 2511-7526006 2117.930 SY | 31.50000 66714.80] |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0700 2511-7528101 343.000 SF | 30.00000 10290.00] |
DETECTABLE WARNINGS | | |
0710 2512-1725256 822.620 LF | 15.45000 12709.48| |
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0720 2515-2475006 583.850 SY | 34.00000 19850.90| |
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0730 2515-2475008 166.080 SY | 36.00000 5978.88| |
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0740 2515-6745600 4444 .450 SY | 6.20000 27555.59| |
REMOVAL OF PAVED DRIVEWAY | | |
0750 2518-6910000 2.000 EACH | 225.00000 450.00] |
SAFETY CLOSURE | | |
0760 2519-3300700 50.000 LF | 15.00000 750.00] |
FENCE, TEMPORARY | | |
0770 2519-4200190 1620.000 LF | 3.70000 5994.00| |
REMOVAL OF FENCE, MISCELLANEOUS | | |
0780 2523-0000100 17.000 EACH | 3690.00000 62730.00| \
LIGHTING POLES | |
0790 2523-0000200 2993.000 LF | 15.00000 44895.00| |
ELECTRICAL CIRCUITS | | |
0800 2523-0000310 16.000 EACH | 850.00000 13600.00] |
HANDHOLES AND JUNCTION BOXES | | |
0810 2523-0000400 1.000 EACH | 7200.00000 7200.00 | |
CONTROL CABINET | | \
0820 2524-6765010 1.000 EACH | 3125.00000 3125.00] |
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0830 2524-9276010 658.000 LF \ 9.75000 6415.50| \
PERFORATED SQUARE STEEL TUBE POSTS | | |
0840 2524-9276021 47.000 EACH | 40.00000 1880.00| |
| | |
| | |

ANCHOR, BREAK-AWAY SOIL INSTALLATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 15
Bid Order: 102 Contract ID: 52-7662-608 Primary County: JOHNSON
Letting Date: 07/15/14 10:00 A.M.
4 ) TS020 ( ) ( )

(
TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT

FITTINGS BY COUNT, DUCTILE IRON, 22.50
BEND

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0850 2524-9325001 389.200 SF | 24.50000 9535.40] \
TYPE A SIGNS, SHEET ALUMINUM | | |
0860 2527-9263109 151.400 STA | 115.00000 17411.00] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0870 2527-9263137 30.000 EACH | 100.00000 3000.00 | \
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0880 2527-9263180 2.000 STA | 200.00000 400.00] |
PAVEMENT MARKINGS REMOVED | | |
0890 2528-8445110 LUMP | 14100.00000 14100.00] |
TRAFFIC CONTROL | |
0900 2528-8445113 100.000 EACH | 345.00000 34500.00 | \
FLAGGERS | | |
0910 2533-4980005 LUMP | 116253.00000 116253.00] |
MOBILIZATION \ \ \
0920 2554-0112008 649.400 LF | 76.35000 49581.69]| |
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | |
(DIP), 8 IN. | | |
0930 2554-0114004 102.300 LF | 44.00000 4501.20 | |
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 4 IN. | | |
0940 2554-0114006 565.700 LF | 51.45000 29105.27] \
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 6 IN. | | |
0950 2554-0114008 500.800 LF | 55.25000 27669.20| |
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 8 IN. | \ \
0960 2554-0114012 1429.300 LF | 62.05000 88688.07| |
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 12 IN. | | |
0970 2554-0124008 746.500 LF | 83.55000 62370.08| |
WATER MAIN, TRENCHLESS, POLYVINYL | | |
CHLORIDE PIPE (PVC), 8 IN. | | |
0980 2554-0202200 2.000 EACH | 990.00000 1980.00 | \
FITTINGS BY COUNT, DUCTILE IRON, 11.25 | | |
BEND | | \
0990 2554-0202200 5.000 EACH | 454.00000 2270.00] |
| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 16
Bid Order: 102 Contract ID: 52-7662-608 Primary County: JOHNSON
Letting Date: 07/15/14 10:00 A.M.
4 ) TS020 ( ) ( )

(
TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT

('LUMP SUM' ITEM) WATERMAIN
APPURTENANCES REMOVAL

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et et T e
1000 2554-0202200 8.000 EACH | 687.00000 5496.00 | |
FITTINGS BY COUNT, DUCTILE IRON, 45 BEN | | |
1010 2554-0202200 13.000 EACH | 680.00000 8840.00 | |
FITTINGS BY COUNT, DUCTILE IRON, | | |
MISCELLANEOUS | |
1020 2554-0202200 11.000 EACH | 1254.00000 13794.00| |
FITTINGS BY COUNT, DUCTILE IRON, TEE | | |
1030 2554-0204107 18.000 EACH | 2280.00000 41040.00| |
WATER SERVICE STUB, COPPER, 3/4 IN. | | |
1040 2554-0204110 2.000 EACH | 1852.00000 3704.00| |
WATER SERVICE STUB, COPPER, 1 IN. | | |
1050 2554-0207004 3.000 EACH | 1433.00000 4299.00| \
VALVE, GATE, DIP, 4 IN. | | |
1060 2554-0207006 2.000 EACH | 1608.00000 3216.00]|
VALVE, GATE, DIP, 6 IN. | \ |
1070 2554-0207008 8.000 EACH | 2223.00000 17784.00| |
VALVE, GATE, DIP, 8 IN. | | \
1080 2554-0207012 6.000 EACH | 3169.00000 19014.00]| |
VALVE, GATE, DIP, 12 IN. | | |
1090 2554-0210201 11.000 EACH | 5157.00000 56727.00| |
FIRE HYDRANT ASSEMBLY, WM-201 | | |
1100 2554-0212020 7.000 EACH | 322.00000 2254.00| \
VALVE BOX EXTENSION | | |
1110 2595-0000010 LUMP | 13000.00000 13000.00]| |
RAILROAD INSURANCE PROVISIONS | | |
1120 2599-9999005 1.000 EACH | 12680.00000 12680.00 | |
('"EACH' ITEM) SS FLOW CONTROL SLUICE | \
GATE, 24 IN. | | |
1130 2599-9999005 1.000 EACH | 13680.00000 13680.00 | |
('"EACH' ITEM) SS FLOW CONTROL SLUICE | | |
GATE, 36 IN. | | I
1140 2599-9999009 403.300 LF | 32.25000 13006.43]| |
('"LINEAR FEET' ITEM) VINYL PRIVACY | | |
FENCE, 48 IN. HIGH | | I
1150 2599-9999009 935.000 LF | 43.60000 40766.00 | |
('"LINEAR FEET' ITEM) VINYL PRIVACY | | |
FENCE, 72 IN. HIGH | | |
1160 2599-9999010 LUMP | 10360.00000 10360.00] |
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 17
Bid Order: 102 Contract ID: 52-7662-608 Primary County: JOHNSON
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) Ts020 | ( ) | ( )
| TSCHIGGFRIE EXCAV. CO. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1170 2599-9999018 175.700 SY | 36.00000 6325.20| |
('"SQUARE YARDS' ITEM) FILL PCC, 4 IN. | |
1180 2601-2634100 4.500 ACRE | 700.00000 3150.00] |
MULCHING | | \
1190 2601-2636018 0.300 ACRE | 7000.00000 2100.00| |
WETLAND GRASS SEEDING | | |
1200 2601-2636043 2.750 ACRE | 800.00000 2200.00] \
SEEDING AND FERTILIZING (RURAL) | | |
1210 2601-2636044 2.600 ACRE | 1000.00000 2600.00| |
SEEDING AND FERTILIZING (URBAN) | | |
1220 2601-2640330 70.000 SO | 35.00000 2450.00| |
SPECIAL DITCH CONTROL, PLASTIC NETTING | | |
1230 2601-2643300 9.000 EACH | 350.00000 3150.00] |
MOBILIZATION FOR WATERING | | |
1240 2602-0000020 5662.500 LF | 1.80000 10192.50] |
SILT FENCE | | |
1250 2602-0000030 198.000 LF | 2.00000 396.00] |
SILT FENCE FOR DITCH CHECKS | | |
1260 2602-0000071 5860.500 LF \ 1.00000 5860.50] \
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
1270 2602-0000101 586.000 LF | 1.00000 586.00| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
1280 2602-0010010 5.000 EACH | 500.00000 2500.00| |
MOBILIZATIONS, EROSION CONTROL | | |
1290 2610-0000214 43.000 CYy | 93.00000 3999.00| |
MULCH, WOOD CHIPS | | |
1300 2610-0000400 4.000 MGAL | 1000.00000 4000.00| |
WATERING FOR PLANTS | | |
1310 2611-0000100 248.000 EACH | 145.00000 35960.00| |
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
SECTION TOTALS | $ 3,331,870.63] $ | $
—————————————————————————————————————————— b
CONTRACT TOTALS | S 3,331,870.63] $ \ $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

103 Contract ID: 62-C062-085
140715 10:00 A.M.
CONTRACT SIGNED by CEDAR VALLEY CORP., LLC.

45 WORK DAYS Late Start Date: 05/04/15

Run Date: 08/25/14

Primary County: MAHASKA
No Established DBE Goal

TOTAL
BID
$ 647,099.18
$ 665,156.34

Page: 103 1

Project: FM-C062(85)--55-62
Work Type: PCC PAVEMENT - NEW
County: MAHASKA Prj Awd Amt: $647,099.18
Route: T33 & T38
Location: FROM PEORIA NORTH CITY LIMITS 0.54 MILES TO
NEAR 125TH ST. INTERSECTION. FROM G5T NORTH
930 FEET
RANK VENDOR NO./NAME
1 CE099 CEDAR VALLEY CORP., LILC.
2 MA225 MANATT'S, INC.
3 CU100 CUNNINGHAM, K. CONSTRUCTION CO., INC.

$ 1,034,106.36

% OVER
LOW BID
100.00 %
102.79 %
159.80 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2
Bid Order: 103 Contract ID: 62-C062-085 Primary County: MAHASKA
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) CE099 | ( 2 ) MA225 | ( 3 ) CUulo00
|CEDAR VALLEY CORP., LILC. |[MANATT'S, INC. | CUNNINGHAM, K CONST. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 3609.000 CY | 4.65000 16781.85] 6.55000 23638.95]| 18.00000 64962.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 998.000 CY | 7.70000 7684.60| 7.75000 7734.50| 12.00000 11976.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2115-0100200 1742.000 CY | 13.72000 23900.24 | 18.00000 31356.00] 14.00000 24388.00
MODIFIED SUBBASE, PLACE ONLY | | |
0040 2123-7450020 80.810 STA | 127.23000 10281.46| 85.00000 6868.85| 1050.00000 84850.50
SHOULDER FINISHING, EARTH | | |
0050 2214-5145150 806.700 SY | 7.45000 6009.92| 7.50000 6050.25]| 18.00000 14520.60
PAVEMENT SCARIFICATION | | |
0060 2301-1034080 10195.900 sY | 39.40000 401718.46| 39.00000 397640.10] 37.75000 384895.23
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 31I | | |
DURABILITY, 8 IN. | | |
0070 2301-6911722 LUMP | 600.00000 600.00 | 550.00000 550.00] 1500.00000 1500.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0080 2312-8260051 131.400 TON | 29.09000 3822.43| 26.00000 3416.40] 44.20000 5807.88
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0090 2510-6750501 10133.700 sSY | 5.70000 57762.09| 7.55000 76509.44 | 19.00000 192540.30
REMOVAL AND CRUSHING OF PAVEMENT | | |
0100 2515-2475008 242.300 SY | 40.00000 9692.00| 34.50000 8359.35| 55.50000 13447.65
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0110 2515-6745600 242.300 SY | 5.70000 1381.11| 10.00000 2423.00] 10.00000 2423.00
REMOVAL OF PAVED DRIVEWAY | | |
0120 2518-6910000 10.000 EACH | 50.00000 500.00] 50.00000 500.00] 50.00000 500.00
SAFETY CLOSURE | |
0130 2526-8285000 LUMP | 8000.00000 8000.00| 9700.00000 9700.00] 7200.00000 7200.00
CONSTRUCTION SURVEY | | |
0140 2527-9263109 150.360 STA | 25.00000 3759.00] 25.00000 3759.00] 25.00000 3759.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0150 2528-8445110 LUMP | 9420.00000 9420.00] 4800.00000 4800.00 | 8925.00000 8925.00
TRAFFIC CONTROL | | |
0160 2533-4980005 LUMP | 53300.00000 53300.00| 40000.00000 40000.00| 153000.00000 153000.00
MOBILIZATION | |
0170 2555-0000010 LUMP | 1230.00000 1230.00] 3000.00000 3000.00] 13500.00000 13500.00
| | |

DELIVER AND STOCKPILE SALVAGED MATERIAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 3
Bid Order: 103 Contract ID: 62-C062-085 Primary County: MAHASKA
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) CE099 | ( 2 ) MA225 | ( 3 ) CUulo00
|CEDAR VALLEY CORP., LILC. |[MANATT'S, INC. | CUNNINGHAM, K CONST. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2599-9999020 546.000 TON | 19.37000 10576.02 | 27.00000 14742.00 | 32.20000 17581.20
("TONS' ITEM) MACADAM STONE BASE | | |
0190 2599-9999020 500.000 TON | 15.00000 7500.00 | 22.00000 11000.00] 30.30000 15150.00
("TONS' ITEM) MODIFIED SUBBASE | |
0200 2601-2634100 4.700 ACRE | 700.00000 3290.00] 700.00000 3290.00] 700.00000 3290.00
MULCHING | \ \
0210 2601-2636043 4.700 ACRE | 700.00000 3290.00] 695.00000 3266.50] 700.00000 3290.00
SEEDING AND FERTILIZING (RURAL) | |
0220 2602-0000020 2400.000 LF | 1.50000 3600.00| 1.48000 3552.00] 1.50000 3600.00
SILT FENCE | | |
0230 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
MOBILIZATIONS, EROSION CONTROL | | |
0240 2602-0010020 2.000 EACH | 1000.00000 2000.00| 1000.00000 2000.00| 1000.00000 2000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ S 647,099.18| S 665,156.34 | S 1,034,106.36
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | S 647,099.18| S 665,156.34| S 1,034,106.36




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 153 1
Bid Order: 153 Contract ID: 23-1040-607 Primary County: CLINTON
Letting Date: 140715 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by DETERMANN ASPHALT PAVING, L.L.C.
Contract Period: 40 WORK DAYS Late Start Date: 09/02/14

Project: STP-E-1040(607)--8V-23
Work Type: HMA SIDEWALK/TRAIL
County: CLINTON Prj Awd Amt: $312,342.00
Route: WASHINGTON BLVD.
Location: IN THE CITY OF CAMANCHE, WASHINGTON
BOULEVARD/MRT: FROM 2ND AVE TO 14TH AVE

DETERMANN ASPHALT, L.L.C.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 DE559 DETERMANN ASPHALT, L.L.C. $ 312,342.00 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 2
Bid Order: 153 Contract ID: 23-1040-607 Primary County: CLINTON
Letting Date: 07/15/14 10:00 A.M.
1 ) DE559 ( ) ( )

(
DETERMANN ASPHALT PAVING, L.
LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

I \ \

| | |
—————————————————————————————————————————— e T et Tt T

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 1028.000 UNIT | 8.00000 8224.00] \
CLEARING AND GRUBBING | | |
0020 2102-2625000 220.000 cCY | 24.00000 5280.00] |
EMBANKMENT-IN-PLACE | | |
0030 2102-2710070 85.000 CY | 24.00000 2040.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \ \
0040 2105-8425015 655.000 cCY | 24.00000 15720.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2111-8174100 174.300 SY | 9.50000 1655.85] |
GRANULAR SUBBASE | | |
0060 2123-7450020 45.700 STA | 105.00000 4798.50] \
SHOULDER FINISHING, EARTH | | |
0070 2213-6745500 0.300 sTA | 1050.00000 315.00] \
REMOVAL OF CURB | | |
0080 2213-7100400 1.000 EACH | 262.50000 262 .50 |
RELOCATION OF MAIL BOXES | \ \
0090 2303-0000100 27.700 TON | 98.75000 2735.38] |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | \
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0100 2401-6745915 2.000 EACH | 765.00000 1530.00] |
REMOVAL OF SIGN SUPPORT STRUCTURE AND | | |
FOOTING | | |
0110 2435-0600010 7.000 EACH | 525.00000 3675.00] \
MANHOLE ADJUSTMENT, MINOR | | |
0120 2510-6745850 361.500 SY | 8.50000 3072.75] \
REMOVAL OF PAVEMENT | | |
0130 2511-0301600 2386.300 SY | 35.50000 84713.65| |
RECREATIONAL TRAIL, HOT MIX ASPHALT, 6 | \
IN. | | |
0140 2511-0302600 66.900 sSY | 65.00000 4348.50] \
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | |
0150 2511-0310100 22.800 STA | 446.25000 10174.50| |
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | \
0160 2511-6745900 15.900 sy | 15.75000 250.43| |
REMOVAL OF SIDEWALK | | |
0170 2511-7526006 132.700 sY | 63.00000 8360.10| |
| | |

SIDEWALK, P.C. CONCRETE, 6 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 3
Bid Order: 153 Contract ID: 23-1040-607 Primary County: CLINTON
Letting Date: 07/15/14 10:00 A.M.
1 ) DE559 ( ) ( )

(
DETERMANN ASPHALT PAVING, L.
LINE NO / ITEM CODE / ALT

('SQUARE FEET' ITEM) PAVERS AT SEATING
AREAS

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2511-7528101 110.000 SF | 31.50000 3465.00]| |
DETECTABLE WARNINGS | | |
0190 2512-1725206 30.000 LF | 36.75000 1102.50]| \
CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. | | |
0200 2515-2475006 289.800 SY | 65.00000 18837.00] |
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0210 2519-4200140 594.000 LF | 1.05000 623.70] |
REMOVAL OF FENCE, FIELD | | |
0220 2524-6765010 5.000 EACH | 183.75000 918.75] |
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0230 2524-9276010 90.000 LF | 12.60000 1134.00| |
PERFORATED SQUARE STEEL TUBE POSTS | | |
0240 2524-9325001 17.000 SF | 22.05000 374.85] \
TYPE A SIGNS, SHEET ALUMINUM | | |
0250 2527-9263117 2.100 STA | 1438.50000 3020.85] |
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0260 2527-9263143 1.000 EACH | 267.75000 267.75| |
PAINTED SYMBOLS AND LEGENDS, DURABLE | \
0270 2528-8445110 LUMP | 9288.19000 9288.19] |
TRAFFIC CONTROL | |
0280 2528-8445113 10.000 EACH | 345.00000 3450.00 | |
FLAGGERS | | |
0290 2533-4980005 LUMP | 12500.00000 12500.00 | \
MOBILIZATION | |
0300 2599-9999005 7.000 EACH | 1400.00000 9800.00| \
("EACH' ITEM) BENCH | | |
0310 2599-9999005 10.000 EACH | 250.00000 2500.00 | |
("EACH' ITEM) DROP-IN INLET PROTECTION | \
DEVICE | | |
0320 2599-9999005 3.000 EACH | 1250.00000 3750.00 | \
("EACH' ITEM) FRENCH DRAIN | | |
0330 2599-9999005 10.000 EACH | 12.00000 120.00] |
("EACH' ITEM) REMOVAL OF DROP-IN INLET | | |
PROTECTION | | |
0340 2599-9999009 86.000 LF | 150.00000 12900.00| \
("LINEAR FEET' ITEM) LIMESTONE EDGERS | | |
AND WALLS | | |
0350 2599-9999010 LUMP | 27500.00000 27500.00] |
("LUMP SUM' ITEM) CITY WELCOME SIGN | | |
0360 2599-9999014 596.000 SF | 17.25000 10281.00] \
| | |
| | |



Bid Order: 153
Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 23-1040-607

Run Date: 08/25/14
Page: 153 4

Primary County: CLINTON

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0370 2601-2636044 1.600 ACRE
SEEDING AND FERTILIZING (URBAN)

0380 2601-2638352 697.300 SQ
SLOPE PROTECTION, WOOD EXCELSIOR MAT

0390 2602-0000312 165.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

0400 2602-0000350 165.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0410 2610-0000110 4.000 EACH
SHRUBS

0420 2610-0000120 53.000 EACH
TREES

SECTION TOTALS

CONTRACT TOTALS

( 1 ) DE559
DETERMANN ASPHALT PAVING, L. |
|
UNIT PRICE AMOUNT |
_____________________________ +
3000.00000 4800.00 |
|
12.50000 8716.25|
|
3.25000 536.25|
|
|
1.15000 189.75|
|
|
140.00000 560.00]
|
350.00000 18550.00 |
|
$ 312,342.00]|
_____________________________ +
|

$ 312,342.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
154 Contract ID: 31-0006-503
140715 10:00 A.M.
CONTRACT SIGNED by
10 WORK DAYS Late Start Date:

MATHY CONST. D/B/A RIVER CITY PAVING
09/29/14

Run Date:

Primary County: DUBUQUE
No Established DBE Goal

08/25/14
Page: 154 1

% OVER

Project: MB-000-6(503)0--77-31
Work Type: HMA RESURFACING WITH MILLING
County: DUBUQUE Prj Awd Amt: $229,734.85
Route: VARIOUS LOCATIONS
Location: VARIOUS LOCATIONS IN DISTRICT 6
RANK VENDOR NO./NAME

MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING

$ 229,734.85



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 2
Bid Order: 154 Contract ID: 31-0006-503 Primary County: DUBUQUE
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) MA812 I ( ) | ( )
|[MATHY CONST. D/B/A RIVER CIT | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 26.700 TON | 26.00000 694.20| |
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 0.200 MILE | 1000.00000 200.00 | |
CLEANING AND PREPARATION OF BASE | | |
0030 2212-5075001 24.600 TON | 650.00000 15990.00 | |
HOT MIX ASPHALT SURFACE PATCHES | | |
0040 2214-5145150 4085.900 SY | 14.67000 59940.15| |
PAVEMENT SCARIFICATION | | |
0050 2303-0053503 492.500 TON | 137.76000 67846.80 | \
HOT MIX ASPHALT MIXTURE (10,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-3 | | |
0060 2303-0246422 29.500 TON | 595.00000 17552.50| |
ASPHALT BINDER, PG 64-22 | | |
0070 2527-9263109 30.660 STA | 120.00000 3679.20| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0080 2528-8445110 LUMP | 14000.00000 14000.00 | |
TRAFFIC CONTROL | \ \
0090 2533-4980005 LUMP | 49832.00000 49832.00 | |
MOBILIZATION | |
SECTION TOTALS | S 229,734.85] | S
—————————————————————————————————————————— e e it ettt
CONTRACT TOTALS | S 229,734.85] | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
155 Contract ID: 50-C050-105
140715 10:00 A.M.
CONTRACT SIGNED by
35 WORK DAYS Late Start Date:

MANATT'S, INC.
09/08/14

Run Date:

Primary County: JASPER
No Established DBE Goal

$ 2,421,595.58

08/25/14
Page: 155 1

% OVER

Project: FM-C050(105)--55-50
Work Type: HMA RESURFACING WITH MILLING
County: JASPER Prj Awd Amt: $2,421,595.58
Route: T22 & IMAGE AVE
Location: FROM S 44TH AVE E SOUTH 5.5 MILES TO F62 AND
FROM WCL OF KELLOGG WEST 0.7 MILES
RANK VENDOR NO./NAME
1 MA225 MANATT'S, INC.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 2
Bid Order: 155 Contract ID: 50-C050-105 Primary County: JASPER
Letting Date: 07/15/14 10:00 A.M.
1 ) MA225 ( ) ( )

(
MANATT'S, INC.
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT
SMOOTHNESS (BY SCHEDULE)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2121-7425020 3000.000 TON | 24.50000 73500.00 | |
GRANULAR SHOULDERS, TYPE B | I I
0020 2212-0475095 6.400 MILE | 500.00000 3200.00]| |
CLEANING AND PREPARATION OF BASE | | |
0030 2212-5070310 1412.400 SY | 42.00000 59320.80]| |
PATCHES, FULL-DEPTH REPAIR | | |
0040 2212-5070330 14.000 EACH | 100.00000 1400.00| I
PATCHES BY COUNT (REPAIR) | | |
0050 2214-5145150 73321.000 SY | 2.10000 153974.10] |
PAVEMENT SCARIFICATION | | |
0060 2303-0021750 20800.700 TON | 37.00000 769625.90| |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | I
BASE COURSE, 3/4 IN. MIX | | |
0070 2303-0246422 1456.000 TON | 589.00000 857584.00| I
ASPHALT BINDER, PG 64-22 | | |
0080 2303-6911000 LUMP | 6000.00000 6000.00| |
HOT MIX ASPHALT PAVEMENT SAMPLES | I I
0090 2303-7000610 10500.000 EACH | 1.00000 10500.00 | |
PAYMENT ADJUSTMENT | | I
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0100 2303-7000620 10500.000 EACH | 1.00000 10500.00| |
PAYMENT ADJUSTMENT | I I
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | |
0110 2307-0025003 1293.000 TON | 31.06000 40160.58]| |
AGGREGATE, ROADWAY COVER, 3/8 IN. | | |
0120 2307-0600456 30537.000 GAL | 3.03000 92527.11| I
BINDER BITUMEN, CRS-2P | | |
0130 2312-8400200 6080.000 CY | 10.00000 60800.00 | I
PREPARING AND HAULING GRANULAR | | |
SURFACING MATERIAL FURNISHED BY THE | | |
CONTRACTING AUTHORITY I I I
0140 2316-0000120 15000.000 EACH | 1.00000 15000.00 | |
| | I
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 3
Bid Order: 155 Contract ID: 50-C050-105 Primary County: JASPER
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) MA225 | ( ) | ( )
|MANATT'S, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0150 2520-3350010 1.000 EACH | 5000.00000 5000.00| |
FIELD LABORATORY | | |
0160 2527-9263117 842.150 STA | 31.50000 26527.73| |
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0170 2527-9263143 2.000 EACH | 220.00000 440.00] |
PAINTED SYMBOLS AND LEGENDS, DURABLE | | |
0180 2527-9270111 841.930 STA | 23.50000 19785.36| |
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0190 2528-8445110 LUMP | 15500.00000 15500.00] |
TRAFFIC CONTROL | | |
0200 2528-8445113 90.000 EACH | 345.00000 31050.00] |
FLAGGERS | | |
0210 2528-8445115 30.000 EACH | 515.00000 15450.00] |
PILOT CARS | | |
0220 2533-4980005 LUMP | 68750.00000 68750.00| \
MOBILIZATION | | |
0230 2555-0000010 LUMP | 85000.00000 85000.00] |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | S 2,421,595.58| $ | $
—————————————————————————————————————————— R i et
CONTRACT TOTALS | S 2,421,595.58]| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
202 Contract ID: 10-C010-084
140715 10:00 A.M.
AWARD RECOMMENDED to
10 WORK DAYS Late Start Date:

IOWA EROSION CONTROL, INC.
09/29/14

Run Date: 08/25/14
Page: 202 1

Primary County: BUCHANAN
No Established DBE Goal

Project: FM-TSF-C010(84)--5B-10
Work Type: MILLED RUMBLE STRIPS
County: BUCHANAN Prj Awd Amt: $117,456.46
Route: W35
Location: W35: FROM D-22 TO W-40
RANK VENDOR NO./NAME

1 10200 TOWA EROSION CONTROL, INC.
2 HA760 HAWKEYE PAVING CORP.
3 CU100 CUNNINGHAM, K. CONSTRUCTION CO., INC.

TOTAL % OVER
BID LOW BID
$ 117,456.46 100.00 %
S 128,478.90 109.38 %
$ 150,290.35 127.95 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 2
Bid Order: 202 Contract ID: 10-C010-084 Primary County: BUCHANAN
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) I0200 | ( 2 ) HA760 | ( 3 ) CUlo00
| IOWA EROSION CONTROL, INC. | HAWKEYE PAVING CORP. | CUNNINGHAM, K CONST. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710090 208.400 CY | 44.73000 9321.73| 28.00000 5835.20] 38.50000 8023.40
EXCAVATION, CLASS 10, WASTE | | |
0020 2122-5190006 1250.200 SY | 48.08000 60109.62| 56.00000 70011.20| 52.60000 65760.52
PAVED SHOULDER, P.C. CONCRETE, 6 IN. | | |
0030 2518-6910000 6.000 EACH | 55.00000 330.00] 140.00000 840.00] 50.00000 300.00
SAFETY CLOSURE | |
0040 2527-9263109 1266.090 STA | 10.00000 12660.90] 10.00000 12660.90] 10.25000 12977.42
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0050 2528-8445110 LUMP | 3000.00000 3000.00] 5000.00000 5000.00] 4000.00000 4000.00
TRAFFIC CONTROL | | |
0060 2528-8445113 40.000 EACH | 345.00000 13800.00 | 345.00000 13800.00 | 345.00000 13800.00
FLAGGERS | | |
0070 2528-8445115 10.000 EACH | 515.00000 5150.00] 515.00000 5150.00] 515.00000 5150.00
PILOT CARS \ \ \
0080 2533-4980005 LUMP | 5000.00000 5000.00] 7000.00000 7000.00] 32000.00000 32000.00
MOBILIZATION \ \ \
0090 2548-0000200 22.500 STA | 20.75000 466.88| 21.00000 472.50] 21.25000 478.13
MILLED SHOULDER RUMBLE STRIPS, PCC | |
SURFACE | | |
0100 2548-0000320 367.100 STA | 20.75000 7617.33]| 21.00000 7709.10| 21.25000 7800.88
MILLED CENTERLINE RUMBLE STRIPS, PCC | |
SURFACE \ \ \
SECTION TOTALS | $ 117,456.46| $ 128,478.90| $ 150,290.35
————————————————————————————————————————— R ettt et Rttt
CONTRACT TOTALS | $ 117,456.46| $ 128,478.90| $ 150,290.35




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 203 1
Bid Order: 203 Contract ID: 35-0032-705 Primary County: FRANKLIN
Letting Date: 140715 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by DENCO HIGHWAY CONSTRUCTION CORP.
Contract Period: 10 WORK DAYS Late Start Date: 08/25/14

Project: MP-003-2(705)173--76-35
Work Type: SLURRY SEAL
County: FRANKLIN Prj Awd Amt: $59,151.72
Route: IOWA 3
Location: FROM I-35, EAST TO HAMPTON.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 59,151.72 100.00 %
2 MI295 MIDWEST COATINGS COMPANY, INC. $ 90,584.00 153.13 %



Bid Order: 203
Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

35-0032-705

Run Date: 08/25/14
Page: 203 2

Primary County: FRANKLIN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2319-1000000
SLURRY LEVELING

0020 2319-4000000 2292.000 GAL
ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

6.800 MILE

0030 2528-8445110 LUMP
TRAFFIC CONTROL

0040 2528-8445113 40.000 EACH
FLAGGERS

0050 2528-8445115 10.000 EACH
PILOT CARS

0060 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
\
|
|
|
+
|

1)

(
DENCO HIGHWAY CONSTRUCTION

DE300

UNIT PRICE

450.

345.

515.

2400.

.00000

.91000

00000

00000

00000

00000

C

2 )

3000.
345.
515.

8000.

MI295
IDWEST COATINGS COMPANY,

00000

.50000

00000

00000

00000

00000




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 204 1
Bid Order: 204 Contract ID: 39-C039-081 Primary County: GUTHRIE
Letting Date: 140715 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by DENCO HIGHWAY CONSTRUCTION CORP.
Contract Period: 30 WORK DAYS Late Start Date: 08/18/14

Project: FM-C039(81)--55-39
Work Type: HMA JOINT & CRACK SEALING
County: GUTHRIE Prj Awd Amt: $235,649.75
Route: VARIOUS
Location: VARIOUS: VARIOUS LOCATIONS THROUGHOUT COUNTY

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 235,649.75 100.00 %
2 MI295 MIDWEST COATINGS COMPANY, INC. $ 241,910.00 102.65 %
3 FAQ41 FAHRNER ASPHALT SEALERS, LLC $ 302,565.00 128.39 %
4 SC490 SCODELLER CONSTRUCTION, INC. $ 464,950.00 197.30 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 204 2
Bid Order: 204 Contract ID: 39-C039-081 Primary County: GUTHRIE
Letting Date: 07/15/14 10:00 A.M.
1 ) DE300 2 ) MI295 3 ) FAO41

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110
TRAFFIC CONTROL

0020 2528-8445113 105.000
FLAGGERS

0030 2528-8445115 35.000
PILOT CARS

0040 2533-4980005
MOBILIZATION

0050 2541-1004011 33.000

LUMP

EACH

EACH

LUMP

MILE

CRACK AND JOINT CLEANING AND SEALING

(HMA SURFACES)
0060 2541-1005001 126900.000
SEALER MATERIAL (HMA SURFACES)
SECTION TOTALS

CONTRACT TOTALS

LB

+—_

(
DENCO HIGHWAY CONSTRUCTION

UNIT PRICE

1000.

345.

515.

1500.

1575.

00000

00000

00000

00000

75000

.00000

1000.
36225.
18025.

1500.

51999.

126900.
235,649.

235,649.

C

(
MIDWEST COATINGS COMPANY,

2000.

345.

515.

2000.

1720.

00000

00000

00000

00000

00000

.00000

IN

AMOUNT

\
\
|
\
_____________________________ +

2000.
36225.
18025.

2000.

56760.

126900.

241,910.

241,910.

(
FAHRNER ASPHALT SEALERS,

UNIT PRICE

4800.

345.

515.

12500.

3155.

00000

00000

00000

00000

00000

.00000

LLC

AMOUNT

4800.
36225.
18025.
12500.

104115.

126900.

302,565.

00

00

00

00

00

302,565.




Bid Order: 204

Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

39-C039-081

Run Date: 08/25/14
Page: 204 3

Primary County: GUTHRIE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110
TRAFFIC CONTROL

0020 2528-8445113 105.000
FLAGGERS

0030 2528-8445115 35.000
PILOT CARS

0040 2533-4980005
MOBILIZATION

0050 2541-1004011 33.000

LUMP

EACH

EACH

LUMP

MILE

CRACK AND JOINT CLEANING AND SEALING

(HMA SURFACES)
0060 2541-1005001 126900.000
SEALER MATERIAL (HMA SURFACES)
SECTION TOTALS

CONTRACT TOTALS

LB

4 )

0~

21000.

345.

515.

45000.

6600.

SC490

00000

00000

00000

00000

00000

.00000

21000.
36225.
18025.
45000.

217800.

126900.
464,950.

464,950.

CODELLER CONSTRUCTION, INC.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 205 1
Bid Order: 205 Contract ID: 07-2182-711 Primary County: BLACK HAWK
Letting Date: 140715 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by WINDING ROAD CONSTRUCTION
Contract Period: 20 WORK DAYS Late Start Date: 09/08/14

Project: MP-218-2(711)187--76-07
Work Type: PCC PATCHING
County: BLACK HAWK Prj Awd Amt: $796,989.00
Route: U.S. 218
Location: AT THE US 218/IA 57/IA 58 INTERCHANGE IN THE

CITY OF CEDAR FALLS.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 WI207 WINDING ROAD CONSTRUCTION $ 796,989.00 100.00 %
2 10200 IOWA EROSION CONTROL, INC. $ 803,369.97 100.80 %
3 CE040 CEDAR FALLS CONSTRUCTION CO., INC. $ 830,906.15 104.25 %
4 HA760 HAWKEYE PAVING CORP. $ 879,439.45 110.34 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

08/25/14
205 2

Run Date:
Page:

Bid Order: 205 Contract ID: 07-2182-711 Primary County: BLACK HAWK
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) WI207 | ( 2 ) I0200 | ( 3 ) CE040
|[WINDING ROAD CONSTRUCTION | IOWA EROSION CONTROL, INC. |CEDAR FALLS CONSTR. CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2518-6910000 21.000 EACH | 75.00000 1575.00]| 75.00000 1575.00]| 200.00000 4200.00
SAFETY CLOSURE | | |
0020 2527-9263112 142.970 STA | 100.00000 14297.00 | 82.50000 11795.03| 75.00000 10722.75
PAINTED PAVEMENT MARKINGS, HIGH-BUILD | | |
WATERBORNE | | |
0030 2528-8445110 LUMP | 40000.00000 40000.00] 10000.00000 10000.00] 18900.00000 18900.00
TRAFFIC CONTROL | \ \
0040 2528-9290004 20.000 CDAY | 300.00000 6000.00| 275.00000 5500.00| 175.00000 3500.00
CHANGEABLE MESSAGE SIGNS, PORTABLE | |
0050 2529-5070110 29.400 SY | 250.00000 7350.00] 150.00000 4410.00] 141.00000 4145.40
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0060 2529-5070120 3.000 EACH | 750.00000 2250.00] 300.00000 900.00| 200.00000 600.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0070 2530-5070240 28906.000 LF | 17.50000 505855.00| 20.33000 587658.98| 21.00000 607026.00
PARTIAL DEPTH PCC JOINT AND CRACK | | |
REPAIR PATCHES | |
0080 2530-5070250 2891.000 SF | 35.00000 101185.00]| 35.56000 102803.96/| 35.00000 101185.00
OVERDEPTH PATCHES | | \
0090 2533-4980005 LUMP | 75000.00000 75000.00] 28000.00000 28000.00| 12500.00000 12500.00
MOBILIZATION | |
0100 2542-1006001 2.900 MILE | 12500.00000 36250.00] 15000.00000 43500.00] 21000.00000 60900.00
CRACK AND JOINT CLEANING AND FILLING | |
(PCC PAVEMENT) | | |
0110 2542-1007000 7227.000 LB | 1.00000 7227.00] 1.00000 7227.00] 1.00000 7227.00
SEALER MATERIAL (PCC PAVEMENT) | | |
SECTION TOTALS | $ 796,989.00| $ 803,369.97| $ 830,906.15
—————————————————————————————————————————— e Tt Tt ittt
CONTRACT TOTALS | $ 796,989.00| $ 803,369.97| $ 830,906.15




Bid Order: 205
Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 07-2182-711

Run Date: 08/25/14
Page: 205 3

Primary County: BLACK HAWK

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2518-6910000 21.000 EACH
SAFETY CLOSURE
0020 2527-9263112 142.970 STA

PAINTED PAVEMENT MARKINGS, HIGH-BUILD
WATERBORNE

0030 2528-8445110 LUMP
TRAFFIC CONTROL

0040 2528-9290004 20.000 CDAY
CHANGEABLE MESSAGE SIGNS, PORTABLE

0050 2529-5070110 29.400 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0060 2529-5070120 3.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0070 2530-5070240 28906.000 LF

PARTIAL DEPTH PCC JOINT AND CRACK
REPAIR PATCHES

0080 2530-5070250 2891.000 SF
OVERDEPTH PATCHES

0090 2533-4980005 LUMP
MOBILIZATION

0100 2542-1006001 2.900 MILE

CRACK AND JOINT CLEANING AND FILLING
(PCC PAVEMENT)
0110 2542-1007000 7227.000 LB
SEALER MATERIAL (PCC PAVEMENT)
SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
+
|

( 4 ) HAT60 \
HAWKEYE PAVING CORP. \
|

UNIT PRICE AMOUNT |
_____________________________ +
\

180.00000 3780.00|

|

85.00000 12152.45|

|

|

10000.00000 10000.00]

|

65.00000 1300.00]|

|

225.00000 6615.00|

|

750.00000 2250.00]

\

22.50000 650385.00|

|

|

30.00000 86730.00 |

|

70000.00000 70000.00]

\

10000.00000 29000.00|

|

|

1.00000 7227.00]

\

$ 879,439.45|
_____________________________ +
|

$ 879,439.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
301 Contract ID: 07-0582-706
140715 10:00 A.M.
CONTRACT SIGNED by
10 WORK DAYS Late Start Date:

MANATT'S, INC.
10/20/14

Run Date: 08/25/14
Page: 301 1

Primary County: BLACK HAWK
No Established DBE Goal

Project: MP-058-2(706)4--76-07
Work Type: LONGITUDINAL SUBDRAINS
County: BLACK HAWK Prj Awd Amt: $95,085.00
Route: IOWA 58
Location: FROM 0.5 MI. S. OF RANCHERO RD., NORTH
THROUGH THE U.S. 20 INTERCHANGE .
RANK VENDOR NO./NAME

1 MA225 MANATT'S, INC.
2 PE320 PETERSON CONTRACTORS INC.
3 ED040 EDWARDS CONTRACTING LTD OF IOWA
4 TS020 TSCHIGGFRIE EXCAVATING CO.

TOTAL % OVER
BID LOW BID
$ 95,085.00 100.00 %
$ 97,242.00 102.26 %
$ 99,384.00 104.52 %
$ 110,766.95 116.49 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 2
Bid Order: 301 Contract ID: 07-0582-706 Primary County: BLACK HAWK
Letting Date: 07/15/14 10:00 A.M.
1 ) MA225 2 ) PE320 3 ) EDO040

(
EDWARDS CONTRACTING LTD OF IO

g~

(
MANATT'S, INC. ETERSON CONTRACTORS INC.

LINE NO / ITEM CODE / ALT

4+ _
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
4+ =
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
4=
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 LONGITUDINAL SUBDRAIN ITEMS
\ \ \
0010 2502-8212034 10980.000 LF | 5.75000 63135.00| 5.40000 59292.00 | 5.80000 63684.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0020 2502-8220196 50.000 EACH | 175.00000 8750.00 | 250.00000 12500.00 | 185.00000 9250.00
SUBDRAIN OUTLET, RF-19E | | |
0030 2528-8445110 LUMP | 1500.00000 1500.00 | 2000.00000 2000.00 | 3500.00000 3500.00
TRAFFIC CONTROL \ \
0040 2528-8445113 40.000 EACH | 345.00000 13800.00| 345.00000 13800.00| 345.00000 13800.00
FLAGGERS | \ |
0050 2528-8445115 10.000 EACH | 515.00000 5150.00 | 515.00000 5150.00 | 515.00000 5150.00
PILOT CARS | | \
0060 2533-4980005 LUMP | 2750.00000 2750.00 | 4500.00000 4500.00 | 4000.00000 4000.00
MOBILIZATION | |
SECTION TOTALS | $ 95,085.00] $ 97,242.00] $ 99,384.00
—————————————————————————————————————————— R et b et
CONTRACT TOTALS | $ 95,085.00] $ 97,242.00] $ 99,384.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 3
Bid Order: 301 Contract ID: 07-0582-706 Primary County: BLACK HAWK
Letting Date: 07/15/14 10:00 A.M.
4 ) TS020 ( ) ( )

(
TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 LONGITUDINAL SUBDRAIN ITEMS
\ \ \
0010 2502-8212034 10980.000 LF | 6.55000 71919.00]| |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | I
0020 2502-8220196 50.000 EACH | 185.45000 9272.50] \
SUBDRAIN OUTLET, RF-19E | | |
0030 2528-8445110 LUMP | 2500.00000 2500.00 | \
TRAFFIC CONTROL | |
0040 2528-8445113 40.000 EACH | 345.00000 13800.00| |
FLAGGERS | \ |
0050 2528-8445115 10.000 EACH | 515.00000 5150.00 | |
PILOT CARS | | \
0060 2533-4980005 LUMP | 8125.45000 8125.45| |
MOBILIZATION | |
SECTION TOTALS \ $ 110,766.95| $ \ $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 110,766.95| $ \ $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 302 1
Bid Order: 302 Contract ID: 29-C029-029 Primary County: DES MOINES
Letting Date: 140715 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by STEGER CONSTRUCTION, INC.
Contract Period: 105 WORK DAYS Late Start Date: 08/25/14

Project: FM-C029(29)--55-29
Work Type: GRADING
County: DES MOINES Prj Awd Amt: $837,556.73
Route: 140TH ST
Location: 140TH STREET FROM BEAVERDALE ROAD TO 190TH
AVENUE - GRADING

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1  ST359 STEGER CONSTRUCTION, INC. $ 837,556.73 100.00 %
2 C0o085 COLE CONSTRUCTION CO., INC. S 852,888.64 101.83 %
3 KE240 KEVIN KENT CONSTRUCTION $ 897,054.29 107.10 %
4 DE157 DELONG CONSTRUCTION, INC. $ 1,026,143.93 122.51 %
5  HO340 JB HOLLAND CONSTRUCTION, INC. $ 1,030,193.14 122.99 %
6  RE300 REILLY CONSTRUCTION CO., INC. $ 1,100,957.23 131.44 %
7 MO480 MOYNA, C.J. & SONS, INC. $ 1,188,726.59 141.92 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 2
Bid Order: 302 Contract ID: 29-C029-029 Primary County: DES MOINES
Letting Date: 07/15/14 10:00 A.M.
1 ) ST359 2 ) CO0085 3 ) KE240

(
STEGER CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
| | |
—————————————————————————————————————————— o

(
COLE CONSTRUCTION CO., INC.

(
KENT, KEVIN CONSTRUCTION

CULVERT, CONCRE

TE ROADWAY PIPE, 24 IN.

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 3.000 ACRE | 3000.00000 9000.00| 1850.00000 5550.00] 5000.00000 15000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 103776.000 CY | 2.29000 237647.04 | 2.37000 245949.12| 2.55000 264628.80
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-4560000 14.000 STA | 170.00000 2380.00] 250.00000 3500.00] 125.00000 1750.00
LOCATING TILE LINES | | |
0040 2105-8425015 4952.000 CY | 4.00000 19808.00| 4.00000 19808.00| 3.25000 16094.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2213-7100400 6.000 EACH | 150.00000 900.00| 125.00000 750.00 | 100.00000 600.00
RELOCATION OF MAIL BOXES | | |
0060 2312-8260051 6481.000 TON | 18.52000 120028.12| 20.00000 129620.00| 20.50000 132860.50
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0070 2315-8275025 838.000 TON | 18.52000 15519.76/| 20.00000 16760.00| 20.50000 17179.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | \ \
0080 2401-6745650 LUMP | 11000.00000 11000.00| 4000.00000 4000.00] 10000.00000 10000.00
REMOVAL OF EXISTING STRUCTURES | \ \
0090 2402-2720000 1154.000 cCY | 12.00000 13848.00| 12.00000 13848.00| 12.00000 13848.00
EXCAVATION, CLASS 20 | | \
0100 2402-2720100 2267.000 CY | 5.00000 11335.00| 7.00000 15869.00| 6.00000 13602.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0110 2403-0100020 60.200 CY | 600.00000 36120.00| 600.00000 36120.00| 375.00000 22575.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0120 2404-7775000 7128.000 LB | 2.00000 14256.00| 2.00000 14256.00| 2.00000 14256.00
REINFORCING STEEL \ \ \
0130 2415-2110404 40.000 LF | 375.00000 15000.00| 375.00000 15000.00| 375.00000 15000.00
PRECAST CONCRETE BOX CULVERT, 4 FT. X 4 | \
FT. | | |
0140 2415-2200404 2.000 EACH | 3000.00000 6000.00| 3000.00000 6000.00| 3000.00000 6000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 4 FT. X 4 FT. | | |
0150 2416-0100024 4.000 EACH | 570.00000 2280.00] 700.00000 2800.00] 750.00000 3000.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0160 2416-0100060 2.000 EACH | 1900.00000 3800.00] 2168.00000 4336.00] 2960.00000 5920.00
APRONS, CONCRETE, 60 IN. DIA. | | |
0170 2416-1180024 278.000 LF | 58.00000 16124.00| 38.16000 10608.48| 75.00000 20850.00
| | |
| | \

DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 3
Bid Order: 302 Contract ID: 29-C029-029 Primary County: DES MOINES
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) ST359 | ( 2 ) C0085 | ( 3 ) KE240
| STEGER CONSTRUCTION, INC. |COLE CONSTRUCTION CO., INC. |KENT, KEVIN CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0180 2416-1180060 104.000 LF | 167.00000 17368.00| 169.00000 17576.00| 265.00000 27560.00
CULVERT, CONCRETE ROADWAY PIPE, 60 IN. | | |
DIA. | | |
0190 2417-0225018 16.000 EACH | 175.00000 2800.00| 175.00000 2800.00| 110.00000 1760.00
APRONS, METAL, 18 IN. DIA. | | |
0200 2417-0225024 4.000 EACH | 240.00000 960.00| 200.00000 800.00] 160.00000 640.00
APRONS, METAL, 24 IN. DIA. | | |
0210 2417-1040018 726.000 LF | 20.50000 14883.00| 17.75000 12886.50| 20.00000 14520.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0220 2417-1060024 200.000 LF | 33.30000 6660.00| 27.59000 5518.00] 44.00000 8800.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0230 2435-0140302 1.000 EACH | 5500.00000 5500.00 | 5500.00000 5500.00 | 5500.00000 5500.00
MANHOLE, STORM SEWER, SW-403, WELL ONLY | | |
0240 2506-4984000 100.000 cCY | 138.00000 13800.00] 110.00000 11000.00]| 175.00000 17500.00
FLOWABLE MORTAR | | |
0250 2507-3250005 3195.000 SY | 2.00000 6390.00| 2.25000 7188.75] 2.00000 6390.00
ENGINEERING FABRIC | | |
0260 2507-6800042 3154.400 TON | 30.77000 97060.89| 29.50000 93054.80]| 28.00000 88323.20
REVETMENT, CLASS D | | |
0270 2507-8029000 50.400 TON | 45.63000 2299.75] 28.00000 1411.20| 40.00000 2016.00
EROSION STONE | |
0280 2518-6910000 12.000 EACH | 100.00000 1200.00| 150.00000 1800.00| 150.00000 1800.00
SAFETY CLOSURE | | |
0290 2519-2000010 80.000 LF | 13.50000 1080.00| 13.50000 1080.00| 13.50000 1080.00
FENCE, CHANNEL CROSSING, TYPE A | | |
0300 2519-3280000 1180.100 LF | 3.70000 4366.37] 3.70000 4366.37] 3.70000 4366.37
FENCE, FIELD | |
0310 2519-3300400 9.000 EACH | 150.00000 1350.00| 150.00000 1350.00| 150.00000 1350.00
FIELD FENCE BRACE PANELS | | |
0320 2519-3300700 1323.300 LF | 1.93000 2553.97| 1.93000 2553.97| 1.93000 2553.97
FENCE, TEMPORARY | | |
0330 2519-3750017 1.000 EACH | 300.00000 300.00] 300.00000 300.00] 300.00000 300.00
GATE, FIELD FENCE, 16 FT. | | |
0340 2519-4200140 1366.000 LF | 1.00000 1366.00| 1.00000 1366.00| 1.00000 1366.00
REMOVAL OF FENCE, FIELD | | |
0350 2528-8445110 LUMP | 4200.00000 4200.00| 4500.00000 4500.00| 4500.00000 4500.00
TRAFFIC CONTROL | | |
0360 2533-4980005 LUMP | 20750.00000 20750.00] 34500.00000 34500.00 | 25000.00000 25000.00
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 4
Bid Order: 302 Contract ID: 29-C029-029 Primary County: DES MOINES
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) ST359 | ( 2 ) CO0085 | ( 3 ) KE240
| STEGER CONSTRUCTION, INC. |COLE CONSTRUCTION CO., INC. |KENT, KEVIN CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e e sttt e PP
0370 2599-9999005 1.000 EACH | 4500.00000 4500.00] 4500.00000 4500.00] 4500.00000 4500.00
('EACH' ITEM) Precast Conc Box Culvert, | | |
Weir, 4 X 1.67 | |
0380 2599-9999020 2858.000 TON | 20.51000 58617.58| 22.50000 64305.00| 26.00000 74308.00
("TONS' ITEM) Macadam Stone Base, | |
Special Backfill | | |
0390 2601-2634100 19.000 ACRE | 700.00000 13300.00] 700.00000 13300.00] 700.00000 13300.00
MULCHING | | |
0400 2601-2640350 286.630 SQ | 35.00000 10032.05] 11.50000 3296.25| 11.50000 3296.25
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
0410 2601-2642100 19.000 ACRE | 190.00000 3610.00| 350.00000 6650.00| 350.00000 6650.00
STABILIZING CROP - SEEDING AND | | |
FERTILTIZING | | |
0420 2602-0000020 3008.000 LF | 1.65000 4963.20 | 1.40000 4211.20| 1.40000 4211.20
SILT FENCE | | |
0430 2602-0000101 600.000 LF | 1.00000 600.00| 0.50000 300.00] 0.50000 300.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \ \
0440 2602-0010010 4.000 EACH | 500.00000 2000.00| 500.00000 2000.00| 500.00000 2000.00
MOBILIZATIONS, EROSION CONTROL | | \
SECTION TOTALS | S 837,556.73| S 852,888.64 | S 897,054.29
—————————————————————————————————————————— e
| | |

CONTRACT TOTALS $ 837,556.73 $ 852,888.64 $ 897,054.29




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 5
Bid Order: 302 Contract ID: 29-C029-029 Primary County: DES MOINES
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) DE157 | ( 5 ) HO340 | ( 6 ) RE300
| DELONG CONSTRUCTION, INC. | HOLLAND, JB CONSTRUCTION, IN |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 3.000 ACRE | 4890.00000 14670.00 | 4763.45000 14290.35| 5000.00000 15000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 103776.000 CY | 2.70000 280195.20 | 3.86000 400575.36| 3.75000 389160.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-4560000 14.000 STA | 210.00000 2940.00| 8.04000 112.56| 150.00000 2100.00
LOCATING TILE LINES | | |
0040 2105-8425015 4952.000 CY | 5.90000 29216.80] 5.04000 24958.08| 3.75000 18570.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0050 2213-7100400 6.000 EACH | 400.00000 2400.00| 701.76000 4210.56/| 250.00000 1500.00
RELOCATION OF MAIL BOXES | | |
0060 2312-8260051 6481.000 TON | 25.35000 164293.35| 19.69000 127610.89| 20.25000 131240.25
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0070 2315-8275025 838.000 TON | 24.60000 20614.80| 19.69000 16500.22| 20.25000 16969.50
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0080 2401-6745650 LUMP | 9625.00000 9625.00 | 11620.23000 11620.23| 14000.00000 14000.00
REMOVAL OF EXISTING STRUCTURES | | |
0090 2402-2720000 1154.000 CY | 12.00000 13848.00 | 12.10000 13963.40| 13.00000 15002.00
EXCAVATION, CLASS 20 | | |
0100 2402-2720100 2267.000 CY | 7.60000 17229.20| 6.52000 14780.84 | 10.00000 22670.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0110 2403-0100020 60.200 CY | 600.00000 36120.00] 604.76000 36406.55| 625.00000 37625.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0120 2404-7775000 7128.000 LB | 2.00000 14256.00| 2.02000 14398.56| 2.20000 15681.60
REINFORCING STEEL | | |
0130 2415-2110404 40.000 LF | 375.00000 15000.00] 377.98000 15119.20] 375.00000 15000.00
PRECAST CONCRETE BOX CULVERT, 4 FT. X 4 | | |
FT. | | |
0140 2415-2200404 2.000 EACH | 3000.00000 6000.00 | 3023.81000 6047.62 | 3000.00000 6000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 4 FT. X 4 FT. | | |
0150 2416-0100024 4.000 EACH | 1425.00000 5700.00] 875.87000 3503.48]| 810.00000 3240.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0160 2416-0100060 2.000 EACH | 3550.00000 7100.00] 2933.03000 5866.06 | 2800.00000 5600.00
APRONS, CONCRETE, 60 IN. DIA. | | |
0170 2416-1180024 278.000 LF | 131.00000 36418.00 | 64.28000 17869.84 | 59.00000 16402.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
\ \ \

DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 6
Bid Order: 302 Contract ID: 29-C029-029 Primary County: DES MOINES
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) DE157 | ( 5 ) HO340 | ( 6 ) RE300
| DELONG CONSTRUCTION, INC. | HOLLAND, JB CONSTRUCTION, IN |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2416-1180060 104.000 LF | 145.00000 15080.00] 266.78000 27745.12| 210.00000 21840.00
CULVERT, CONCRETE ROADWAY PIPE, 60 IN. | | |
DIA. | | |
0190 2417-0225018 16.000 EACH | 370.00000 5920.00| 179.98000 2879.68| 260.00000 4160.00
APRONS, METAL, 18 IN. DIA. | | |
0200 2417-0225024 4.000 EACH | 425.00000 1700.00| 232.12000 928.48| 320.00000 1280.00
APRONS, METAL, 24 IN. DIA. | | |
0210 2417-1040018 726.000 LF | 30.00000 21780.00| 27.87000 20233.62]| 32.00000 23232.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0220 2417-1060024 200.000 LF | 38.00000 7600.00 | 13.16000 2632.00] 35.00000 7000.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0230 2435-0140302 1.000 EACH | 5500.00000 5500.00 | 5543.65000 5543.65] 6000.00000 6000.00
MANHOLE, STORM SEWER, SW-403, WELL ONLY | | |
0240 2506-4984000 100.000 cCY | 102.00000 10200.00] 106.94000 10694.00| 140.00000 14000.00
FLOWABLE MORTAR | | |
0250 2507-3250005 3195.000 SY | 1.75000 5591.25] 1.45000 4632.75] 2.50000 7987.50
ENGINEERING FABRIC | | |
0260 2507-6800042 3154.400 TON | 30.25000 95420.60 | 25.90000 81698.96| 35.00000 110404.00
REVETMENT, CLASS D | | |
0270 2507-8029000 50.400 TON | 33.60000 1693.44| 26.85000 1353.24| 40.00000 2016.00
EROSION STONE | |
0280 2518-6910000 12.000 EACH | 100.00000 1200.00| 100.79000 1209.48| 115.00000 1380.00
SAFETY CLOSURE | | |
0290 2519-2000010 80.000 LF | 13.50000 1080.00| 13.61000 1088.80| 15.00000 1200.00
FENCE, CHANNEL CROSSING, TYPE A | | |
0300 2519-3280000 1180.100 LF | 3.70000 4366.37| 3.73000 4401.77| 4.00000 4720.40
FENCE, FIELD | |
0310 2519-3300400 9.000 EACH | 150.00000 1350.00| 151.19000 1360.71| 175.00000 1575.00
FIELD FENCE BRACE PANELS | | |
0320 2519-3300700 1323.300 LF | 1.93000 2553.97| 1.95000 2580.44| 2.00000 2646.60
FENCE, TEMPORARY | | |
0330 2519-3750017 1.000 EACH | 300.00000 300.00] 302.38000 302.38] 350.00000 350.00
GATE, FIELD FENCE, 16 FT. | | |
0340 2519-4200140 1366.000 LF | 1.00000 1366.00| 1.01000 1379.66| 1.50000 2049.00
REMOVAL OF FENCE, FIELD | | |
0350 2528-8445110 LUMP | 4200.00000 4200.00| 4233.33000 4233.33] 5000.00000 5000.00
TRAFFIC CONTROL | | |
0360 2533-4980005 LUMP | 44500.00000 44500.00| 31500.00000 31500.00] 60000.00000 60000.00
\ \ \

MOBILIZATION



Bid Order: 302
Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 29-C029-029

Run Date: 08/25/14
Page: 302 7

Primary County: DES MOINES

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0370 2599-9999005 1.000 EACH
('EACH' ITEM) Precast Conc Box Culvert,
Weir, 4 X 1.67

0380 2599-9999020 2858.000 TON
("TONS' ITEM) Macadam Stone Base,
Special Backfill

0390 2601-2634100 19.000 ACRE
MULCHING

0400 2601-2640350 286.630 SQ
SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

0410 2601-2642100 19.000 ACRE
STABILIZING CROP - SEEDING AND
FERTILTIZING

0420 2602-0000020 3008.000 LF
SILT FENCE

0430 2602-0000101 600.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0440 2602-0010010 4.000 EACH
MOBILIZATIONS, EROSION CONTROL

SECTION TOTALS

CONTRACT TOTALS

( 4 ) DE157 | ( 5 ) HO340 | ( 6 ) RE300

DELONG CONSTRUCTION, INC. | HOLLAND, JB CONSTRUCTION, IN |REILLY CONSTRUCTION CO., INC.

| |
UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
_____________________________ +_____________________________+_____________________________
4500.00000 4500.00] 4535.71000 4535.71] 5000.00000 5000.00

| |

| |
27.25000 77880.50| 21.50000 61447.00| 21.25000 60732.50

| |

| \
700.00000 13300.00| 700.00000 13300.00| 700.00000 13300.00

| \
15.00000 4299.45] 11.68000 3347.84| 12.50000 3582.88

| |

\ \
500.00000 9500.00] 355.44000 6753.36| 375.00000 7125.00

\ \

| |
2.00000 6016.00 | 1.42000 4271.36/| 2.00000 6016.00

| |
2.70000 1620.00] 0.51000 306.00] 1.00000 600.00

| |

| |
500.00000 2000.00| 500.00000 2000.00| 500.00000 2000.00

| |
S 1,026,143.93]| S 1,030,193.14| S 1,100,957.23
_____________________________ +_____________________________+_____________________________
$ 1,026,143.93]| $ 1,030,193.14| $ 1,100,957.23




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 8
Bid Order: 302 Contract ID: 29-C029-029 Primary County: DES MOINES
Letting Date: 07/15/14 10:00 A.M.
| ( 7 ) MO480 | ( ) | ( )
IMOYNA, C.J. & SONS, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— g B
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 3.000 ACRE | 2500.00000 7500.00] |
CLEARING AND GRUBBING | \ \
0020 2102-2710070 103776.000 CY | 4.50000 466992.00] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-4560000 14.000 STA | 150.00000 2100.00] |
LOCATING TILE LINES | | |
0040 2105-8425015 4952.000 CY | 5.00000 24760.00| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2213-7100400 6.000 EACH | 300.00000 1800.00] |
RELOCATION OF MAIL BOXES | | |
0060 2312-8260051 6481.000 TON | 18.80000 121842.80| |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0070 2315-8275025 838.000 TON | 18.80000 15754.40| |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \
0080 2401-6745650 LUMP | 16500.00000 16500.00| |
REMOVAL OF EXISTING STRUCTURES | | |
0090 2402-2720000 1154.000 cCY | 12.00000 13848.00| |
EXCAVATION, CLASS 20 | | |
0100 2402-2720100 2267.000 CY | 6.00000 13602.00| |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0110 2403-0100020 60.200 CY | 600.00000 36120.00| |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0120 2404-7775000 7128.000 LB | 2.00000 14256.00| |
REINFORCING STEEL | | |
0130 2415-2110404 40.000 LF | 375.00000 15000.00| |
PRECAST CONCRETE BOX CULVERT, 4 FT. X 4 | | |
FT. | | |
0140 2415-2200404 2.000 EACH | 3000.00000 6000.00| |
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 4 FT. X 4 FT. | | |
0150 2416-0100024 4.000 EACH | 750.00000 3000.00] |
APRONS, CONCRETE, 24 IN. DIA. | | |
0160 2416-0100060 2.000 EACH | 2150.00000 4300.00| |
APRONS, CONCRETE, 60 IN. DIA. | | |
0170 2416-1180024 278.000 LF | 58.00000 16124.00] |
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
| | |

DIA.



Bid Order: 302

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

29-C029-029

Run Date: 08/25/14
Page: 302 9

Primary County: DES MOINES

Letting Date: 07/15/14 10:00 A.M.
| ( 7 ) MO480 \ ) | ( )
IMOYNA, C.J. & SONS, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2416-1180060 104.000 LF | 170.00000 17680.00 | |
CULVERT, CONCRETE ROADWAY PIPE, 60 IN. | | |
DIA. | | |
0190 2417-0225018 16.000 EACH | 250.00000 4000.00 | |
APRONS, METAL, 18 IN. DIA. | | |
0200 2417-0225024 4.000 EACH | 400.00000 1600.00 | \
APRONS, METAL, 24 IN. DIA. | | |
0210 2417-1040018 726.000 LF | 20.00000 14520.00| \
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0220 2417-1060024 200.000 LF \ 30.00000 6000.00] \
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
24 IN. DIA. | | \
0230 2435-0140302 1.000 EACH | 1500.00000 1500.00 | |
MANHOLE, STORM SEWER, SW-403, WELL ONLY | | |
0240 2506-4984000 100.000 CY | 105.00000 10500.00 | |
FLOWABLE MORTAR | | |
0250 2507-3250005 3195.000 SY | 3.00000 9585.00| \
ENGINEERING FABRIC | | |
0260 2507-6800042 3154.400 TON | 32.00000 100940.80] |
REVETMENT, CLASS D | | |
0270 2507-8029000 50.400 TON | 60.00000 3024.00 | |
EROSION STONE | \
0280 2518-6910000 12.000 EACH | 150.00000 1800.00 | |
SAFETY CLOSURE | |
0290 2519-2000010 80.000 LF | 13.50000 1080.00 | |
FENCE, CHANNEL CROSSING, TYPE A | | |
0300 2519-3280000 1180.100 LF | 3.70000 4366.37| \
FENCE, FIELD | | |
0310 2519-3300400 9.000 EACH | 150.00000 1350.00| \
FIELD FENCE BRACE PANELS | | |
0320 2519-3300700 1323.300 LF | 1.93000 2553.97| |
FENCE, TEMPORARY \ \ \
0330 2519-3750017 1.000 EACH | 300.00000 300.00| |
GATE, FIELD FENCE, 16 FT. | | |
0340 2519-4200140 1366.000 LF | 1.00000 1366.00| |
REMOVAL OF FENCE, FIELD | | |
0350 2528-8445110 LUMP | 12500.00000 12500.00] |
TRAFFIC CONTROL | |
0360 2533-4980005 LUMP | 120000.00000 120000.00| \
| | |

MOBILIZATION



Bid Order: 302
Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

29-C029-029

Run Date: 08/25/14
Page: 302 10

Primary County: DES MOINES

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0370 2599-9999005 1.000 EACH
('EACH' ITEM) Precast Conc Box Culvert,
Weir, 4 X 1.67

0380 2599-9999020 2858.000 TON
("TONS' ITEM) Macadam Stone Base,
Special Backfill

0390 2601-2634100 19.000 ACRE
MULCHING

0400 2601-2640350 286.630 SQ
SPECIAL DITCH CONTROL, WOOD EXCELSIOR
MAT

0410 2601-2642100 19.000 ACRE
STABILIZING CROP - SEEDING AND
FERTILTIZING

0420 2602-0000020 3008.000 LF
SILT FENCE

0430 2602-0000101 600.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0440 2602-0010010 4.000 EACH
MOBILIZATIONS, EROSION CONTROL

SECTION TOTALS

CONTRACT TOTALS

) MO480

21.10000

700.00000

11.50000

350.00000

1.40000

0.50000

500.00000

( 7
MOYNA, C.J. & SONS, INC.

AMOUNT |

60303.

13300.

3296.

6650.

4211.

300.

2000.

1,188,726.

1,188,726.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
303 Contract ID: 58-0925-703
140715 10:00 A.M.
CONTRACT SIGNED by
15 WORK DAYS Late Start Date:

COLE CONSTRUCTION CO., INC.
10/13/14

Run Date:

Primary County: LOUISA
No Established DBE Goal

89,275.52

08/25/14
Page: 303 1

Project: MP-092-5(703)249--76-58
Work Type: PIPE CULVERTS
County: LOUISA Prj Awd Amt: $89,275.52
Route: IOWA 92
Location: 1.9 MIILES WEST OF COLUMBUS JUNCTION, JUST
EAST OF X-17.
RANK VENDOR NO./NAME
1 C0085 COLE CONSTRUCTION CO., INC.
2 PR268 PROGRESSIVE STRUCTURES, LLC
3 RE300 REILLY CONSTRUCTION CO., INC.

$
$ 95,002.00
$ 109,877.00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 58-0925-703 Primary County: LOUISA
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) Co085 | ( 2 ) PR268 | ( 3 ) RE300
|COLE CONSTRUCTION CO., INC. | PROGRESSIVE STRUCTURES, LLC |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.300 ACRE | 15000.00000 4500.00| 12000.00000 3600.00| 20000.00000 6000.00
CLEARING AND GRUBBING | | |
0020 2401-6745650 LUMP | 2500.00000 2500.00| 550.00000 550.00] 1000.00000 1000.00
REMOVAL OF EXISTING STRUCTURES | | |
0030 2416-1262018 68.000 LF | 388.54000 26420.72 | 375.00000 25500.00| 460.00000 31280.00
CULVERT, CONCRETE PIPE, 2000D, | | |
TRENCHLESS, 18 IN. DIA. | | I
0040 2506-4984000 3.800 cCY | 500.00000 1900.00| 2200.00000 8360.00 | 350.00000 1330.00
FLOWABLE MORTAR | | |
0050 2507-3250005 133.400 sSY | 3.25000 433.55] 5.00000 667.00] 5.00000 667.00
ENGINEERING FABRIC | | |
0060 2507-6800061 525.000 TON | 49.85000 26171.25| 32.50000 17062.50] 60.00000 31500.00
REVETMENT, CLASS E | | |
0070 2528-8445110 LUMP | 2300.00000 2300.00| 1750.00000 1750.00| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0080 2528-8445113 40.000 EACH | 345.00000 13800.00| 345.00000 13800.00| 345.00000 13800.00
FLAGGERS | | |
0090 2528-8445115 10.000 EACH | 515.00000 5150.00| 515.00000 5150.00] 515.00000 5150.00
PILOT CARS | | |
0100 2533-4980005 LUMP | 5000.00000 5000.00| 16500.00000 16500.00| 16000.00000 16000.00
MOBILIZATION | | |
0110 2602-0000020 550.000 LF | 2.00000 1100.00| 3.75000 2062.50] 3.00000 1650.00
SILT FENCE | | |
SECTION TOTALS | $ 89,275.52| $ 95,002.00| $ 109,877.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 89,275.52| $ 95,002.00| $ 109,877.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 304 1
Bid Order: 304 Contract ID: 68-0346-081 Primary County: MONROE
Letting Date: 140715 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by PETERSON CONTRACTORS INC.
Contract Period: 40 WORK DAYS Late Start Date: 09/02/14

Project: NHSN-034-6(81)--2R-68
Work Type: SLIDE REPAIR
County: MONROE Prj Awd Amt: $662,967.55
Route: U.S. 34
Location: FROM APPROX. 0.5 MI. W. OF W. JCT. CO. RD.

T-19 E. TO OTTUMWA (VARIOUS
LOCATIONS)

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 662,967.55 100.00 %
2 T.033 TK CONCRETE, INC. $ 670,813.00 101.18 %
3 DE157 DELONG CONSTRUCTION, INC. $ 713,368.00 107.60 %
4 RE300 REILLY CONSTRUCTION CO., INC. $ 780,613.50 117.74 %
5 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 913,460.20 137.78 %
6 K.055 K & L CONSTRUCTION, INC. $ 948,228.00 143.02 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 2
Bid Order: 304 Contract ID: 68-0346-081 Primary County: MONROE
Letting Date: 07/15/14 10:00 A.M.
1 ) PE320 2 ) T.033 3 ) DE157

( ( (
PETERSON CONTRACTORS INC. TK CONCRETE, INC. DELONG CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I

0010 2101-0850001 0.800 ACRE | 4600.00000 3680.00 | 12500.00000 10000.00 | 4765.00000 3812.00
CLEARING AND GRUBBING | | |

0020 2102-2625000 2786.000 CY | 7.75000 21591.50] 12.50000 34825.00 | 13.60000 37889.60
EMBANKMENT-IN-PLACE I I |

0030 2102-2710070 2839.000 CY | 7.50000 21292.50]| 6.00000 17034.00| 12.85000 36481.15
EXCAVATION, CLASS 10, ROADWAY AND BORRO | I

0040 2102-2710090 7741.000 CY | 8.50000 65798.50 | 8.00000 61928.00 | 10.45000 80893.45
EXCAVATION, CLASS 10, WASTE | I |

0050 2102-2712015 50.000 CY | 14.00000 700.00 | 25.00000 1250.00 | 61.50000 3075.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | I
FRAGMENTS | | |

0060 2105-8425015 1108.000 CY | 7.50000 8310.00| 8.00000 8864.00 | 11.25000 12465.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |

0070 2107-0875100 4878.000 CY | 4.10000 19999.80| 1.00000 4878.00 | 2.15000 10487.70
COMPACTION WITH MOISTURE CONTROL | | |

0080 2107-3825025 391.000 CY | 35.50000 13880.50] 30.00000 11730.00] 22.85000 8934.35
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |

0090 2416-1180024 34.000 LF | 77.50000 2635.00 | 80.00000 2720.00 | 77.50000 2635.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |

0100 2416-1180030 20.000 LF | 102.50000 2050.00 | 120.00000 2400.00 | 98.50000 1970.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |

0110 2499-6000100 100.000 LF | 50.00000 5000.00 | 60.00000 6000.00| 20.00000 2000.00
CLEAN OUT PIPE CULVERT | | |

0120 2502-8212304 1300.000 LF | 9.40000 12220.00| 14.00000 18200.00 | 10.00000 13000.00
SUBDRAIN, STANDARD, PERFORATED, 4 IN., | | |
AS PER PLAN | |

0130 2502-8220197 10.000 EACH | 380.00000 3800.00 | 350.00000 3500.00 | 370.00000 3700.00
SUBDRAIN OUTLET (RF-19F) | | |

0140 2507-3250005 7347.000 SY | 4.25000 31224.75] 2.00000 14694.00| 2.25000 16530.75
ENGINEERING FABRIC | | |

0150 2507-6800061 325.000 TON | 43.00000 13975.00] 38.00000 12350.00] 49.40000 16055.00
REVETMENT, CLASS E | | |

0160 2507-8029000 14540.000 TON | 26.50000 385310.00] 26.00000 378040.00| 27.85000 404939.00
EROSION STONE | |

0170 2528-8445110 LUMP | 12000.00000 12000.00 | 7500.00000 7500.00 | 4600.00000 4600.00

I I I

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 3
Bid Order: 304 Contract ID: 68-0346-081 Primary County: MONROE
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) T.033 | ( 3 ) DE157
| PETERSON CONTRACTORS INC. | TK CONCRETE, INC. | DELONG CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00| 345.00000 6900.00
FLAGGERS | | |
0190 2533-4980005 LUMP | 30500.00000 30500.00] 65000.00000 65000.00 | 44000.00000 44000.00
MOBILIZATION | | |
0200 2602-0000020 200.000 LF | 4.00000 800.00] 5.00000 1000.00| 5.00000 1000.00
SILT FENCE | | |
0210 2602-0000071 200.000 LF | 6.00000 1200.00| 5.00000 1000.00| 5.00000 1000.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0220 2602-0000101 200.000 LF | 0.50000 100.00] 5.00000 1000.00| 5.00000 1000.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 662,967.55]| $ 670,813.00] $ 713,368.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS \ $ 662,967.55]| $ 670,813.00] $ 713,368.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 4
Bid Order: 304 Contract ID: 68-0346-081 Primary County: MONROE
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) JA250 | ( 6 ) K.055
|[REILLY CONSTRUCTION CO., INC |JASPER CONST. SERVICES, INC. |K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.800 ACRE | 20000.00000 16000.00| 3000.00000 2400.00] 5000.00000 4000.00
CLEARING AND GRUBBING | | |
0020 2102-2625000 2786.000 CY | 17.50000 48755.00| 30.00000 83580.00| 15.00000 41790.00
EMBANKMENT-IN-PLACE | | |
0030 2102-2710070 2839.000 CY | 15.00000 42585.00 | 21.00000 59619.00| 22.00000 62458.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2102-2710090 7741.000 CY | 12.00000 92892.00 | 15.00000 116115.00] 15.00000 116115.00
EXCAVATION, CLASS 10, WASTE | | |
0050 2102-2712015 50.000 cCY | 15.00000 750.00] 150.00000 7500.00 | 100.00000 5000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0060 2105-8425015 1108.000 CY | 8.00000 8864.00 | 17.50000 19390.00] 6.00000 6648.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0070 2107-0875100 4878.000 CY | 1.75000 8536.50| 3.00000 14634.00| 2.00000 9756.00
COMPACTION WITH MOISTURE CONTROL | | |
0080 2107-3825025 391.000 cCY | 22.00000 8602.00| 50.00000 19550.00] 10.00000 3910.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRATIN | | |
0090 2416-1180024 34.000 LF | 115.00000 3910.00] 75.00000 2550.00] 65.00000 2210.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0100 2416-1180030 20.000 LF | 125.00000 2500.00| 95.00000 1900.00| 85.00000 1700.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | |
DIA. | | |
0110 2499-6000100 100.000 LF | 70.00000 7000.00 | 180.00000 18000.00] 110.00000 11000.00
CLEAN OUT PIPE CULVERT | | |
0120 2502-8212304 1300.000 LF | 18.00000 23400.00| 15.00000 19500.00] 10.00000 13000.00
SUBDRAIN, STANDARD, PERFORATED, 4 IN., | | |
AS PER PLAN | |
0130 2502-8220197 10.000 EACH | 325.00000 3250.00] 400.00000 4000.00| 250.00000 2500.00
SUBDRAIN OUTLET (RF-19F) | | I
0140 2507-3250005 7347.000 SY | 2.00000 14694.00 | 2.60000 19102.20| 3.00000 22041.00
ENGINEERING FABRIC | | |
0150 2507-6800061 325.000 TON | 45.00000 14625.00] 40.00000 13000.00] 56.00000 18200.00
REVETMENT, CLASS E | | |
0160 2507-8029000 14540.000 TON | 27.50000 399850.00] 28.00000 407120.00]| 40.00000 581600.00
EROSION STONE | |
0170 2528-8445110 LUMP | 3500.00000 3500.00] 9000.00000 9000.00 | 3500.00000 3500.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 5
Bid Order: 304 Contract ID: 68-0346-081 Primary County: MONROE
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) JA250 | ( 6 ) K.055
|[REILLY CONSTRUCTION CO., INC |JASPER CONST. SERVICES, INC. |K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2528-8445113 20.000 EACH | 345.00000 6900.00| 345.00000 6900.00| 345.00000 6900.00
FLAGGERS | | |
0190 2533-4980005 LUMP | 70000.00000 70000.00| 85000.00000 85000.00] 35000.00000 35000.00
MOBILIZATION | | |
0200 2602-0000020 200.000 LF | 10.00000 2000.00| 15.00000 3000.00| 3.00000 600.00
SILT FENCE \ \ \
0210 2602-0000071 200.000 LF | 5.00000 1000.00| 4.00000 800.00] 0.50000 100.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0220 2602-0000101 200.000 LF | 5.00000 1000.00| 4.00000 800.00] 1.00000 200.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS \ S 780,613.50] S 913,460.20] S 948,228.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | S 780,613.50] S 913,460.20] S 948,228.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
305 Contract ID: 85-0695-104
140715 10:00 A.M.
CONTRACT SIGNED by
20 WORK DAYS Late Start Date:

EDWARDS CONTRACTING LTD OF IOWA
09/22/14

STPN-069-5(104)--2J-85
LONGITUDINAL SUBDRAINS

STORY Prj Awd Amt: $229,440.28
U.S. 69

FROM JUST S. OF IA. 210 N. TO THE SCL OF
AMES

Run Date:

Primary County: STORY
No Established DBE Goal

Page: 305

08/25/14

1

EDWARDS CONTRACTING LTD OF IOWA
PETERSON CONTRACTORS INC.

TOTAL
BID
$ 229,440.28
$ 243,958.20



Bid Order: 305

Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

85-0695-104

Run Date: 08/25/14
Page: 305 2

Primary County: STORY

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2502-8212034 25686.000
SUBDRAIN, LONGITUDINAL, (SHOULDER)
DIA.

0020 2502-8220196 122.000
SUBDRAIN OUTLET, RF-19E
0030 2520-3350015 1.000

FIELD OFFICE
0040 2528-8445110
TRAFFIC CONTROL
0050 2528-8445113 60.000
FLAGGERS
0060 2528-8445115 15.000
PILOT CARS
0070 2533-4980005
MOBILIZATION
SECTION TOTALS

CONTRACT TOTALS

LF
4 IN

EACH

EACH

LUMP

EACH

EACH

LUMP

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

1)

(
EDWARDS CONTRACTING LTD OF

ED040

UNIT PRICE

185.

3000.

4000.

345.

515.

5000.

.48000

00000

00000

00000

00000

00000

00000

I

AMOUNT

\
\
|
\
_____________________________ +
166445.

22570.
3000.
4000.

20700.
7725.
5000.

229,440.

229,440.

\
28|

2 ) PE320

(
PETERSON CONTRACTORS INC.

UNIT PRICE

6.20000

240.00000
4000.00000
10500.00000
345.00000
515.00000

12500.00000

159253.

29280.
4000.
10500.
20700.
7725.
12500.

243,958.

243,958.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14
VENDOR RANKING Page: 306 1

Bid Order: 306 Contract ID: 97-0296-257-A Primary County: WOODBURY
Letting Date: 140715 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to MINGER CONSTRUCTION, INC.
Contract Period: By Individual Site Numbers

Project: IM-NHS-029-6(257)147--03-97
Work Type: SANITARY SEWER
County: WOODBURY Prj Awd Amt: $14,497,818.35
Route: I-29
Location: I-29 INTERCEPTOR FLOYD RIVER SIPHON &
CONNECTION TO FLOYD LIFT STATION

MINGER CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 MI873 MINGER CONSTRUCTION, INC. $ 14,497,818.35 100.00 %



Bid Order: 306

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 97-0296-257-A

Primary Co

Run Date: 08/25/14
Page: 306 2

unty: WOODBURY

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D

Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) MI873 | ( ) | ( )
I[MINGER CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— +-———
SECTION 0001 SANITARY SEWER ITEMS
\ \ \
0010 2101-0850002 51.000 UNIT | 500.00000 25500.00] |
CLEARING AND GRUBBING | | |
0020 2102-2710070 1500.000 CY | 45.00000 67500.00 | \
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 1500.000 CY | 23.50000 35250.00 | \
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2102-2713090 26500.000 CY \ 7.60000 201400.00| \
EXCAVATION, CLASS 13, WASTE | | |
0050 2213-6745500 1.770 STA | 4250.00000 7522 .50 \
REMOVAL OF CURB | |
0060 2304-0101000 179.200 sSY | 200.00000 35840.00 | |
TEMPORARY PAVEMENT \ \ \
0070 2312-8260061 450.000 TON | 40.00000 18000.00 | |
GRANULAR SURFACING ON ROAD, CLASS B | |
CRUSHED STONE | | |
0080 2401-6745650 LUMP | 85000.00000 85000.00 | |
REMOVAL OF EXISTING STRUCTURES | | |
0090 2402-0425031 2652.000 TON | 15.00000 39780.00]| |
GRANULAR BACKFILL | \ \
0100 2435-0130148 8.000 EACH | 17200.00000 137600.00| |
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0110 2435-0130160 3.000 EACH | 31000.00000 93000.00| |
MANHOLE, SANITARY SEWER, SW-301, 60 IN. | | |
0120 2435-0130348 2.000 EACH | 14000.00000 28000.00| \
MANHOLE, SANITARY SEWER, SW-303, 48 IN. | | |
0130 2435-0130396 1.000 EACH | 55000.00000 55000.00 | |
MANHOLE, SANITARY SEWER, SW-303, 96 IN. | | |
0140 2435-0700010 3.000 EACH | 1300.00000 3900.00| |
CONNECTION TO EXISTING MANHOLE | \ \
0150 2501-8400170 LUMP | 650000.00000 650000.00 | |
TEMPORARY SHEET PILES AND SHORING | | \
0160 2503-0114215 45.000 LF | 76.00000 3420.00 | |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D \ \
(CLASS III), 15 IN. | | I
0170 2503-0114218 31.000 LF | 79.00000 2449.00 | \
| | |
| | |
\ \ \

(CLASS III), 18 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 3
Bid Order: 306 Contract ID: 97-0296-257-A Primary County: WOODBURY
Letting Date: 07/15/14 10:00 A.M.
1 ) MI873 ( ) ( )

(
MINGER CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

SANITARY SEWER GRAVITY MAIN, TRENCHLESS
REINFORCED CONCRETE PIPE (RCP), 3750D
(CLASS V), 54 IN.

\ \ \
\ \ \
| | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt et
0180 2503-0114236 140.000 LF | 126.00000 17640.00 | |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 36 IN. | | |
0190 2503-0200036 216.000 LF | 11.00000 2376.00 | |
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | \
0200 2504-0112648 91.000 LF | 660.00000 60060.00 | |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3750D \ \
(CLASS V), 48 IN. | | I
0210 2504-0112654 682.000 LF | 640.00000 436480.00| \
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3750D | | |
(CLASS V), 54 IN. \ \ \
0220 2504-0112660 15.000 LF | 580.00000 8700.00 | |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 3750D | | |
(CLASS V), 60 IN. | | |
0230 2504-0119008 248.000 LF | 136.00000 33728.00]| |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
VITRIFIED CLAY PIPE (VCP), EXTRA | |
STRENGTH, 8 IN. | | |
0240 2504-0119012 71.000 LF | 148.00000 10508.00 | |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
VITRIFIED CLAY PIPE (VCP), EXTRA | | |
STRENGTH, 12 IN. | \ \
0250 2504-0119015 44.000 LF | 295.00000 12980.00 | |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
VITRIFIED CLAY PIPE (VCP), EXTRA | | |
STRENGTH, 15 IN. | | |
0260 2504-0119021 10.000 LF | 481.00000 4810.00 | |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
VITRIFIED CLAY PIPE (VCP), EXTRA | |
STRENGTH, 21 IN. | | |
0270 2504-0119024 25.000 LF | 314.00000 7850.00 | |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
VITRIFIED CLAY PIPE (VCP), EXTRA | | |
STRENGTH, 24 IN. \ \ \
0280 2504-0122654 192.000 LF | 1100.00000 211200.00] |
| | \
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 4
Bid Order: 306 Contract ID: 97-0296-257-A Primary County: WOODBURY
Letting Date: 07/15/14 10:00 A.M.
1 ) MI873 ( ) ( )

(
MINGER CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———

0290 2504-0129012 442.000 LF | 356.00000 157352.00] \
SANITARY SEWER GRAVITY MAIN, TRENCHLESS | | |
VITRIFIED CLAY PIPE (VCP), EXTRA | | |
STRENGTH, 12 IN. \ \ \

0300 2504-0129024 1475.000 LF | 545.00000 803875.00] |
SANITARY SEWER GRAVITY MAIN, TRENCHLESS | |
VITRIFIED CLAY PIPE (VCP), EXTRA | | |
STRENGTH, 24 IN. | | |

0310 2504-0129036 367.000 LF | 731.00000 268277.00] |
SANITARY SEWER GRAVITY MAIN, TRENCHLESS | | |
VITRIFIED CLAY PIPE (VCP), EXTRA | \

STRENGTH, 36 IN. | | |

0320 2504-0142654 474.000 LF | 5500.00000 2607000.00 | |
SANITARY SEWER GRAVITY MAIN WITH CASING | | |
PIPE, TRENCHLESS, REINFORCED CONCRETE | |
PIPE (RCP), 3750D (CLASS V), 54 IN. | \

0330 2504-0240036 206.000 LF | 23.00000 4738.00]| |
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | I

0340 2504-0240136 15.000 LF | 50.00000 750.00| |
REMOVE SANITARY SEWER PIPE GREATER THAN | \ \
36 IN. | | |

0350 2504-0240236 947.000 LF | 39.00000 36933.00] \
SANITARY SEWER ABANDONMENT, FILL AND | | |
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA. | | |

0360 2504-0240237 4936.000 LF \ 98.00000 483728.00] \
SANITARY SEWER ABANDONMENT, FILL AND | | |
PLUG, GREATER THAN 36 IN. DIA. | | \

0370 2505-4008120 110.000 LF | 17.00000 1870.00 | |
REMOVAL OF STEEL BEAM GUARDRAIL | | |

0380 2510-6750600 14.000 EACH | 1300.00000 18200.00]| |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |

0390 2511-6745900 16.700 SY | 20.00000 334.00] |
REMOVAL OF SIDEWALK | | |

0400 2512-1950000 177.200 LF | 63.00000 11163.60]| \
CURB, DOWELLED P.C. CONCRETE, AS PER | | |
PLAN | | \

0410 2518-6910000 12.000 EACH | 250.00000 3000.00] |
SAFETY CLOSURE | |

0420 2519-3300600 3000.000 LF \ 6.00000 18000.00] \

| | |

FENCE, SAFETY



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 5
Bid Order: 306 Contract ID: 97-0296-257-A Primary County: WOODBURY
Letting Date: 07/15/14 10:00 A.M.
1 ) MI873 ( ) ( )

(
MINGER CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

('CUBIC YARDS' ITEM) TUNNEL OBSTRUCTION
REMOVAL

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0430 2519-3300700 1100.000 LF | 11.00000 12100.00] |
FENCE, TEMPORARY \ \ \
0440 2519-4200020 515.000 LF | 28.00000 14420.00] |
REMOVAL AND REINSTALLATION OF FENCE, | |
CHAIN LINK | | |
0450 2520-3350015 1.000 EACH | 60000.00000 60000.00 | |
FIELD OFFICE | | |
0460 2524-6765010 1.000 EACH | 250.00000 250.00 | |
REMOVE AND REINSTALL SIGN AS PER PLAN | \ \
0470 2526-8285000 LUMP | 30000.00000 30000.00 | |
CONSTRUCTION SURVEY | | \
0480 2528-8445110 LUMP | 15500.00000 15500.00 | |
TRAFFIC CONTROL | |
0490 2529-5070110 1213.000 SY \ 175.00000 212275.00] \
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0500 2533-4980005 LUMP | 620000.00000 620000.00 | \
MOBILIZATION | |
0510 2537-8900000 1325.000 CY | 44.00000 58300.00 | |
REMEDIATION OF PETROLEUM CONTAMINATED | | |
SOIL | | |
0520 2537-8900100 20.000 EACH | 700.00000 14000.00] \
SAMPLING AND TESTING FOR PETROLEUM | | |
CONTAMINATION (WATER AND SOIL SAMPLES | | |
FOR REMEDIATION OF PETROLEUM | | |
CONTAMINATED SOIL) | | |
0530 2549-0006100 6.000 EACH | 7000.00000 42000.00 | \
BUILDING SANITARY SEWER SERVICE | | |
RECONNECTION | |
0540 2552-0000210 250.000 TON | 45.00000 11250.00] |
TRENCH FOUNDATION | | |
0550 2552-0000220 34500.000 CY | 6.15000 212175.00] \
REPLACEMENT OF UNSUITABLE BACKFILL | | |
MATERIAL | | |
0560 2555-0000010 LUMP | 1500.00000 1500.00] |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0570 2595-0000100 LUMP | 5000.00000 5000.00| |
UPRR INSURANCE PROVISIONS | | |
0580 2599-9999003 7000.000 CY | 7.65000 53550.00] |
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

('"LINEAR FEET' ITEM) 4 IN. CONDUIT

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 6
Bid Order: 306 Contract ID: 97-0296-257-A Primary County: WOODBURY
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) MI873 | ( ) | ( )
I[MINGER CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0590 2599-9999004 120.000 DAY | 590.00000 70800.00| |
('"DAYS' ITEM) SANITARY SEWER TEMPORARY | | |
BYPASS - \ \ \
0600 2599-9999005 1.000 EACH | 1250.00000 1250.00] |
('"EACH' ITEM) BUILDING WATER SERVICE | | |
RECONNECTION | | \
0610 2599-9999005 2.000 EACH | 600.00000 1200.00] |
("EACH' ITEM) CONCRETE HANDHOLE, TYPE | | |
III \ \ \
0620 2599-9999005 11.000 EACH | 2900.00000 31900.00| |
('"EACH' ITEM) DROP CONNECTION | | |
0630 2599-9999005 1.000 EACH | 41000.00000 41000.00| |
('"EACH' ITEM) ELASTOMERIC CHECK VALVE, | \
54 IN. | | |
0640 2599-9999005 1.000 EACH | 2800.00000 2800.00] |
("EACH' ITEM) INTAKE, SWS-8 | | |
0650 2599-9999005 1.000 EACH | 66000.00000 66000.00] |
('"EACH' ITEM) LINED MANHOLE, 144 IN. \ \
BASE 48 IN. | | |
0660 2599-9999005 4.000 EACH | 41000.00000 164000.00| |
('"EACH' ITEM) LINED MANHOLE, 96 IN. | | |
BASE 48 IN. | | |
0670 2599-9999005 9.000 EACH | 1600.00000 14400.00| |
("EACH' ITEM) LINING OF BENCH WITHIN | | |
EXISTING MANHOLE | | \
0680 2599-9999005 9.000 EACH | 165.00000 1485.00] |
('"EACH' ITEM) MANHOLE/INTAKE MARKER | | |
0690 2599-9999005 8.000 EACH | 2500.00000 20000.00] |
('"EACH' ITEM) SUPPORT EXISTING UTILITY | | |
0700 2599-9999005 13.000 EACH | 62250.00000 809250.00| |
('"EACH' ITEM) TUNNELING WORKING AND | | |
RECEIVING PITS | |
0710 2599-9999005 12.000 EACH | 600.00000 7200.00] |
('"EACH' ITEM) VERIFY UTILITY LOCATION | | |
0720 2599-9999006 5000.000 GAL | 1.00000 5000.00] |
('"GALLONS' ITEM) DISPOSAL OF | | |
CONTAMINATED WATER | | |
0730 2599-9999009 895.000 LF | 17.00000 15215.00] |
| | |
| | |

THROUGH SIPHON



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 7
Bid Order: 306 Contract ID: 97-0296-257-A Primary County: WOODBURY
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) MI873 \ ) | ( )
|IMINGER CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it et et S ettt i
0740 2599-9999009 4116.000 LF | 40.00000 164640.00 | |
('"LINEAR FEET' ITEM) JET CLEANING OF | | |
EXISTING 60 IN. SANITARY | | |
0750 2599-9999009 260.000 LF | 7.75000 2015.00]| |
('"LINEAR FEET' ITEM) REMOVAL AND | | |
ABANDONMENT OF WATERMAIN | | |
0760 2599-9999009 280.000 LF | 22.00000 6160.00| \
('"LINEAR FEET' ITEM) REMOVAL AND | | |
REINSTALLATION OF FENCE, | | |
0770 2599-9999009 25.000 LF | 17.00000 425.00|
('"LINEAR FEET' ITEM) REMOVAL OF | | |
ABANDONED HIGH PRESSURE GAS | | \
0780 2599-9999009 164.000 LF | 11.00000 1804.00| |
('"LINEAR FEET' ITEM) SEWER SERVICE, | | |
SANITARY, 6 IN. | | |
0790 2599-9999010 LUMP | 2415000.00000 2415000.00]| |
('"LUMP SUM' ITEM) CASED DUAL-SIPHON | |
SYSTEM (24 IN. AND | | |
0800 2599-9999010 LUMP | 55000.00000 55000.00 | \
('"LUMP SUM' ITEM) CONNECTION TO | | |
EXISTING LIFT STATION | | |
0810 2599-9999010 LUMP | 55000.00000 55000.00 | |
('"LUMP SUM' ITEM) DEWATERING AT | | |
TRENCHES | | \
0820 2599-9999010 LUMP | 35000.00000 35000.00 | |
('"LUMP SUM' ITEM) DEWATERING AT SIPHON | | |
STRUCTURES \ \ \
0830 2599-9999010 LUMP | 121000.00000 121000.00| |
('"LUMP SUM' ITEM) SANITARY SEWER | | \
TEMPORARY BYPASS | | |
0840 2599-9999010 LUMP | 1050000.00000 1050000.00 | |
('"LUMP SUM' ITEM) SIPHON INLET STRUCTUR | | |
0850 2599-9999010 LUMP | 1150000.00000 1150000.00| |
('"LUMP SUM' ITEM) SIPHON OUTLET | | |
STRUCTURE | | |
0860 2599-9999010 LUMP | 14000.00000 14000.00| |
('"LUMP SUM' ITEM) STORM SEWER TEMPORARY | | |
BYPASS | | |
0870 2599-9999010 LUMP | 25000.00000 25000.00 | |
('"LUMP SUM' ITEM) STRUCTURE CONDITION | | |
| | |

SURVEY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 8
Bid Order: 306 Contract ID: 97-0296-257-A Primary County: WOODBURY
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) MI873 | ( ) | ( )
|IMINGER CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0880 2601-2634105 8.500 ACRE | 2750.00000 23375.00] |
MULCHING, BONDED FIBER MATRIX | | |
0890 2601-2636044 8.500 ACRE | 1950.00000 16575.00| |
SEEDING AND FERTILIZING (URBAN) | | |
0900 2601-2642120 8.500 ACRE | 1300.00000 11050.00| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0910 2602-0000020 2975.000 LF | 2.75000 8181.25] |
SILT FENCE | | |
0920 2602-0000071 2975.000 LF | 1.10000 3272.50] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0930 2602-0000101 298.000 LF | 4.25000 1266.50] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0940 2602-0000309 600.000 LF | 3.25000 1950.00] |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
0950 2602-0000312 600.000 LF | 4.25000 2550.00] |
PERIMETER AND SLOPE SEDIMENT CONTROL | \
DEVICE, 12 IN. DIA. | | |
0960 2602-0000350 1200.000 LF | 1.60000 1920.00] |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0970 2602-0010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL | | |
0980 2602-0010020 1.000 EACH | 1000.00000 1000.00] |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
0990 2611-0000200 6.000 EACH | 1100.00000 6600.00| |
TREES, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
SECTION TOTALS | $ 14,497,818.35] $ \ $
—————————————————————————————————————————— e ettt et et e e T e e
CONTRACT TOTALS | $ 14,497,818.35] $ \ $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
351 Contract ID: 00-000S-719
140715 10:00 A.M.
CONTRACT SIGNED by
30 WORK DAYS Late Start Date:

VOLTMER, INC.
09/22/14

Run Date: 08/25/14
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 105,088.00 100.00 %
$ 199,755.00 190.08 %

Project: NHSN-000-S(719)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $105,088.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE
RANK VENDOR NO./NAME
1 v0o080 VOLTMER, INC.
2 K.150 KWs, INC.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-719 Primary County: STATEWIDE
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) Vv0080 | ( 2 ) K.150 | ( )
| VOLTMER, INC. |[KWS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 SIGNING ITEMS
\ \ \
0010 2524-6765010 6.000 EACH | 180.00000 1080.00] 400.00000 2400.00]
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0020 2524-6765210 21.000 EACH | 125.00000 2625.00] 250.00000 5250.00]
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
0030 2524-6765220 30.000 EACH | 300.00000 9000.00 | 500.00000 15000.00|
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
0040 2524-9081260 18.000 EACH | 600.00000 10800.00 | 950.00000 17100.00|
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-0" DIA. X 6'-0" | | |
0050 2524-9081275 6.000 EACH | 800.00000 4800.00] 1200.00000 7200.00|
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-6" | | |
0060 2524-9081290 8.000 EACH | 900.00000 7200.00] 1500.00000 12000.00|
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | \
0070 2524-9276010 608.200 LF | 15.00000 9123.00| 25.00000 15205.00 |
PERFORATED SQUARE STEEL TUBE POSTS | | |
0080 2524-9276027 44.000 EACH | 400.00000 17600.00 | 750.00000 33000.00 |
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | |
0090 2524-9680250 57.000 EACH | 360.00000 20520.00] 900.00000 51300.00 |
INSTALL TYPE B SIGN | | |
0100 2528-8445110 LUMP | 2000.00000 2000.00] 7500.00000 7500.00]
TRAFFIC CONTROL | | |
0110 2533-4980005 LUMP | 13000.00000 13000.00| 23000.00000 23000.00|
MOBILIZATION | |
0120 2599-9999005 4.000 EACH | 135.00000 540.00] 150.00000 600.00|
("EACH' ITEM) INSTALL TYPE A SIGN | | |
0130 2599-9999005 34.000 EACH | 200.00000 6800.00 | 300.00000 10200.00|
("EACH' ITEM) STEEL BREAKAWAY SIGN | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | S 105,088.00] S 199,755.00] $
—————————————————————————————————————————— R ettt T e e
CONTRACT TOTALS | $ 105,088.00] S 199,755.00] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 352 1
Bid Order: 352 Contract ID: 52-1557-642 Primary County: JOHNSON
Letting Date: 140715 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to PRICE INDUSTRIAL ELECTRIC
Contract Period: 50 WORK DAYS Late Start Date: 09/02/14

Project: STP-A-1557(642)--86-52
Work Type: TRAFFIC SIGNALS
County: JOHNSON Prj Awd Amt: $284,599.00
Route: U.S. 6
Location: IN THE CITY OF CORALVILLE, TRAFFIC SIGNAL
INTERCONNECTION FROM APPROX .25 MI W OF
CORAL RIDGE AVE TO HAWKINS DR.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PR175 PRICE INDUSTRIAL ELECTRIC, INC. $ 284,599.00 100.00 %
2 NE308 NEUMILLER ELECTRIC, INC. $ 321,720.00 113.04 %
3 V0080 VOLTMER, INC. $ 369,672.28 129.89 %
4 K.100 K & W ELECTRIC, INC. $ 399,500.00 140.37 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 2
Bid Order: 352 Contract ID: 52-1557-642 Primary County: JOHNSON
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) PR175 | ( 2 ) NE308 | ( 3 ) V0080
| PRICE INDUSTRIAL ELECTRIC INEUMILLER ELECTRIC, INC. | VOLTMER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 TRAFFIC SIGNAL ITEMS
\ \ \
0010 2525-0000105 LUMP | 273599.00000 273599.00| 298220.00000 298220.00| 332485.28000 332485.28
TRAFFIC SIGNAL INSTALLATION | | |
0020 2528-8445110 LUMP | 6000.00000 6000.00| 16000.00000 16000.00] 13510.00000 13510.00
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 5000.00000 5000.00| 7500.00000 7500.00 | 23677.00000 23677.00
MOBILIZATION | | |
SECTION TOTALS | $ 284,599.00| $ 321,720.00| $ 369,672.28
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 284,599.00| $ 321,720.00| $ 369,672.28




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 3

Bid Order: 352 Contract ID: 52-1557-642 Primary County: JOHNSON
Letting Date: 07/15/14 10:00 A.M.

( 4 ) K.100
K & W ELECTRIC, INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TRAFFIC SIGNAL ITEMS
\ \ \
0010 2525-0000105 LUMP | 362000.00000 362000.00] |
TRAFFIC SIGNAL INSTALLATION | | |
0020 2528-8445110 LUMP | 17500.00000 17500.00| |
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 20000.00000 20000.00] |
MOBILIZATION \ \ \
SECTION TOTALS | S 399,500.00| S | S
—————————————————————————————————————————— it e A
CONTRACT TOTALS | S 399,500.00| S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

353 Contract ID: 63-C063-116
140715 10:00 A.M.
CONTRACT SIGNED by DPLM, INC.

15 WORK DAYS Late Start Date: 09/29/14

FM-C063(116)--55-63
PAVEMENT MARKINGS
MARION

VARIOUS IN COUNTY
ON VARIOUS, FROM COUNTYWIDE TO COUNTYWIDE

Prj Awd Amt: $53,837.10

08/25/14

1

RANK
1 D.128
2 I0250

QUALITY STRIPING, INC D/B/A DPLM, INC.
IOWA PLAINS SIGNING, INC.

Run Date:

Page: 353
Primary County: MARION
No Established DBE Goal

TOTAL % OVER

BID LOW BID

$ 53,837.10 100.00 %

$ 57,324.58 106.47 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 353 2
Bid Order: 353 Contract ID: 63-C063-116 Primary County: MARION
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) D.128 | ( 2 ) 10250 | ( )
| DPLM, INC. | ITOWA PLAINS SIGNING, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2527-9263109 6249.930 STA | 5.65000 35312.10| 6.00000 37499.58|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \ \
0020 2528-8445110 LUMP | 1500.00000 1500.00] 3300.00000 3300.00]
TRAFFIC CONTROL | | |
0030 2528-8445113 45.000 EACH | 345.00000 15525.00| 345.00000 15525.00|
FLAGGERS | | |
0040 2533-4980005 LUMP | 1500.00000 1500.00] 1000.00000 1000.00]
MOBILIZATION | | |
SECTION TOTALS | $ 53,837.10] $ 57,324.58] $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 53,837.10] $ 57,324.58] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 354 1
Bid Order: 354 Contract ID: 65-0292-085 Primary County: MILLS
Letting Date: 140715 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by GRYP, DAVE CONSTRUCTION, INC.
Contract Period: 90 WORK DAYS Late Start Date: 06/22/15

Project: IHSIPX-029-2(85)32--08-65
Work Type: GUARDRAIL
County: MILLS Prj Awd Amt: $1,233,990.00
Route: I-29
Location: FROM JUST SOUTH OF THE U.S. 34 INTERCHANGE,
NORTH TO APPROX. 1.3 MILES NORTH OF THE
POTTAWATTAMIE COUNTY LINE.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GR360 DAVE GRYP CONSTRUCTION, INC. $ 1,233,990.00 100.00 %
2 L0280 LOVEWELL FENCING, INC. $ 1,333,961.70 108.10 %
3 FEO047 FENTON EXCAVATING & CONSTRUCTION, INC. $ 1,398,617.52 113.34 %
4 NAl62 RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP $ 1,528,755.04 123.88 %
5 CO105 COLLINS & HERMANN, INC. $ 1,733,760.93 140.50 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 2
Bid Order: 354 Contract ID: 65-0292-085 Primary County: MILLS
Letting Date: 07/15/14 10:00 A.M.
\ 1 ) GR360 | ( 2 ) L0280 | ( 3 ) FEO047
|GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC. | FENTON EXCAVATING & CONSTRUCT
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 473.400 TON | 50.00000 23670.00| 56.00000 26510.40| 56.00000 26510.40
SPECIAL BACKFILL | | |
0020 2102-2625000 615.000 CY | 20.00000 12300.00] 20.00000 12300.00] 20.00000 12300.00
EMBANKMENT-IN-PLACE | | |
0030 2102-2713070 981.000 CY | 20.00000 19620.00] 20.00000 19620.00] 20.00000 19620.00
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0040 2105-8425005 4043.000 CY | 38.00000 153634.00| 36.00000 145548.00| 36.00000 145548.00
TOPSOIL, FURNISH AND SPREAD | | |
0050 2113-0001100 532.000 SY | 3.50000 1862.00| 3.50000 1862.00| 3.50000 1862.00
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | |
0060 2122-5190012 187.600 sSY | 140.00000 26264.00 | 138.00000 25888.80 | 80.00000 15008.00
PAVED SHOULDER, P.C. CONCRETE, 12 IN. | |
0070 2122-5191004 30.000 sSY | 370.00000 11100.00] 366.00000 10980.00| 100.00000 3000.00
REINFORCED PAVED SHOULDER | | |
0080 2122-5500060 948.300 SY | 80.00000 75864.00 | 75.00000 71122.50] 87.00000 82502.10
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0090 2123-7450000 15.100 sSTA | 3000.00000 45300.00] 3000.00000 45300.00] 3000.00000 45300.00
SHOULDER CONSTRUCTION, EARTH | | |
0100 2210-0475290 156.000 TON | 35.00000 5460.00| 35.00000 5460.00| 35.00000 5460.00
MACADAM STONE BASE | | |
0110 2312-8260051 114.400 TON | 35.00000 4004.00] 35.00000 4004.00] 35.00000 4004.00
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0120 2417-1060018 216.000 LF | 40.00000 8640.00| 40.00000 8640.00| 40.00000 8640.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
18 IN. DIA. | | |
0130 2417-5895018 8.000 EACH | 1000.00000 8000.00 | 1000.00000 8000.00 | 1000.00000 8000.00
BEVELED PIPE AND GUARD, 18 INCH | | |
0140 2505-4008120 710.000 LF \ 4.00000 2840.00] 8.00000 5680.00| 5.00000 3550.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0150 2505-4008130 927.000 LF | 1.00000 927.00] 8.00000 7416.00| 6.50000 6025.50
REMOVAL OF CABLE GUARDRAIL | | |
0160 2505-4008300 1125.000 LF | 18.00000 20250.00| 21.00000 23625.00| 20.00000 22500.00
STEEL BEAM GUARDRATL | | |
0170 2505-4008400 8.000 EACH | 1700.00000 13600.00] 1900.00000 15200.00| 1900.00000 15200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
| | |

SECTION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 3
Bid Order: 354 Contract ID: 65-0292-085 Primary County: MILLS
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) GR360 | ( 2 ) L0280 | ( 3 ) FE047
|GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC. | FENTON EXCAVATING & CONSTRUCT
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2505-4020580 1.000 EACH | 3500.00000 3500.00| 3500.00000 3500.00] 2500.00000 2500.00
GUARDRAIL, SPECIAL ANCHOR SECTION | | |
0190 2505-4021010 4.000 EACH | 500.00000 2000.00| 1100.00000 4400.00] 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0200 2505-4021700 7.000 EACH | 1900.00000 13300.00] 2200.00000 15400.00] 2300.00000 16100.00
STEEL BEAM GUARDRATL END TERMINAL | | |
0210 2505-6000111 53836.000 LF | 8.00000 430688.00] 8.50000 457606.00 | 10.32000 555587.52
HIGH TENSION CABLE GUARDRAIL | | |
0220 2505-6000121 25.000 EACH | 2000.00000 50000.00| 2500.00000 62500.00 | 2222.32000 55558.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0230 2510-6745850 192.000 sSY | 16.00000 3072.00] 16.00000 3072.00] 16.00000 3072.00
REMOVAL OF PAVEMENT | | |
0240 2513-0001020 136.000 LF | 180.00000 24480.00 | 179.00000 24344 .00 | 150.00000 20400.00
CONCRETE BARRIER, BA-102 | | |
0250 2513-0001050 4.000 EACH | 1205.00000 4820.00| 1202.00000 4808.00| 150.00000 600.00
CONCRETE BARRIER, BA-105 | | |
0260 2513-0001070 4.000 EACH | 1200.00000 4800.00 | 1190.00000 4760.00| 1000.00000 4000.00
CONCRETE BARRIER RAIL, BA-107 | | |
0270 2526-8285000 LUMP | 7500.00000 7500.00 | 15000.00000 15000.00] 20000.00000 20000.00
CONSTRUCTION SURVEY | | |
0280 2528-8445110 LUMP | 70000.00000 70000.00| 70750.00000 70750.00| 125000.00000 125000.00
TRAFFIC CONTROL | | |
0290 2533-4980005 LUMP | 82000.00000 82000.00| 160000.00000 160000.00| 71000.00000 71000.00
MOBILIZATION | |
0300 2599-9999005 30.000 EACH | 200.00000 6000.00| 200.00000 6000.00| 200.00000 6000.00
("EACH' ITEM) APRON GUARD, RF-26 , 24 I | | |
0310 2601-2634100 31.400 ACRE | 700.00000 21980.00| 700.00000 21980.00| 700.00000 21980.00
MULCHING | | |
0320 2601-2636043 31.400 ACRE | 1200.00000 37680.00| 750.00000 23550.00| 1100.00000 34540.00
SEEDING AND FERTILIZING (RURAL) | |
0330 2601-2642100 31.400 ACRE | 775.00000 24335.00| 275.00000 8635.00| 750.00000 23550.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0340 2602-0000312 1000.000 LF | 4.00000 4000.00| 3.25000 3250.00] 4.00000 4000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0350 2602-0000320 1000.000 LF | 5.00000 5000.00| 3.75000 3750.00] 5.00000 5000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | \
0360 2602-0000350 2000.000 LF | 2.00000 4000.00| 1.00000 2000.00| 1.00000 2000.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 4
Bid Order: 354 Contract ID: 65-0292-085 Primary County: MILLS
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) GR360 | ( 2 ) L0280 | ( 3 ) FE047
|GRYP, DAVE CONSTRUCTION, INC |LOVEWELL FENCING, INC. | FENTON EXCAVATING & CONSTRUCT
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0370 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,233,990.00| $ 1,333,961.70]| $ 1,398,617.52
—————————————————————————————————————————— ittt it ettt L TP
|

CONTRACT TOTALS

$ 1,233,990.00| $ 1,333,961.70| $ 1,398,617.52




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 5
Bid Order: 354 Contract ID: 65-0292-085 Primary County: MILLS
Letting Date: 07/15/14 10:00 A.M.
4 ) NAl62 5 ) CO105 ( )

Q —~

(
NATIONWIDE CONSTRUCTION GROU OLLINS & HERMANN, INC.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

I I \

| | |
—————————————————————————————————————————— o

STEEL BEAM GUARDRAIL BARRIER TRANSITION
SECTION

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 473.400 TON | 63.64000 30127.18] 56.99000 26979.07|
SPECIAL BACKFILL | |
0020 2102-2625000 615.000 CY | 22.73000 13978.95] 20.35000 12515.25]
EMBANKMENT-IN-PLACE | | |
0030 2102-2713070 981.000 CY | 22.73000 22298.13| 20.35000 19963.35]
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |
0040 2105-8425005 4043.000 CY | 40.91000 165399.13] 36.64000 148135.52]
TOPSOIL, FURNISH AND SPREAD \ \ \
0050 2113-0001100 532.000 SY | 3.98000 2117.36]| 3.56000 1893.92|
SUBGRADE STABILIZATION MATERIAL, | | \
POLYMER GRID | | |
0060 2122-5190012 187.600 SY | 170.45000 31976.42 | 173.01000 32456.68 |
PAVED SHOULDER, P.C. CONCRETE, 12 IN. | | |
0070 2122-5191004 30.000 SY | 170.45000 5113.50] 152.65000 4579.50 |
REINFORCED PAVED SHOULDER | | \
0080 2122-5500060 948.300 SY | 85.23000 80823.61| 88.54000 83962.48|
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. \ \ \
0090 2123-7450000 15.100 STA | 3409.09000 51477.26]| 3053.07000 46101.36]|
SHOULDER CONSTRUCTION, EARTH | \ \
0100 2210-0475290 156.000 TON | 39.77000 6204.12] 35.62000 5556.72|
MACADAM STONE BASE | | |
0110 2312-8260051 114.400 TON | 39.77000 4549.69| 35.62000 4074.93]
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | \
0120 2417-1060018 216.000 LF | 45.45000 9817.20] 40.71000 8793.36|
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
18 IN. DIA. | | |
0130 2417-5895018 8.000 EACH | 1136.36000 9090.88| 1017.69000 8141.52|
BEVELED PIPE AND GUARD, 18 INCH | \ \
0140 2505-4008120 710.000 LF | 8.83000 6269.30] 8.15000 5786.50 |
REMOVAL OF STEEL BEAM GUARDRAIL | | \
0150 2505-4008130 927.000 LF | 10.62000 9844.74| 9.78000 9066.06 |
REMOVAL OF CABLE GUARDRAIL | | |
0160 2505-4008300 1125.000 LF | 18.05000 20306.25] 26.40000 29700.00|
STEEL BEAM GUARDRAIL | | |
0170 2505-4008400 8.000 EACH | 1504.63000 12037.04| 4902.89000 39223.12|
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

REMOVAL OF PERIMETER AND SLOPE SEDIMENT

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 6
Bid Order: 354 Contract ID: 65-0292-085 Primary County: MILLS
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) NAl62 | ( 5 ) CO105 | ( )
[INATIONWIDE CONSTRUCTION GROU |COLLINS & HERMANN, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2505-4020580 1.000 EACH | 2613.64000 2613.64] 4673.79000 4673.79]
GUARDRAIL, SPECIAL ANCHOR SECTION | | |
0190 2505-4021010 4.000 EACH | 598.11000 2392.44| 758.75000 3035.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0200 2505-4021700 7.000 EACH | 2829.78000 19808.46| 2586.89000 18108.23|
STEEL BEAM GUARDRATL END TERMINAL | | |
0210 2505-6000111 53836.000 LF | 9.85000 530284.60] 13.77000 741321.72]
HIGH TENSION CABLE GUARDRAIL | | |
0220 2505-6000121 25.000 EACH | 2149.75000 53743.75| 3802.23000 95055.75]
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0230 2510-6745850 192.000 sSY | 18.18000 3490.56| 16.28000 3125.76|
REMOVAL OF PAVEMENT | | |
0240 2513-0001020 136.000 LF \ 238.64000 32455.04 | 305.31000 41522.16|
CONCRETE BARRIER, BA-102 | | |
0250 2513-0001050 4.000 EACH | 3409.09000 13636.36| 3053.07000 12212.28|
CONCRETE BARRIER, BA-105 | | |
0260 2513-0001070 4.000 EACH | 3409.09000 13636.36| 3053.07000 12212.28|
CONCRETE BARRIER RAIL, BA-107 | | |
0270 2526-8285000 LUMP | 17045.45000 17045.45| 20353.78000 20353.78|
CONSTRUCTION SURVEY | | |
0280 2528-8445110 LUMP | 157605.09000 157605.09| 120844.28000 120844.28|
TRAFFIC CONTROL | | |
0290 2533-4980005 LUMP | 123510.65000 123510.65]| 74462 .64000 74462 .64 |
MOBILIZATION | |
0300 2599-9999005 30.000 EACH | 227.27000 6818.10| 203.54000 6106.20|
("EACH' ITEM) APRON GUARD, RF-26 , 24 I | | |
0310 2601-2634100 31.400 ACRE | 700.00000 21980.00| 700.00000 21980.00|
MULCHING | | |
0320 2601-2636043 31.400 ACRE | 852.27000 26761.28| 1119.46000 35151.04|
SEEDING AND FERTILIZING (RURAL) | |
0330 2601-2642100 31.400 ACRE | 312.50000 9812.50| 763.27000 23966.68 |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0340 2602-0000312 1000.000 LF | 3.69000 3690.00| 4.07000 4070.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0350 2602-0000320 1000.000 LF | 4.26000 4260.00| 5.09000 5090.00|
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | \
0360 2602-0000350 2000.000 LF | 1.14000 2280.00| 1.02000 2040.00|
| | |
\ \ \

CONTROL DEVICE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 7
Bid Order: 354 Contract ID: 65-0292-085 Primary County: MILLS
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) NAl62 | ( 5 ) CO105 | )
I[INATIONWIDE CONSTRUCTION GROU |COLLINS & HERMANN, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0370 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,528,755.04| $ 1,733,760.93]| $
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 1,528,755.04| $ 1,733,760.93]| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

355 Contract ID: 77-2352-641
140715 10:00 A.M.
CONTRACT SIGNED by DPLM, INC.

15 WORK DAYS Late Start Date: 08/18/14

IMN-235-2(641) 7--0E-77
PAVEMENT MARKINGS
POLK
I-235
IN DES MOINES FROM 31ST ST. TO HULL AVE.

Prj Awd Amt: $594,903.00

Run Date:

Primary County: POLK
No Established DBE Goal

Page: 355

08/25/14

1

RANK
1 D.128
2 I0250

QUALITY STRIPING, INC D/B/A DPLM, INC.
IOWA PLAINS SIGNING, INC.

TOTAL
BID
$ 594,903.00
$ 628,871.50



Bid Order: 355
Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 77-2352-641

Run Date: 08/25/14
Page: 355 2

Primary County: POLK

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2527-9263126 1302.100 STA
PERMANENT TAPE MARKINGS, PROFILED
PAVEMENT MARKING TAPE

0020 2527-9270111 1302.100 sSTA
GROOVES CUT FOR PAVEMENT MARKINGS

0030 2528-8445110 LUMP
TRAFFIC CONTROL

0040 2528-9290004 10.000 CDAY
CHANGEABLE MESSAGE SIGNS, PORTABLE

0050 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
+
|

( 1 ) D.128 \
DPLM, INC.

|

UNIT PRICE AMOUNT |

_____________________________ +

\

330.00000 429693.00]

\

|

100.00000 130210.00]

|

25000.00000 25000.00]

\

100.00000 1000.00|

|

9000.00000 9000.00]

|

S 594,903.00]

_____________________________ +

$ 594,903.00]

( 2 ) I0250
IOWA PLAINS SIGNING, INC. \
|
UNIT PRICE AMOUNT |
_____________________________ +
\
318.00000 414067.80]
\
|
97.00000 126303.70|
|
30000.00000 30000.00]
\
350.00000 3500.00]
|
55000.00000 55000.00]
|
$ 628,871.50]|
_____________________________ +
$ 628,871.50]|

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
356 Contract ID: 97-7057-676
140715 10:00 A.M.
CONTRACT SIGNED by
95 WORK DAYS Late Start Date:

NYSTROM ELECTRIC CO., INC.
08/18/14

Run Date: 08/25/14
Page: 356 1

Primary County: WOODBURY
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 646,327.60

Project: STP-A-7057(676)--86-97
Work Type: TRAFFIC SIGNALS
County: WOODBURY Prj Awd Amt: $646,327.60
Route: GORDON DRIVE
Location: IN THE CITY OF SIOUX CITY TRAFFIC SIGNAL
COORDINATION
RANK VENDOR NO./NAME
1 NY020 NYSTROM ELECTRIC COMPANY, INC.
2 K.100 K & W ELECTRIC, INC.

100.00 %

$ 675,000.00 104.43



Bid Order: 356

Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

97-7057-676

Run Date: 08/25/14
Page: 356 2

Primary County: WOODBURY

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 TRAFFIC SIGNAL ITEMS

0010 2525-0000100
TRAFFIC SIGNALIZATION
0020 2525-0000120
REMOVAL OF TRAFFIC SIGNALIZATION
0030 2526-8285000
CONSTRUCTION SURVEY
0040 2528-8445110
TRAFFIC CONTROL
0050 2533-4980005
MOBILIZATION
SECTION TOTALS

CONTRACT TOTALS

LUMP

LUMP

LUMP

LUMP

LUMP

+_

1)

NY020

(
NYSTROM ELECTRIC CO., INC.

UNIT PRICE

590747

19795.

12285.

12500.

11000.

.60000
00000
00000
00000

00000

590747.
19795.
12285.
12500.
11000.

646,327.

646,327.

( 2 ) K.100
K & W ELECTRIC,

633500.00000
5000.00000
5500.00000

16000.00000

15000.00000

INC.

633500.
5000.
5500.

16000.
15000.
675,000.

675,000.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 501 1
Bid Order: 501 Contract ID: 20-0352-441 Primary County: CLARKE
Letting Date: 140715 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by SMITH SEEDING, INC.
Contract Period: 30 WORK DAYS Late Start Date: 09/22/14

Project: IMN-035-2(441)34--0E-20
Work Type: LANDSCAPING
County: CLARKE Prj Awd Amt: $188,042.00
Route: I-35
Location: CLAY ST INTERCHANGE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 SM021 SMITH SEEDING, INC. $ 188,042.00 100.00 %
2 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK S 224,778.00 119.53 %
3 K.055 K & L CONSTRUCTION, INC. $ 251,101.00 133.53 %
4 TH329 THURN SEEDING, LLC S 565,444.44 300.70 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 2
Bid Order: 501 Contract ID: 20-0352-441 Primary County: CLARKE
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) SM021 | ( 2 ) S0023 | ( 3 ) K.055
| SMITH SEEDING, INC. | SOIL-TEK |[K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 LANDSCAPING ITEMS
\ \ \
0010 2101-0850002 431.000 UNIT | 22.00000 9482.00] 35.00000 15085.00] 40.00000 17240.00
CLEARING AND GRUBBING | | |
0020 2526-8285000 LUMP | 3000.00000 3000.00]| 5400.00000 5400.00 | 5500.00000 5500.00
CONSTRUCTION SURVEY | | |
0030 2528-8445110 LUMP | 2000.00000 2000.00| 375.00000 375.00] 5500.00000 5500.00
TRAFFIC CONTROL | | |
0040 2533-4980005 LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 35000.00000 35000.00
MOBILIZATION | | |
0050 2601-2633100 22.900 ACRE | 100.00000 2290.00| 420.00000 9618.00] 40.00000 916.00
MOWING | | |
0060 2601-2634100 2.000 ACRE | 700.00000 1400.00]| 700.00000 1400.00]| 700.00000 1400.00
MULCHING | | |
0070 2601-2634450 2.000 ACRE | 15000.00000 30000.00] 13750.00000 27500.00| 5500.00000 11000.00
COMPOST | | |
0080 2601-3000201 7.000 EACH | 10.00000 70.00] 40.00000 280.00]| 35.00000 245.00
HERBICIDE APPLICATION, CUT STUMP | | |
0090 2610-0000600 LUMP | 15000.00000 15000.00] 8000.00000 8000.00| 5500.00000 5500.00
TILLAGE | | |
0100 2611-0000100 1415.000 EACH | 45.00000 63675.00 | 65.00000 91975.00| 85.00000 120275.00
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
0110 2611-0000200 137.000 EACH | 325.00000 44525.00| 335.00000 45895.00| 325.00000 44525.00
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
0120 2612-0000500 2.000 ACRE | 200.00000 400.00] 475.00000 950.00] 350.00000 700.00
ROADSIDE SPRAYING | | |
0130 2612-0000520 12.000 ACRE | 100.00000 1200.00]| 275.00000 3300.00]| 275.00000 3300.00
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 188,042.00| $ 224,778.00| $ 251,101.00
—————————————————————————————————————————— e i et i e T e
CONTRACT TOTALS | $ 188,042.00| $ 224,778.00| $ 251,101.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 3
Bid Order: 501 Contract ID: 20-0352-441 Primary County: CLARKE
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) TH329 | ( ) | ( )
| THURN SEEDING, LLC \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 LANDSCAPING ITEMS
\ \ \
0010 2101-0850002 431.000 UNIT | 125.00000 53875.00| |
CLEARING AND GRUBBING | | |
0020 2526-8285000 LUMP | 15000.00000 15000.00| |
CONSTRUCTION SURVEY | \ \
0030 2528-8445110 LUMP | 25000.00000 25000.00] |
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 142000.00000 142000.00| |
MOBILIZATION | | |
0050 2601-2633100 22.900 ACRE | 1000.00000 22900.00] |
MOWING | | |
0060 2601-2634100 2.000 ACRE | 700.00000 1400.00] |
MULCHING | | |
0070 2601-2634450 2.000 ACRE | 30000.00000 60000.00] |
COMPOST \ \ \
0080 2601-3000201 7.000 EACH | 100.00000 700.00] |
HERBICIDE APPLICATION, CUT STUMP | | \
0090 2610-0000600 LUMP | 25003.31000 25003.31] |
TILLAGE | | |
0100 2611-0000100 1415.000 EACH | 88.88000 125765.20| |
SHRUBS, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | \ \
0110 2611-0000200 137.000 EACH | 567.89000 77800.93| |
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) \ \ \
0120 2612-0000500 2.000 ACRE | 2000.00000 4000.00] |
ROADSIDE SPRAYING | \ \
0130 2612-0000520 12.000 ACRE | 1000.00000 12000.00| |
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 565,444 .44 $ | $
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 565,444 .44 $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 502 1
Bid Order: 502 Contract ID: 77-0354-212 Primary County: POLK
Letting Date: 140715 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by SMITH SEEDING, INC.
Contract Period: 50 WORK DAYS Late Start Date: 09/02/14

Project: IMN-035-4(212)94--0E-77
Work Type: EROSION CONTROL
County: POLK Prj Awd Amt: $366,635.50
Route: I-35
Location: IN THE CITY OF ANKENY AT THE NE 36TH ST

INTERCHANGE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 SM021 SMITH SEEDING, INC. $ 366,635.50 100.00 %
2 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 477,276.00 130.17 %
3 K.055 K & L CONSTRUCTION, INC. $ 520,247.30 141.89 %
4 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 557,449.80 152.04 %



IOWA DEPARTMENT OF TRANSPORTATION

STABILIZING CROP - SEEDING AND

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 2
Bid Order: 502 Contract ID: 77-0354-212 Primary County: POLK
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) sM021 | ( 2 ) ABl12 | ( 3 ) K.055
| SMITH SEEDING, INC. |ABSOLUTE CONCRETE CONSTRUCTI |K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2104-2710020 100.000 cCY | 15.00000 1500.00] 35.00000 3500.00] 20.00000 2000.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2105-8425005 100.000 cCY | 35.00000 3500.00] 50.00000 5000.00] 35.00000 3500.00
TOPSOIL, FURNISH AND SPREAD | | |
0030 2125-2225050 585.000 STA | 70.00000 40950.00 | 200.00000 117000.00] 125.00000 73125.00
RESHAPING DITCHES | | |
0040 2507-3250005 15.000 SY | 10.00000 150.00] 10.00000 150.00] 3.00000 45.00
ENGINEERING FABRIC | | |
0050 2507-8029000 7.700 TON | 85.00000 654.50] 100.00000 770.00] 100.00000 770.00
EROSION STONE | | |
0060 2528-8445110 LUMP | 5000.00000 5000.00] 15000.00000 15000.00 | 7500.00000 7500.00
TRAFFIC CONTROL | |
0070 2528-8445113 10.000 EACH | 345.00000 3450.00] 345.00000 3450.00] 345.00000 3450.00
FLAGGERS | | |
0080 2533-4980005 LUMP | 20000.00000 20000.00| 30000.00000 30000.00 | 25000.00000 25000.00
MOBILIZATION | | |
0090 2601-2633100 40.000 ACRE | 50.00000 2000.00] 25.00000 1000.00] 35.00000 1400.00
MOWING | | |
0100 2601-2634100 10.000 ACRE | 700.00000 7000.00] 700.00000 7000.00| 700.00000 7000.00
MULCHING | | |
0110 2601-2634105 1.000 ACRE | 3500.00000 3500.00] 2100.00000 2100.00| 2550.00000 2550.00
MULCHING, BONDED FIBER MATRIX | | |
0120 2601-2636015 40.000 ACRE | 250.00000 10000.00 | 300.00000 12000.00 | 1550.00000 62000.00
NATIVE GRASS SEEDING | | |
0130 2601-2636043 8.100 ACRE | 1100.00000 8910.00| 750.00000 6075.00 | 625.00000 5062.50
SEEDING AND FERTILIZING (RURAL) | | |
0140 2601-2636044 1.000 ACRE | 1500.00000 1500.00] 1500.00000 1500.00] 1000.00000 1000.00
SEEDING AND FERTILIZING (URBAN) | | |
0150 2601-2638352 1145.000 SQ | 15.00000 17175.00 | 15.00000 17175.00 | 14.00000 16030.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0160 2601-2638900 585.000 SQ | 10.00000 5850.00] 20.00000 11700.00 | 100.00000 58500.00
SLOPE RESHAPING \ \ \
0170 2601-2640350 1692.000 SQ | 14.00000 23688.00| 15.00000 25380.00| 15.00000 25380.00
SPECTIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
0180 2601-2642100 10.000 ACRE | 200.00000 2000.00] 250.00000 2500.00] 325.00000 3250.00
| | |
| | |

FERTILIZING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 3
Bid Order: 502 Contract ID: 77-0354-212 Primary County: POLK
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) sM021 | ( 2 ) ABl12 | ( 3 ) K.055
| SMITH SEEDING, INC. |ABSOLUTE CONCRETE CONSTRUCTI |K & L CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2601-2642120 1.000 ACRE | 200.00000 200.00] 1500.00000 1500.00| 350.00000 350.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
0200 2601-2643110 745.000 MGAL | 60.00000 44700.00| 60.00000 44700.00| 60.00000 44700.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0210 2601-2643414 888.000 SQ | 120.00000 106560.00| 150.00000 133200.00| 145.00000 128760.00
TURF REINFORCEMENT MAT, TYPE 4 | | |
0220 2602-0000020 1200.000 LF | 2.00000 2400.00| 1.50000 1800.00| 2.50000 3000.00
SILT FENCE | | |
0230 2602-0000030 200.000 LF | 2.00000 400.00] 1.75000 350.00] 3.00000 600.00
SILT FENCE FOR DITCH CHECKS | | |
0240 2602-0000071 5000.000 LF | 0.40000 2000.00| 0.25000 1250.00| 0.25000 1250.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0250 2602-0000101 400.000 LF | 2.00000 800.00] 0.50000 200.00| 1.00000 400.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0260 2602-0000312 6936.000 LF | 4.00000 27744.00| 3.00000 20808.00 | 4.00000 27744.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0270 2602-0000320 2000.000 LF | 5.00000 10000.00] 3.55000 7100.00 | 6.00000 12000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0280 2602-0000350 8936.000 LF | 1.50000 13404.00]| 0.50000 4468.00 | 0.30000 2680.80
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0290 2612-0000520 4.000 ACRE | 400.00000 1600.00| 150.00000 600.00| 300.00000 1200.00
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 366,635.50| $ 477,276.00| $ 520,247.30
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 366,635.50| $ 477,276.00| $ 520,247.30




IOWA DEPARTMENT OF TRANSPORTATION

STABILIZING CROP - SEEDING AND

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 4
Bid Order: 502 Contract ID: 77-0354-212 Primary County: POLK
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) 50023 | ( ) | ( )
| SOIL-TEK \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2104-2710020 100.000 CY | 30.00000 3000.00]| |
EXCAVATION, CLASS 10, CHANNEL | \ \
0020 2105-8425005 100.000 CY | 40.00000 4000.00 | |
TOPSOIL, FURNISH AND SPREAD | | |
0030 2125-2225050 585.000 STA | 210.00000 122850.00] |
RESHAPING DITCHES | | |
0040 2507-3250005 15.000 SY \ 3.00000 45.00 | \
ENGINEERING FABRIC | | |
0050 2507-8029000 7.700 TON | 80.00000 616.00] \
EROSION STONE | | |
0060 2528-8445110 LUMP | 28900.00000 28900.00| |
TRAFFIC CONTROL \ \
0070 2528-8445113 10.000 EACH | 345.00000 3450.00 | |
FLAGGERS | | \
0080 2533-4980005 LUMP | 50000.00000 50000.00 | |
MOBILIZATION | | |
0090 2601-2633100 40.000 ACRE | 50.00000 2000.00 | |
MOWING | | |
0100 2601-2634100 10.000 ACRE | 700.00000 7000.00 | \
MULCHING | | |
0110 2601-2634105 1.000 ACRE | 3450.00000 3450.00 | |
MULCHING, BONDED FIBER MATRIX | | |
0120 2601-2636015 40.000 ACRE | 275.00000 11000.00] |
NATIVE GRASS SEEDING | \ \
0130 2601-2636043 8.100 ACRE | 624.00000 5054.40 | |
SEEDING AND FERTILIZING (RURAL) | | |
0140 2601-2636044 1.000 ACRE | 912.00000 912.00] |
SEEDING AND FERTILIZING (URBAN) | | |
0150 2601-2638352 1145.000 SQ | 14.00000 16030.00] |
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0160 2601-2638900 585.000 SO | 80.00000 46800.00 | \
SLOPE RESHAPING | | I
0170 2601-2640350 1692.000 SQ | 18.00000 30456.00 | |
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
0180 2601-2642100 10.000 ACRE | 384.00000 3840.00] |
| | |
| | \

FERTILIZING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 5
Bid Order: 502 Contract ID: 77-0354-212 Primary County: POLK
Letting Date: 07/15/14 10:00 A.M.
¢ 4 ) s0023 I ( ) ¢ )
| SOIL-TEK \ |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0190 2601-2642120 1.000 ACRE | 912.00000 912.00| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | \
0200 2601-2643110 745.000 MGAL | 60.00000 44700.00| |
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0210 2601-2643414 888.000 SQ | 137.00000 121656.00| |
TURF REINFORCEMENT MAT, TYPE 4 | \ \
0220 2602-0000020 1200.000 LF | 2.00000 2400.00] |
SILT FENCE | | \
0230 2602-0000030 200.000 LF | 4.00000 800.00 | |
SILT FENCE FOR DITCH CHECKS | | |
0240 2602-0000071 5000.000 LF | 0.90000 4500.00| |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0250 2602-0000101 400.000 LF | 0.90000 360.00| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \
0260 2602-0000312 6936.000 LF | 3.50000 24276.00] |
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0270 2602-0000320 2000.000 LF | 4.50000 9000.00] |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0280 2602-0000350 8936.000 LF | 0.90000 8042.40| |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0290 2612-0000520 4.000 ACRE | 350.00000 1400.00| |
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 557,449.80]| $ | $
—————————————————————————————————————————— e e T e T
CONTRACT TOTALS | $ 557,449.80| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/25/14

VENDOR RANKING Page: 601 1
Bid Order: 601 Contract ID: 77-2351-511 Primary County: POLK
Letting Date: 140715 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to KOMPASS MAINTENANCE COMPANY LLC
Contract Period: 60 WORK DAYS Late Start Date: 08/25/14

Project: MBIN-235-1(511)9--0M-77
Work Type: BRIDGE PAINTING
County: POLK Prj Awd Amt: $164,888.90
Route: I-235
Location: IN THE CITY OF DES MOINES AT 4 LOCATIONS
EAST OF IOWA 28.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 KO073 KOMPASS MAINTENANCE COMPANY LLC $ 164,888.90 100.00 %
2 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 211,355.00 128.18 %
3 EUO010 EURO PAINT, LLC $ 419,820.00 254.60 %
4 LI101 LINDNER PAINTING, INC. $ 458,129.50 277.84 %



IOWA DEPARTMENT OF TRANSPORTATION

COLORED SEALER COATING FOR STRUCTURAL

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 601 2
Bid Order: 601 Contract ID: 77-2351-511 Primary County: POLK
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) KOO073 | ( 2 ) JA250 | ( 3 ) EU010
| KOMPASS MAINTENANCE COMPANY |JASPER CONST. SERVICES, INC. |EURO PAINT, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 13500.00000 13500.00] 40000.00000 40000.00] 38500.00000 38500.00
TRAFFIC CONTROL | \

SECTION TOTALS | $ 13,500.00] $ 40,000.00] $ 38,500.00
—————————————————————————————————————————— e e e
SECTION 0002 FHWA NO. 042740; 859'-2 1/2 X VAR. CONT. WELDED GIRDER AND ROLLED BEAM BRIDGE

\ \ \
0020 2403-7302000 544.200 SY | 59.00000 32107.80] 50.00000 27210.00] 150.00000 81630.00
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | |
0030 2533-4980005 LUMP | 3000.00000 3000.00 | 9000.00000 9000.00| 5000.00000 5000.00
MOBILIZATION \ \
0040 2599-9999010 LUMP | 36900.00000 36900.00 | 70000.00000 70000.00|] 160400.00000 160400.00
('"LUMP SUM' ITEM) STEEL TRAFFIC RAILING | \ \
PAINTING | | |

SECTION TOTALS | $ 72,007.80] $ 106,210.00| $ 247,030.00
—————————————————————————————————————————— e e
SECTION 0003 FHWA NO. 608940; 288'-8 1/2 X 9'-10 1/2 STEEL ARCH PEDESTRIAN BRIDGE

\ \ \
0050 2403-7302000 224.300 SY | 59.00000 13233.70] 50.00000 11215.00]| 100.00000 22430.00
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | \
0060 2533-4980005 LUMP | 3000.00000 3000.00 | 1000.00000 1000.00 | 5000.00000 5000.00
MOBILIZATION | |

SECTION TOTALS | $ 16,233.70] $ 12,215.00] $ 27,430.00
—————————————————————————————————————————— Rt e i e b T
SECTION 0004 FHWA NO. 608680; 287'-8 3/4 X 41'-4 RDWY. C.W.P.G. BRIDGE W / 7'-10 1/2 SDWK

\ \ \
0070 2403-7302000 458.900 SY | 59.00000 27075.10] 50.00000 22945.00| 100.00000 45890.00
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | \ \
0080 2533-4980005 LUMP | 3000.00000 3000.00]| 2000.00000 2000.00 | 5000.00000 5000.00
MOBILIZATION | |
SECTION TOTALS | $ 30,075.10] $ 24,945.00| $ 50,890.00
—————————————————————————————————————————— e
SECTION 0005 FHWA NO. 042841; 328'-1 X 41'-4 CONTINUOUS WELDED GIRDER BRIDGE
\ \

0090 2403-7302000 509.700 SY \ 59.00000 30072.30] 50.00000 25485.00 100.00000 50970.00
|
|

CONCRETE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 601 3
Bid Order: 601 Contract ID: 77-2351-511 Primary County: POLK
Letting Date: 07/15/14 10:00 A.M.
| ( 1 ) KO073 | ( 2 ) JA250 | ( 3 ) EUO010
| KOMPASS MAINTENANCE COMPANY | JASPER CONST. SERVICES, INC. |EURO PAINT, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0100 2533-4980005 LUMP | 3000.00000 3000.00| 2500.00000 2500.00| 5000.00000 5000.00
MOBILIZATION | | |
SECTION TOTALS | $ 33,072.30] $ 27,985.00] $ 55,970.00
—————————————————————————————————————————— ettt sttt it
CONTRACT TOTALS | $ 164,888.90| $ 211,355.00]| $ 419,820.00




IOWA DEPARTMENT OF TRANSPORTATION

COLORED SEALER COATING FOR STRUCTURAL

Run Date: 08/25/14
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 601 4
Bid Order: 601 Contract ID: 77-2351-511 Primary County: POLK
Letting Date: 07/15/14 10:00 A.M.
| ( 4 ) LI101 | ( ) | ( )
| LINDNER PAINTING, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 49500.00000 49500.00] |
TRAFFIC CONTROL | | |
SECTION TOTALS | $ 49,500.00] $ | $
—————————————————————————————————————————— ittt e it T e
SECTION 0002 FHWA NO. 042740; 859'-2 1/2 X VAR. CONT. WELDED GIRDER AND ROLLED BEAM BRIDGE
\ \ \
0020 2403-7302000 544.200 SY | 110.00000 59862.00| |
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | |
0030 2533-4980005 LUMP | 25000.00000 25000.00 | |
MOBILIZATION | | |
0040 2599-9999010 LUMP | 233000.00000 233000.00| |
('LUMP SUM' ITEM) STEEL TRAFFIC RAILING | | |
PAINTING | | |
SECTION TOTALS | $ 317,862.00| $ | $
—————————————————————————————————————————— ittt e it T e
SECTION 0003  FHWA NO. 608940; 288'-8 1/2 X 9'-10 1/2 STEEL ARCH PEDESTRIAN BRIDGE
\ \ \
0050 2403-7302000 224.300 SY | 95.00000 21308.50]| |
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | |
0060 2533-4980005 LUMP | 2000.00000 2000.00| |
MOBILIZATION | | |
SECTION TOTALS | S 23,308.50] S | S
—————————————————————————————————————————— e
SECTION 0004 FHWA NO. 608680; 287'-8 3/4 X 41'-4 RDWY. C.W.P.G. BRIDGE W / 7'-10 1/2 SDWK.
\ \ \
0070 2403-7302000 458.900 sSY | 65.00000 29828.50| |
COLORED SEALER COATING FOR STRUCTURAL | | |
CONCRETE | | |
0080 2533-4980005 LUMP | 2500.00000 2500.00| |
MOBILIZATION | |
SECTION TOTALS | S 32,328.50] $ | S
—————————————————————————————————————————— o
SECTION 0005  FHWA NO. 042841; 328'-1 X 41'-4 CONTINUOUS WELDED GIRDER BRIDGE
\ \
0090 2403-7302000 509.700 sSY | 65.00000 33130.50]
|
|

CONCRETE



Bid Order: 601
Letting Date: 07/15/14 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 08/25/14
Page: 601 5

Contract ID: 77-2351-511 Primary County: POLK

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
0100 2533-4980005 LUMP
MOBILIZATION
SECTION TOTALS

CONTRACT TOTALS

| ( 4 ) LI101 | ( )

| LINDNER PAINTING, INC. \

| |

| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
F-—— F-——
| 2000.00000 2000.00 |

| |

| $ 35,130.50] S
F-—— F-——
| $ 458,129.50| $

UNIT PRICE AMOUNT

\
\
|
\
+
\
|
|
+
|




